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STATE OF TENNESSEE 

DEPARTMENT OF FINANCE AND ADMINISTRATION 

REQUEST FOR PROPOSALS # 31701-03071 

AMENDMENT # 3 

FOR MAINFRAME SERVICES 

DATE:  October 30, 2012 

 

RFP # 31701-03071 IS AMENDED AS FOLLOWS: 

 

1. This RFP Schedule of Events updates and confirms scheduled RFP dates. 

 

EVENT 

 

TIME  

(central time 

zone) 

DATE 

(all dates are 

state business 

days) 

UPDATED / 

CONFIRMED 

1. RFP Issued  
September 26, 
2012 

CONFIRMED 

2. Disability Accommodation Request 
Deadline 

2:00 p.m. October 1, 2012 CONFIRMED 

3. Pre-proposal Conference 2:00 p.m. October 3, 2012 CONFIRMED 

4. Notice of Intent to Propose Deadline 2:00 p.m. October 4, 2012 CONFIRMED 

5. Written “Questions & Comments” Deadline 2:00 p.m. 
October 16, 
2012 

CONFIRMED 

6. State Response to Written “Questions & 
Comments” 

 
October 30, 
2012 

CONFIRMED 

7. Initial Proposal (Technical and Cost) 
Deadline  

2:00 p.m. 
November 14, 
2012 

UPDATED 

8. State Opening of Initial Proposals 
(Technical and Cost) 

2:00 p.m. 
November 14, 
2012 

UPDATED 

9. State Completion of Initial Technical 
Proposal Evaluations 

 
November 29, 
2012 

CONFIRMED 

10. State Distributes Written BAFO Requests  
December 13, 
2012 

CONFIRMED 

11. BAFO Proposal (Technical and Cost) 
Deadline 

2:00 p.m. 
December 21, 
2012 

CONFIRMED 

12. State Completion of BAFO Technical 
Proposal Evaluations 

 January 8, 2013 CONFIRMED 

13. State Opening & Scoring of BAFO Cost 
Proposals 

 January 9, 2013 CONFIRMED 
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14. State Evaluation Notice Released and 
RFP Files Opened for Public Inspection 

2:00 p.m. 
January 14, 
2013 

CONFIRMED 

15. Contract Signing   
January 25, 
2013 

CONFIRMED 

16. Contractor Contract Signature Deadline 2:00 p.m. 
February 1, 
2013 

CONFIRMED 

 

2. State responses to questions and comments in the table below amend and clarify this RFP. 
 

Note: In previous RFP Amendments # 1 and # 2, the State provided early responses to some vendor 
questions, for which expedited responses were requested. The Question / Comment table that follows 
contains those responses, in some cases slightly modified to accommodate the timing of the 
response, as well as the remainder of the Questions / Comments submitted by the vendor community. 

Please read all responses carefully as some previous responses have changed. 
 
Any restatement of RFP text in the Question/Comment column shall NOT be construed as a change 
in the actual wording of the RFP document. 
 

 QUESTION / COMMENT STATE RESPONSE 

1.  Sect. 2.2; page 6 

The State responses to written questions on Oct 
30 will not allow enough time for Contractors to 
provide a quality submission.  To meet your RFP 
submission date, is it possible to move the 
deadline for question submission to Oct. 8.and 
the States response back to Contractors by 
Oct.15? 

In RFP Amendment 1 and RFP Amendment 2, the 
State provided early answers to some submitted 
questions. 

The State does not intend to revise the RFP 
Schedule. 

2.  Sect. F9; p.131 

To contractually guarantee SLA’s of 99.999%, 
credible Contractors will be required to 
implement redundant hardware/software and 
dual hosting centers which will drive costs to be 
significantly higher than your current base case. 
Given you presently operate in a single data 
center with a single mainframe in a non-
redundant environment; did you intend to raise 
the requirement?  Industry standard convention 
for your current environment is 99.9%.  Is the 
Industry Standard acceptable? 

See response to Question 10 below. 

3.  Sect. 6.12; 176 

Will the State allow Contractor to review the 
existing 3

rd
 party license agreements prior to 

submission? 

The State has added the contracts to the 
Documentation Library, under the Mainframe 
Services link on the following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

http://www.tn.gov/finance/oir/pcm/rfps.html
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 QUESTION / COMMENT STATE RESPONSE 

4.  Sect. 6.3; 34 

Cost Proposal Table B – On-going Mainframe 
Outsourcing Services, contains a cost element 
for “$$ per CPU minute”.  Contractor price for a 
CPU minute will vary greatly, depending on the 
Contractor’s proposed solution. This could lead 
to inconsistency in evaluation of Contractor 
responses.  We recommend changing the “per 
unit” measurement to [Vendor Name Deleted]’s 
published Million Service Units (MSU’s)? This will 
provide the State, and proposing Contractors, 
with a consistent measure for workload sizing 
and proposal evaluation. 

The State does not agree to the requested per unit 
change. 

See the response to Question 32 below. 

5.  Sect. 6.3; 34 

Please provide a consistent methodology for all 
Contractors to confirm their Total Contract Price 
is below the state’s base case?  It’s not clear on 
table B how a total contract value will be 
determined.  For example please describe [a] (1) 
how the Sum will be calculated and [b] (2) what 
the Evaluation Factor represents? 

[a] The sum of the Evaluation Cost column in RFP 
Attachment 6.3, Cost Proposal & Scoring Guide, 
On-Going Mainframe Services will be compared to 
Direct Expense Total for all years in RFP 
Attachment 6.14, Mainframe Support Costs Base 
Case. 

[b] With the exception of Tape Cartridge Purchase, 
the Evaluation Factors in the Cost Proposal are the 
rounded counts from the total mainframe usage by 
State Agencies from July 1, 2011 to June 30, 2012.  
Tape Cartridge Purchase is the State’s best 
estimate based on previous tape purchases. 

Proposers should note that mainframe usage for 
administrative system support currently provided by 
OIR, such as CPU minutes, I/O, and tapes for 
system backups, is not included in the Evaluation 
Factors.  The Contractor will not be allowed to 
charge mainframe administrative system support 
separately.  Any costs incurred by the Contractor for 
mainframe administrative system support are 
considered by the State as administration; the 
Proposer must include the cost for all administration 
in the rates proposed for the billable Cost Items.  
See RFP Attachment 6.3, Cost Proposal & Scoring 
Guide, On-Going Mainframe Services. 

6.  C 15; p. 107 

Please provide a network diagram or a list of 
network connections to 3

rd
 parties, or state 

agencies, that the contractor will be responsible 
to provision on the states behalf.  Such as: B to 
B, print, and/or applications running on other non 
mainframe systems. 

Cost/design Impact 

 Need expedited response please 

All connections from the Contractor data center to 
State Agency locations, State Agency printers, and 
State Agency non-mainframe applications will be 
through the Site-to-Site VPN connection described 
in RFP Attachment 6.6, pro forma Contract Section 
A.8. 

All third-party connections to the State’s mainframe 
are currently via Internet Protocol (IP).  After review 
of these third-party connections, the State has 
determined that third-party connections will continue 
to route through the State’s network after migration 
to the Contractor Data Center; the Contractor will 
connect to third-parties through the Site-to-Site VPN 
connection described in RFP Attachment 6.6, pro 
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 QUESTION / COMMENT STATE RESPONSE 

forma Contract Section A.8.  The State will maintain 
responsibility for the third-party connections to the 
State’s network. 

7.  Attch 6.13; pp. 180, 181 

It is not clear from reading all sections of the 
RFP whether or not the State is requiring the 
Contractor hire all 18 Affected Employees 
identified in Section 1 or propose a more cost 
effective solution which may be to hire a subset 
or none of the 18 Affected Employees. [a] 
Please clarify if the state is requiring the re-
badge of all 18 or the number the Contractor 
actually needs. [b] Can you provide the roles of 
the 18 employees that account for the 1.34M of 
annual estimated cost of  transfer.  [c] Please 
confirm (yes/no) that none of the in scope 
positions are covered by a collective bargaining 
agreement. 

Cost/design Impact 

Need expedited response please 

[a] For OIR, the Contractor must offer a minimum of 

one (1) year employment to all employees identified 
by OIR as having their employment transferred or 
transitioned.  OIR will identify a maximum of 
eighteen (18) employees. 

For the optional DHS transfer of production control, 
the Contractor must offer a minimum of one (1) year 

employment to all employees identified by DHS as 
having their employment transferred or transitioned.  
DHS will identify a maximum of ten (10) employees. 

See RFP Attachment 6.6, pro forma Contract 
Attachment G for details of employment. 

[b] The tables in RFP Attachment 6.13, Items 1 and 
2 identify the Job Position Titles.  RFP Attachment 
6.13, Item 3 provides the Job Position Descriptions 
for these Job Position Titles. 

[c] These positions are not covered by a collective 
bargaining agreement. 

8.  D 1.16; p. 110 

Per your request for a print console, are there 
large print and mail volumes tied to the 
mainframe that require significant network 
bandwidth?  Please provide print volumes (page 
count) and frequency of jobs, for network sizing 
consideration? 

Cost/design Impact 

Need expedited response please 

There are large numbers of print and mail tied to the 
mainframe.  As an example, for the month of 
September 2012, there were 51,262 print jobs 
totaling 109,628,513 pages. 

9.  K; p. 155 

Connectivity between the Contractors hosting 
centers and the state is typically a dedicated high 
speed/high bandwidth connection.  Is there a 
reason a VPN connection over the internet is 
being requested in lieu of a high speed 
connection? 

Cost/design Impact 

Need expedited response please 

The State is requesting Site-to-Site VPN through the 
Internet for Disaster Recovery purposes.  The State 
has two (2) Data Centers, which are designed for 
State self-recovery if one Data Center is lost during 
a disaster.  There are two (2) Internet links along 
with a Site-to-Site VPN solution that spans across 
both Data Centers.  The State cannot rely on a 
single dedicated circuit from the Contractor’s 
hosting center to one (1) of the State Data Centers 
for Disaster Recovery. 

10.  F; pp. 131,132 

The State acknowledged that the availability 
Service Levels for Mainframe Services are now 
99.9% versus the 99.999% identified in the RFP.  

The State confirms that all SLAs in RFP Attachment 
6.6, pro forma Contract Attachment F are modified 
to 99.9%. 

See the amended Release 2 of the RFP, attached 
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 QUESTION / COMMENT STATE RESPONSE 

Please confirm that all 99.999% SLAs in 
Attachment F are now updated to 99.9%. 

Cost/design Impact 

Need expedited response please 

hereto. 

11.  2.0; p.  146 

Please provide specific report information for the 
[a] 1) Intrusion detection reports, and 2) 
Standards Guide Report and identified in 
Attachment I as new reports 

Needed to accurately price-important, not urgent 

[a] See the response to Question 99 below. 

[b] The Standard Guide Report is a document 
containing the Contractor’s standards; it should be 
provided at the beginning of the Contract and 
updated when changes to standards occur during 
the term of the Contract. 

12.  Can SMF data be provided?  One peak month of 
the following record types: 

o Type 6 
o Type 30 subtypes 1 through 5 
o Type 42 subtype 6 
o Types 70 through 78 
o Type 89 subtype 1 
o Type 99 subtype 6 
o Types 100 and 101 (if DB2 is 

utilized) 
o Type 110 (if CICS is utilized) 
o Type 113 subtype 2 
o Type 120 subtypes 3, 6 and 8  
o User-defined Oracle HSC SMF 

records (if VSM is implemented) 

[Expedited response requested] 

RFP Section 3.8 Proposal Preparation Costs states, 
“The State will not pay any costs associated with the 
preparation, submittal, or presentation of any 
proposal.” 

The State has all requested record types except 
User-defined Oracle HSC SMF records.  There is 
cost to the State to provide this data to vendors; 
therefore, the State will provide the data on multiple 
9840C tapes for an approximate cost of $1400 to 
any vendor that requests it. 

Vendors will also be responsible for all shipping 
charges. 

Vendors seeking this data should send an email to 
the RFP Coordinator listed in RFP Section 1.4.2.1. 
for payment and shipping instructions. 

13.  Can a dump of the CA-1 TMC be provided? RFP Section 3.8 Proposal Preparation Costs states, 
“The State will not pay any costs associated with the 
preparation, submittal, or presentation of any 
proposal.” 

There is cost to the State to provide this data to 
vendors; therefore, the State will provide the data on 
a single 9840C tape for an approximate cost of $90 
to any vendor that requests it. 

Vendors will also be responsible for all shipping 
charges. 

Vendors seeking this data should send an email to 
the RFP Coordinator listed in RFP Section 1.4.2.1. 
for payment and shipping instructions. 

14.  Is the input file to the CIMS billing process 
currently being created? 

The State currently creates the input file for the 
CIMS billing process. 

15.  Are the SLAs requested currently being met? The SLAs in RFP Attachment 6.6, pro forma 
Contract Attachment F are currently being met. 

Vendors should note that the Contractor does not 
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become responsible for 1) Service Level 
performance and Service Level Credits for Service 
Level Default or 2) Key Performance Indicators until 
after Mainframe Services Migration; however, this 
does not imply that the State intends or expects 
Mainframe Services to degrade while the Contractor 
provides Mainframe Services in the State’s Data 
Center. 

See RFP Attachment 6.6, pro forma Contract 
Attachment F, Sections 9 and 10. 

16.  What is the current On line response time?  Is it 
less than 5 seconds? 

Ninety eight percent (98%) of the State’s total online 
mainframe transactions have a response time that 
is less than 5 seconds, with ninety five percent 
(95%) having a response time that is less than one 
(1) second.  The remaining two percent (2%) of the 
State’s total online mainframe transactions are 
known to be longer running transactions and a 
longer than five (5) second response time is 
expected. 

17.  Please provide the specific model of the VISARA 
unit and describe its use 

VISARA has been removed from the RFP. 

See RFP Attachment 6.9, Current Mainframe 
Environment Overview in the amended RFP 
Release 2 attached hereto. 

18.  How many remote printers are currently in the 
environment 

There are approximately two thousand (2000) 
remote printers defined at this time; however, there 
may be fewer than that in use as the State Agencies 
are not required to let OIR know when a printer is no 
longer being used. 

19.  Where are the print center and disaster recovery 
print center located? 

The State’s print center is currently located in State 
Data Center North; the Disaster Recovery print 
center is currently located in Pinnacle Data 
Systems’ (Sungard’s partner) Birmingham, AL 
facility. 

20.  Is the print center currently staffed by the data 
center staff? 

The State’s print center at State Data Center North 
is staffed by State employees.  

Please note that print services is not in the scope of 
this procurement; therefore, print center staff are 
not reflected in the Mainframe Services RFP. 

21.  P. 50 – reference to keeping legacy and Syslog 
data for 7 years.  What data is specifically 
referred to as legacy data 

The State has modified the Contract to maintain 
SMF data for seven (7) years and Syslog data for 
twelve (12) months.  The legacy data is the current 
SMF data archive on tape and Syslog data on 
ViewDirect that exists prior to the Service Start 
Date.  Sufficient legacy data must be kept to 
maintain SMF data for seven (7) years and Syslog 
data for twelve (12) months, from the Service Start 
Date forward. 
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 QUESTION / COMMENT STATE RESPONSE 

See RFP Attachment 6.6, pro forma Contract 
Sections A.3.i.ii. and A.3.q in the amended RFP 
Release 2 attached hereto. 

22.  What is involved in the required yearly security 
training 

The training requirements are contained in Federal 
Publication 1075. 

23.  Pacific Systems Group is listed as a vendor but 
none of their products are on the list – please 
clarify 

See RFP Attachment 6.10, Current Mainframe 
Third-Party Software, Section 1 in the amended 
RFP Release 2 attached hereto. 

24.  Will JP Morgan continue to provide Sterling 
Connect:Direct or will the provider be required to 
obtain a license after migration? 

JP Morgan will continue to supply Connect Direct 
after migration. 

25.  Circle Computer Group is listed as a vendor but 
none of their products are on the list – please 
clarify 

See RFP Attachment 6.10, Current Mainframe 
Third-Party Software, Section 1 in the amended 
RFP Release 2 attached hereto. 

26.  Which CA-Unicenter products are in use? RC/Compare 
Rapid Reorg 
RC/Query 
RC/Migrator 
RC/Update 
RC/Secure 
Database Analyzer 
Plan Analyzer 

27.  [a] What products are used for automation?  [b] 
Does the CA-OPS reference on Page 173 refer 
to the CA product CA-OPS/MVS II?  

[a] See the response to Question 50 below. 

[b] The product is CA-OPS/MVS.  See RFP 
Attachment 6.10, Current Mainframe Third-Party 
Software, Section 2 in the amended RFP Release 2 
attached hereto. 

28.  Is IBM Netview used for automation? The State does not use IBM Netview for 
automation. 

29.  Do the automation products have interfaces with 
other platforms? 

The automation products on the State’s mainframe 
do not interface with other State platforms. 

30.  Do the automation products interface with 
Remedy or is Remedy ticketing manual? 

No mainframe automation products interface with 
Remedy; the ticketing is manual. 

31.  For the IBM agreement #32873, please provide a 
breakout by product for each of the payments 
shown 

The State has added a report showing the 
payments made in calendar year 2012 for products 
under Edison Contract 32873 to the Documentation 
Library, under the Mainframe Services link on the 
following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

32.  [a] What is the current baseline for billable CPU 
seconds – i.e. how many CPU seconds are 
currently billed per month and what is the 

[a] In RFP Attachment 6.3, Cost Proposal & Scoring 
Guide, On-Going Mainframe Services, the Proposer 
must propose rates for “Mainframe Processing per 

http://www.tn.gov/finance/oir/pcm/rfps.html
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processor speed that defines one “billable” CPU 
second. (One CPU second on a 600 MIP 
uniprocessor delivers twice as much work as a 
CPU second on a 300 MIP uniprocessor. For a 
fair comparison to current billing/usage, there 
needs to be a consistent reference standard 
‘CPU Second’).  [b] What does the Evaluation 
Factor of 699,000 represent? 

[Expedited response requested] 

CPU minute” based on the State’s current 
processor speed of approximately 509 MIPS.  The 
Contractor will be compensated at the proposed 
rate while Mainframe Services are provided on the 
State’s mainframe. 

When the Mainframe Services are migrated to the 
Contractor’s mainframe, the State will compute a 
multiplier that will be applied to the proposed rate for 
“Mainframe Processing per CPU minute.”  This 
multiplier will be computed as the processor speed 
of the Contractor mainframe divided by the 
processor speed of the State mainframe.  
Benchmarks will be run to determine the processor 
speeds of the mainframes. 

The multiplier will compensate for the change in 
CPU minute usage for the same services on 
different processor speed mainframes. A move to a 
faster processor speed mainframe will have a 
multiplier greater than one (1) to account for a 
decrease in CPU minute usage; a move to a slower 
processor speed mainframe will have a multiplier 
less than one (1) to account for an increase in the 
CPU minute usage. 

This multiplier will be recomputed every time the 
Contractor’s mainframe processor speed changes 
during the term of the Contract. 

See RFP Attachment 6.6, pro forma Contract 
Section C.3.c.(4) in the amended RFP Release 2 
attached hereto. 

[b] The Evaluation Factor for CPU Minutes has 

been changed to 1,208,150, which are the rounded 

CPU minutes used by the State Agencies from July 
1, 2011 to June 30, 2012.  The vendor should note 
the CPU measure is in minutes and not in seconds 
as the question asks.  See RFP Attachment 6.3, 
Cost Proposal & Scoring Guide, On-Going 
Mainframe Services in the amended RFP Release 2 
attached hereto. 

See also the response to Question 5[b] above. 

33.  Please provide the previous (12) months history 
of the monthly CPU minutes and total I/O that 
was used for chargeback. 

See the response to Question 5[b] above. 

34.  How much disk space of the 14TB currently in 
use is allocated to CA-VTAPE disk cache? 

3.1TB are allocated to CA-VTAPE disk cache. 

35.  Of the 12,500 9840-C tapes (or T10K tapes), 
how many are back-end offload of CA-VTAPE 
data? 

Five thousand two hundred fifty seven (5257) 
T9840-C tapes are back-end offloads of CA-
VTAPE. 

There are no T10K-A tapes back-end offloads of 
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CA-VTAPE. 

36.  Are the T10K tape drives T10K-A, -B or –C 
models? 

The tape drives are T10K-A models. 

37.  Are the T10K tapes designated for any specific 
purpose such as VTAPE backend, or off-site 
archive for a specific application? 

The T10K tapes are used for the required seven (7) 
year SMF data archives. 

See RFP Attachment 6.6, pro forma Contract 
Section A.3.i.ii in the amended RFP Release 2 
attached hereto. 

38.  How many slots are currently installed in the 
SL8500 tape library? 

There are ten thousand eighty-eight (10088) slots in 
the SL8500 tape library.  There are only seven 
thousand (7000) licensed for usage. 

39.  Are the T10K tape drives currently enabled for 
encryption? 

The T10K tape drives are currently enabled for 
encryption. 

40.  Do any of the supported agencies have legal 
requirements (such as HIPA, other medical or 
judicial data) that require the tape data be 
encrypted? 

None of the supported State Agencies have legal 
requirements that require tape data to be encrypted. 

41.  How many 3590 tape volumes remain in read-
only use status? Are there any plans to convert 
any remaining 3590 tape volumes to 9840C or 
T10K media, or should we assume that access 
to 3590 tape drives will be an ongoing 
requirement? 

The 3590 tape drives are only used by mainframe 
support staff for product installations and upgrades.  
There is no State data contained on 3590 tapes; 
therefore, no conversion is necessary. 

Continued usage of the current 3590 tape drives 
may be necessary for product installations and 
upgrades while Mainframe Services are provided in 
the State’s Data Center.  The State has no on-going 
requirement for 3590 tape drives after Mainframe 
Services are migrated to the Contractor’s Data 
Center. 

42.  Is the requested 24-hour RTO currently being 
met with tape data restores at the current DR 
provider’s site? 

OIR technical staff can perform the tape data 
restores within twenty-four (24) hours after SunGard 
provides the Disaster Recovery environment. 

See the updated RFP Attachment 6.6, pro forma 
Contract Attachment M in the amended RFP 
Release 2 attached hereto. 

43.  [a] Was the last DR test successful? [b] What 
are the success criteria for a DR test? 

[a] The last mainframe Disaster Recovery (DR) test 
was successful. 

[b] Each participant of the DR test is given a survey 
to complete at the conclusion of the test.  A positive 
response indicates success and a negative 
response indicates failure. 

The State has added a sample of the DR Survey  to 
the Documentation Library, under the Mainframe 
Services link on the following website: 
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http://www.tn.gov/finance/oir/pcm/rfps.html 

44.  General 

In various sections of the RFP there are 
references to OIR standards; State standards, 
policies and procedures; and Agency standards 
that Contractor is to comply with in the delivery of 
Services.  Please provide all such documents for 
Contractor to determine any price impacts 

Needed for price build up 

Already included in the RFP are the following items: 

 Contract Attachment E – Federally Mandated 
Requirements 

 Contract Attachment L – Current Data 
Backup Specifications 

While not technically “State Standards,” the 
Federally Mandated Requirements (Contract 
Attachment E) dictate the vendor’s compliance with 
Publication 1075, a copy of which can be obtained 
from the federal government using the link provided 
in Attachment E. 

The State has added the following the following 
documents to the Documentation Library, under the 
Mainframe Services link on the following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

 Information Systems Council (ISC) Policies 

 Enterprise Information Security Policies 
(Redacted) 

 Acceptable Use Policy 

The following documents are available by request 
only, such request to be made by sending an email 
to the RFP Coordinator listed in RFP Section 
1.4.2.1: 

 State Technology Architecture 

 Enterprise Information Security Policies (Not 
Redacted) 

With regard to Agency standards, these are 
primarily the Mainframe performance standards 
detailed in the State’s SLA requirements, Contract 
Attachment F. 

Documents listed above are subject to revision from 
time to time. Also, please note that this response is 
not intended to be an exhaustive list of all applicable 
standards, policies, and procedures. Others may 
also apply. 

See also the response to Question 127. 

45.  General 

Due Diligence process is the Industry best 
practice to ensure a smooth transition and 
eliminate pricing changes for both parties. When 
do you anticipate Due Diligence to begin in your 
schedule? 

The State Contract does not have a Due Diligence 
provision.  In the event that there are additional 
unforeseen tasks, the State has a mechanism to 
compensate the Contractor for such tasks using the 
Professional Services rates in RFP Attachment 6.6, 
pro forma Contract Section C.3.d. 

http://www.tn.gov/finance/oir/pcm/rfps.html
http://www.tn.gov/finance/oir/pcm/rfps.html
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46.  Base Case 6.14; p. 192 

The mainframe growth assumptions as stated in 
the RFP would require the State to purchase an 
upgrade to the current zSeries mainframe 
hardware to support the environment were the 
State to retain operation of the mainframe.  [a] Is 
a capital purchase associated with this upgrade 
included in the base case and, if so, can you 
share the assumed cost of that upgrade? 
Additionally, if a hardware upgrade is required, 
software charges associated with the larger 
machine will increase.  The State’s baseline 
reflects relatively flat growth in software charges 
through the life of the analysis.  Given a 
requirement for an upgrade to the mainframe, 
there would be a corresponding increase in SW 
costs. [b] Is an increase in the mainframe 
software cost represented in the base case? 

[a] A mainframe purchase of $2,699,124 
depreciated over five (5) years is included in the 
Base Case. 

[b] An increase for mainframe software is shown in 
the Software Maintenance/License row in the Base 
Case. 

47.  Base Case 6.14; p. 192 

What components are included in the 'network 
charges' row in the base case versus  what is 
included in the 'utilities' row in the base case? 

The network charges include the network 
equipment, network connectivity (State network and 
third-party network connections), and network 
support personnel that are allocated to the 
mainframe. 

The utilities charges include the State building fees 
(electricity, water, etc.) that are allocated to the 
mainframe. 

The Contractor will not incur any costs for the items 
included in the Network Charges row or Utilities row 
while the Contractor provides Mainframe Services in 
the State Data Center.  The State will continue to 
pay for these items until the Mainframe Services are 
migrated to the Contractor’s Data Center. 

48.  [a] While the RFP indicates that the State wishes 
to provide all RACF administration, there are 
RACF reporting requirements.  [b] Is the State 
open to having the provider perform RACF 
administration for the System resources and the 
provider’s Userids with the State retaining 
administrative authority for all State resources? 

[Expedited response requested] 

[a] The State has removed the RACF reporting 
requirements from the RFP.  See RFP Attachment 
6.6, pro forma Contract Attachment I in the 
amended RFP Release 2 attached hereto. 

[b] The State will provide the Contractor with the 
RACF privileges that the State deems necessary to 
provide the services; however, it is unlikely those 
privileges will be at the level requested here by the 
vendor. 

49.  During the Transition Period, will Remote 
Support be allowed to supplement the 
Transitioned Employees? 

[Expedited response requested] 

The Contractor may supplement Transitioned 
Employees with remote support provided by 
Contractor staff located in Contractor facilities 
during Mainframe Services Transition. 

50.  [a] Please provide a break-out of the specific 
products that are identified as CA-Unicenter.  [b] 
What product(s) are used to provide Console 

[a] See the response to Question 26 above. 

[b] CA-OPS/MVS and in-house developed system 
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Automation?  [c] Is there extensive automation in 
the environment beyond start-up and shut-down 
processing?  [d] Is most manual intervention 
eliminated by the automation currently in place? 

[Expedited response requested] 

exits are used to provide Console Automation. 

[c] The State does not have extensive automation 
beyond start-up and shut-down processing. 

[d] With respect to Console Automation, most 
manual intervention has been eliminated by 
automation. 

51.  Is Mainframe security support decentralized or 

centralized? 

Mainframe RACF security is primarily decentralized 
as most State Agencies have a RACF security 
administrator with the agency.  OIR mainframe 
support staff performs RACF security administration 
for some of the smaller State Agencies. 

OIR and the State Agencies will retain responsibility 
for RACF; see RFP Attachment 6.6 pro forma 
Contract Attachment C, Item 14.3 and Contract 
Attachment D, Item 14.3. 

52.  Is the mainframe security portion tied to any 

applications? 

 If so, how many? 

Who supports internal application 

security support? 

Security on the mainframe is primarily through 
RACF.  See the response to Question 51 above. 

Internal application security is outside the scope of 
the RFP. 

53.  When was the last time the environment was 

audited? 

Who performed the audit? 

What were the results of the audit? 

The most recent audit was performed by the 
Comptroller of the Treasury, as part of the 
Consolidated Annual Financial Review.  The report 
can be found at the following website: 
 
http://www.tn.gov/finance/act/cafr_fy2011/cafr_fy11.
pdf 

54.  What versions of the following products are 

currently running: 

DB2 

CICS 

IMS 

DB2 – 9.1 

CICS – 4.1 

IMS – 11.1 

55.  What are CICS and database availability 

requirements? 

See RFP Attachment 6.9, Current Mainframe 
Environment Overview in the amended RFP 
Release 2 attached hereto. 

56.  Is there any IMS or DB2 data sharing in use, or 

communications with remote server or users? If 

so, is there any connectivity software to be 

supported by the provider? 

There is no IMS or DB2 data sharing. 

There are remote communications to IMS and DB2.  
IMS Connect is used to provide the remote 
communications to IMS.  DB2 Connect is used to 
provide remote communications to DB2.  The State 
also has some direct communications to DB2 via 
JAVA JDBC applications. 

The Contractor is not responsible for support of the 
non-mainframe software used to provide remote 

http://www.tn.gov/finance/act/cafr_fy2011/cafr_fy11.pdf
http://www.tn.gov/finance/act/cafr_fy2011/cafr_fy11.pdf
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communications. 

57.  Which IBM Database Tools are used? IMS HP Pointer Checker 

IMS HP Unload 

IMS Library Integrity 

58.  Which IBM ADF components are in use? IMS Application Development Facility II V2 (base 
product) 

IMS Application Development facility II V2 IMS/VS 
(IMS option) 

59.  Which Netview option is used:  Unattended, 

Procedural or Enterprise? 

The State uses the Enterprise option. 

60.  NTuneMon and SSP are in the software list, but 

no NCP is listed.  Is there an NCP requirement? 

The State no longer has an NCP; however, the 
State does have Enterprise Extender connections. 

61.  How many online viewing administration changes 

are requested each month?  

Mainframe support staff receives approximately four 
hundred (400) online viewing administration 
changes each month for all State Agencies. 

62.  How many program moves/promotions a 

required per week/month? 

All State Agencies perform these moves/promotions 
through the In-House Developed Procedure, 
PRODMOVE.  From January 1, 2012 to October 1, 
2012, six thousand eight hundred seventy two 
(6872) modules, including programs, JCL, load libs, 
and map sets, passed through PRODMOVE. 

63.  CA7 has 10,700 jobs submitted per week – [a] 

how many jobs are defined to the scheduling 

package and [b] how many permanent changes 

are made to the schedule per week/month? 

[a] Approximately seventeen thousand two hundred 
(17,200) jobs are defined to CA7 for all State 
Agencies. 

[b] Approximately two hundred fifty (250) changes 
are made to the schedule weekly for all State 
Agencies, excluding DHS and Revenue. 

DHS makes approximately eight (8) to ten (10) 
schedule changes per week. 

64.  State Agency submitted Batch has 36,000-

Production, 3,800-Accent, 7,100-Development.  

Describe how these jobs are submitted and any 

actions taken for ticketing and monitoring. 

State Agency submitted jobs are submitted through 
either Roscoe or TSO.  These jobs are not 
monitored by OIR production control staff. 

65.  [a] Is there a standard procedure for ADHOC or 

on-request job submissions? 

 [b] How many are submitted per 
week/month? 

 [c] Is there a list of users authorized to 
request ADHOC job submissions? 

[a] There are no standard operating procedures for 
ADHOC or on-request job submissions. 

[b] OIR production control staff submits less than 
seventy five (75) per week, for all State Agencies, 
excluding DHS and OIR.  DHS production control 
staff submits five (5) to six (6) per week. 

[c] OIR production control maintains a list of 
authorized users for job submission per State 
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Agency. 

66.  Are all job restarts handled using a restart 

software package (CA11)? 

Some job restarts are handled using a restart 
software package, including CA11; however, some 
jobs are simply resubmitted. 

67.  Describe manual intervention (parms, posting, 

balancing, etc) within daily, weekly, monthly, 

quarterly and/or annual batch processing cycles. 

All manual interventions are upon State Agency 
user request.  Manual interventions include posting, 
restarts, and cancels. 

68.  Describe abend rate (weekly or monthly figure) 

for jobs that need action taken. 

The abend rate averages less than fifteen (15) per 
week for all State agencies, excluding DHS and 
Revenue. 

The abend rate is approximately twelve (12) per 
week for DHS. 

69.  The RFP states that “Primary Recovery 

Instructions” for monitored batch jobs will be 

provided. May we have an example from this 

document? 

The State has added an example of Primary 
Recovery Instructions to the Documentation Library, 
under the Mainframe Services link on the following 
website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

70.  Are scheduled jobs defined to flag "TRUE" 

late/over-due status and are there documented 

procedures for late jobs? 

OIR production control staff reviews the job queue 
manually for late/overdue jobs. 

There are no documented procedures for 
late/overdue jobs.  OIR production control staff 
takes appropriate action based on the reason the 
job is late.  These actions include posting 
requirements, freeing or adding resources, or 
contacting State Agency staff.  

71.  Are there any operations/scheduling processes 

requiring receipt of a file(s), either by PC, 

mainframe or other? 

There are no operations/scheduling processes 
requiring the receipt of a file.  However there are 
processes that are started by receipt of a file on the 
mainframe through data set triggering in CA7 

72.  Are there standardized procedures in place for 

FTP requests? 

There are standardized procedures in place for 
SFTP, but not for FTP. 

73.  Are there any operator manual intervention 

messages built into batch schedules? 

There are no operator manual intervention 
messages built into batch schedules. 

74.  What is the frequency of tape scratch and extend 

requests? 

There have been ninety nine (99) tape scratch 
requests since January 1, 2012 

There have been seventeen (17) tape extend 
requests since January 1, 2012 

75.  [a] Are the (8) 3590 tape drives floor drives? [b] 

How many 3590 tapes are in the library and [c] 

how many manual mounts per week/month? 

[a] The State’s four (4) 3590 tape drives are floor 
drives.  See RFP Attachment 6.9, Current 
Mainframe Environment Overview in the amended 
RFP Release 2 attached hereto. 

http://www.tn.gov/finance/oir/pcm/rfps.html
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[b] See the response to Question 41 above. 

[c] There were two (2) manual mounts during the 
month of September. 

76.  The RFP mentions an SLA for turnaround on 

media purchases involving permanently 

removing tapes from the library. How often do 

these requests occur? 

Tape cartridge purchases that permanently remove 
tapes from the tape library occur infrequently, 
sometimes as few as two (2) per year.  The State 
has reduced the Evaluation Factor for these tape 
cartridge purchases to five (5) per year.  See RFP 
Attachment 6.3, Cost Proposal & Scoring Guide, 
On-Going Mainframe Services and RFP Attachment 
6.6, pro forma Contract Sections A.3.e.iii. and 
C.3.c.(1) in the amended RFP Release 2 attached 
hereto. 

The State has modified the Contract to include 
blank tape cartridge purchases.  These blank tape 
cartridges will mainly be purchased for State 
agency-specific tape cartridge subpool use within 
the tape library.  Currently, DHS and Revenue have 
applications where tape cartridges can only be 
reused within a tape cartridges subpool that is 
defined for a particular application.  See RFP 
Attachment 6.6, pro forma Contract Attachment L, 
Items 6, 7, and 8. 

Proposers should note that the State will only 
purchase blank tape cartridges for subpools when 
additions or replacements are needed for the 
current subpools or a new subpool is created.  The 
State will not purchase replacement tape cartridges 
for subpools if the Contractor changes to a different 
tape technology at anytime, including Mainframe 
Services Migration, during the term of the Contract.  
The Contractor is responsible for the cost to convert 
all existing tape cartridges, including those in the 
subpools, if the Contractor changes tape 
technology. 

Tape cartridge purchases for subpools are on an as 
needed basis.  For evaluation purposes, the State 
estimates an average purchase of fifty (50) per 
year.  See RFP Attachment 6.3, Cost Proposal & 
Scoring Guide, On-Going Mainframe Services and 
RFP Attachment 6.6, pro forma Contract Sections 
A.3.e.iv., A.3.e.v., and C.3.c.(1) in the amended 
RFP Release 2 attached hereto. 

77.  [a]What is the frequency of VPS definition 

change requests? 

 [b] Are all remote printer accessed using 
VPS? 

[a] Support receives approximately one hundred 
twenty five (125) to one hundred fifty (150) changes 
per year. 

[b] Remote printers are accessed via VPS and 
Enterprise Extender. 

78.  What is the frequency of mainframe FTP or 

Connect Direct assistance or submission 

Mainframe support receives one (1) to two (2) 
requests for assistance on average per month.  
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requests? Submission is handled by the State Agencies. 

79.  [a] What is the frequency of requests for access 

changes for CA7, ADF and Roscoe? [b] Since 

Security administration services have not been 

requested, is it safe to assume that no external 

security interfaces have been installed for these 

products and the requested services are viewed 

as program product administration? 

[a] Mainframe support staff receives less than five 
(5) requests per year for access changes for CA7. 

Mainframe support staff receives fifty (50) to (75) 
requests for access changes to Roscoe per year. 

The State has decided to maintain responsibility for 
ADF user administration.  See RFP Attachment 6.6 
pro forma Contract Attachment J and RFP 
Attachment 6.8, In-House Developed Procedures in 
the amended RFP Release 2 attached hereto. 

[b The State has no external security interfaces 
installed for the referenced products. 

80.  Please provide the IBM product number for IBM 

“TSO PC File Transfer” 

The product name has been modified to “3270 PC 
File Transfer Program” in the RFP.  See RFP 
Attachment 6.10, Current Mainframe Third-Party 
Software in the in the amended RFP Release 2 
attached hereto. 

Product No:  5694-A01 

Release No:  V1R13M0 

FMID: HFX1112 

Upgrade Id:  ZOSC1R13 

Subset Id:  3270PC 

81.  Although there is a requirement to not replace 

existing products during the Transition period, 

would installation and configuration of the 

replacement products be allowed in order to 

prepare for the product replacements post-

migration? 

The State does not intend to allow new third-party 
products to be installed on the State’s equipment.  
All installation and configuration of replacement 
products, and the associated State application 
modification and testing, required to prepare for 
Mainframe Services Migration must occur on 
Contractor equipment in the Contractor’s Data 
Center.  Such preparation for Mainframe Services 
Migration may occur while Mainframe Services are 
being provided in the State’s Data Center. 

Proposers should note that all machine costs 
associated with the preparation for Mainframe 
Services Migration to the Contractor’s Data Center, 
including CPU, I/O, and disk/tape storage, must be 
included the Mainframe Services Transition and 
Migration Cost.  The State will only pay for the Cost 
Items identified in RPF Attachment 6.3, Cost 
Proposal & Scoring Guide, On-Going Mainframe 
Services for a given application on either the State 

mainframe or on the Contractor mainframe, based 
on which mainframe is providing production 
Mainframe Services for the State application. 

See RFP Attachment 6.6, pro forma Contract 
Section C.3.c.(3) in the amended RFP Release 2 
attached hereto. 
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82.  Is the State currently meeting the Turnaround 

times for the Provisioning Tasks listed in 

Attachment J? 

The State is currently meeting the turnaround times 
for the Provisioning Tasks listed in RFP Attachment 
6.6, pro forma Contract Attachment J. 

83.  Is the fast re-org function of Rocket Software 

Catalog Solutions being used? 

The fast re-org function of Rocket Software Catalog 
Solutions is not being used. 

84.  Is the PCL option of Levi, Ray and Shoup VPS 

being used? 

The PCL option of Levi, Ray and Shoup VPS is 
being used. 

85.  We plan to perform a mock migration test 
approximately 2 weeks prior to the production 
move.  Functional testing typically occurs 2-4 
weeks prior to the mock migration, so in order to 
fit into the available time frames, functional 
testing would be scheduled in January of 2014.  
Would that be possible, given the January 
blackout, keeping in mind that functional testing 
does not interfere with production? 

Functional testing may be scheduled during January 
2014 with the understanding that Treasury 
resources may be limited at that time.  This applies 
to all Migration Blackout Dates and associated State 
Agencies. 

The vendor should note that Mainframe Services 
Migration must be completed within twelve months 
after the Contract Start Date.  Migration can be 
performed at any date after the Contract Start Date, 
keeping in mind the State preferred Migration 
Blackout Dates, as long as Mainframe Services 
Migration is completed prior to February 28, 2014, 
assuming a Contract Start Date of March 1, 2013.  
The Contractor is not required to perform the 
migration during February 2014.  See RFP 
Attachment 6.6, pro forma Contract Section A.2.d.i. 

86.  We need to know the approximate amount of 
data that is transferred between the mainframe 
and other system platforms, as well as any user 
requirements to download large amounts of data 
from the mainframe, in order to properly size the 
network.   

This information is not readily available.  See the 
network defined in RFP Attachment 6.6, pro forma 
Contract Section A.8. 

87.  My understanding is that the State of Tennessee 
has a remote print facility.  What infrastructure is 
used to send print data from the data center to 
the print facility? 

The State’s print center is currently located in State 
Data Center North.  State print would only be routed 
to a remote print facility if a disaster occurred at 
State Data Center North.  See RFP Attachment 6.9, 
Current State Mainframe Environment Overview. 

See the responses to Questions 19 and 20 above. 

All printers at State Data Center North are 
connected to the State network via TCP/IP.   

The Pinnacle facility is connected to the State 
network via a VPN tunnel. 

88.  Would you provide your Incident data (a ticket 
report) for the past 12 months? 

See the response to Question 103. 

89.  Would you provide your Change data (a RFC 

report and change calendar) for the past 12 

months? 

See the response to Question 103. 
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90.  Could you provide a copy of the “Business 

Associate Agreement” document? 

The State has added the requested document to the 
Documentation Library, under the Mainframe 
Services link on the following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

This is the standard Business Associate Agreement 
that the State intends to use. 

91.  Is logging in place to track all accesses to PHI 

data? What are the requirements for logging 

reviews? 

OIR does not have any special logging, nor has any 
State Agency requested special logging to be put in 
place, for Protected Health Information (PHI) on the 
mainframe.  Any PHI logging requirements within 
State Agency applications are the responsibility of 
the State Agency. 

92.  Have there been any audit exceptions noted in 

past audits and/or security reviews which 

continue to be issues?  If so, have they 

accounted for in what can be remediated in the 

contractor’s solution and which cannot?  For 

those that cannot, will the contractor be 

responsible for the remaining remediation?  

Could you elaborate on what that would include? 

The State is not aware of any outstanding 
compliance issues with the mainframe for which the 
Contractor will become responsible. 

Proposers should note that Contractor responsibility 
includes, but is not limited to, software maintenance 
and upgrades and compliance with Tennessee 
State Enterprise Security Policy and federal 
requirements (IRS Publication 1075 and Social 
Security Administration) for the mainframe and for 
the network on which the mainframe resides after 
migration to the Contractor’s Data Center. 

93.  Can you provide a general overall assessment of 

RACF security?  In other words, has it been 

thoroughly tested in audits/security reviews and 

considered well-protected?  Or is it in need of 

significant improvements?  

The State’s implementation and configuration of 
RACF is not in need of significant improvements. 

The State is retaining administrative responsibility 
for RACF; therefore, any security issues pertaining 
to the configuration of RACF will not be the 
responsibility of the Contractor.  Other network 
based and physical security controls protecting 
State data in the Contractor’s environment remain 
the responsibility of the vendor. 

94.  Besides HIPAA, do you have compliancy 
requirements to any other Security Standard (ie 
PCI DSS)?  If so, please elaborate 

Please see the responses to Questions 44 and 127. 

95.  Do the security/compliancy requirements allow 

offshore support? (ie: staff augmentation for  US-

based teams supported by offshore employees 

or contractors)? 

The state strongly prefers that support remain within 
the US. All data must remain within the USA at all 
times. 

96.  Does segregation of data include physical 

separation for hardware, tape media, etc. or can 

these be maintained in secured, shared physical 

environments? 

Segregation of data requires physical separation, in 
accordance with Federal Publication 1075. 

97.  Can the provider’s vendor be used for off-site The Contractor is required to use the State’s off-site 
tape storage contract while Mainframe Services are 

http://www.tn.gov/finance/oir/pcm/rfps.html


RFP # 31701-03071 – Amendment # 3 Page 19 of 24 
 

 QUESTION / COMMENT STATE RESPONSE 

tape storage if the provider can prove 

compliance to security requirements? 

provided in the State’s Data Center.  See RFP 
Attachment 6.6, pro forma Contract Section A.2.c.ii. 

The Contractor is required to provide the facility for 
off-site tape storage after Mainframe Services are 
migrated to the Contractor’s Data Center.  See RFP 
Attachment 6.6, pro forma Contract Sections 
A.2.c.iii. and A.3.h.iii. in the amended RFP Release 
2 attached hereto 

98.  Regarding the statement on intrusion 

management.   Are you asking the Contractor to 

implement and manage a Network Intrusion 

prevention system?  If so, what links are you 

asking be monitor?   If the technology is not 

Network Intrusion prevention, can you give more 

detail on the Intrusion prevention services 

requested?  

The Contractor is required to implement and 
manage a network intrusion prevention system in 
the Contractor’s Data Center.  The Contractor must 
monitor ingress and egress traffic as well as traffic 
in and out of the segment where the mainframe 
resides. 

99.  If applicable, for the intrusion mgmt system, will 

24x7 collection and analysis of the alert data be 

acceptable or do you want the alerts from the 

sensor sent to one of your systems.    

Collection and analysis of the alert data will be 
acceptable.  The Contractor shall submit an 
Intrusion Detection Report to the State monthly, 
which includes the collection and analysis 
information. 

The State does not need sensor alerts sent to any 
of the State’s systems; however, the Contractor 
shall contact the State immediately if a serious 
threat is detected. 

100.  Are there any manual processes for batch, 

where a scheduler or operator enters date cards, 

prams, etc. prior to execution, or respond with 

the like to write to operator messages? 

There are no manual processes for batch jobs. 

101.  A.2.C, p. 46 
[a] Can you post the current SunGard contract 
including the mainframe configuration?  [b] We 
respectively request a copy of the Mainframe 
recovery plan and the final report from the most 
recent DR test. 

[a]  The SunGard contracts (Infrastructure and Print 
Services) and mainframe configuration have been 
added to the Documentation Library, under the 
Mainframe Services link on the following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

[b] The requested documents are not available.  
However, see the response to Question 43 above. 

102.  Attach 6.9, A.9, p. 58 

Will the state provide JDBC access to the 
Remedy system for automatic updates of 
Remedy tickets?   

The State does not anticipate allowing access to 
Remedy for automatic updates.  All current State 
vendors log directly into the Remedy system to 
update tickets. 

103.  Attach 6.9, A.9, p. 58 

From OIR’s Remedy system, please provide the 

The State has added reports showing the past year 
of data for: 1) Mainframe Incident (problem) Tickets; 
2) Mainframe Change Requests; 3) Mainframe 
Work (provisioning) Requests to the Documentation 

http://www.tn.gov/finance/oir/pcm/rfps.html
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most recent six (6) months of reporting data and 
monthly totals for the following categories: 1) 
Mainframe Incident (problem) Tickets; 2) 
Mainframe Change Requests; 3) Mainframe 
Work (provisioning) Request;, 4) Network 
Incident (problem) Tickets directly related to the 
mainframe environment, 5) Network Change 
Requests directly related to mainframe the 
mainframe environment, and 6) Network Work 
(provisioning) Requests directly related to the 
mainframe environment.   

Library, under the Mainframe Services link on the 
following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

Due to search constraints in the State’s Remedy 
system, the State cannot provide Network reports 
that only contain data directly related to the 
mainframe environment.  In addition, the State 
cannot provide general Network reports from the 
Remedy system since the reports may contain 
sensitive data. 

104.  6.10, p.171 

Within Mainframe software products list, we 
noted several products that are used to post 
data/reports for online viewing (ASG Mobius 
ViewDirect, (INFOPAC/JCL & INFOPAC/RDS).  
[a] Is the State maintaining an online report 
viewing application within the mainframe 
environment?  If so, please provide:  [b] 1) the 
average number of report changes per month for 
the past twelve (12) months, [c] 2) the average 
number of new reports created per month for the 
past twelve (12) months, [d] 3) the average 
number of new users added to the viewing 
application per month for the past twelve (12) 
months and [e] 4) the average number of users 
removed from the viewing application per month 
for the past twelve (12) months. 

[a] The State maintains an online viewing 
environment using ViewDirect. 

[b] Report changes average less than10 per month. 

[c] There have been three hundred fifty five (355) 
report setups from January 2012 to mid October 
2012, requiring from thirty (30) minutes to one (1) to 
two (2) days setup time. 

[d] Very few users are added to ViewDirect by the 
system administrator; most users adds are done 
through RACF groups by the State Agency RACF 
security administrators. 

[e] Very few users are deleted from ViewDirect by 
the system administrator; most users deletes are 
done through RACF groups by the State Agency 
RACF security administrators. 

105.  Attch C 1.33/4, p.96 

When a mainframe print (spool) related error or 
incident occurs that impacts a printer, please 
describe the processes or procedures in-place 
today for alerting the responsible resolver groups 
either in the large printer operations centers or 
agency locations. 

State Agency users with issues on remote printers, 
such as print not being produced, are instructed to 
call the OIR Service Desk and open an Incident 
ticket. 

For spool errors impacting the large print operations 
in State Data Center North, OIR production control 
staff alerts print operations staff of the problem.  
Print operations staff works with the mainframe 
support staff to see if the print can be recovered.  If 
the print cannot be recovered, the print operations 
staff notifies the State Agency of the need to 
reproduce the print  

106.  Attch C 1.14/15/16, p.94 

Related to mainframe print support, please 
provide: 1) a listing of the print data stream 
protocols that are in use today within the 
mainframe environment (e.g. postscript, PCL, 
ASCII); and 2) a listing of the various 
communication protocols used today to deliver 
mainframe print (spool) output to the State’s 
network connected printers (e.g. TCP-IP, IPX, 
LexLink, AppleTalk  or other print delivery 

Mainframe print is composed of two parts: one part 
being the large print facility printing and the other 
part the remote printing thru VPS and Enterprise 
Extenders. 

The large print facility printing is done through the 
software products PSF (IBM) and XPAF (XEROX).  
PSF produces APDS output.  XPAF produces 
METACODE output.  Printers are TCP/IP 
connected. 

Remote print is thru the VPS (Levi, Ray and Shoup) 

http://www.tn.gov/finance/oir/pcm/rfps.html
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protocol). product. VPS print is thru TCP/IP with PCL and PS 
output.  There are also a few printers attached to 
the mainframe through Enterprise Extenders. 

107.  Please describe your protocol requirements. 

Is the Network Connectivity all TCP/IP based, 
SNA Token-Ring, SNA Ethernet, DLSW, file 
encryption requirements? 

Network connectivity is all TCP/IP based; Site-to-
Site VPN is 128 bit encryption. 

108.  Are there any 3rd party (customer / vendor / 
partner) network connections required? 

If so, what are the circuits and speeds to each of 
the locations? 

See the response to Question 6 above. 

109.  Some Production Control/Scheduling baseline 
information has been supplied in the RFP and 
additional information has been requested 
regarding number of batch jobs, abend rates, 
schedule changes, code promotions, online 
viewing administration changes, etc.. Do the 
numbers provided include activities performed by 
the “Optional DHS Transitioned Employees”? If 
yes, what percent of these activities are allocated 
to DHS? IF no, Please provide statistics for 
costing of the optional DHS Production 
Control/Scheduling support. 

The State has provided baseline information with 
DHS data separate where appropriate. 

See the response to Question 61 above. 

See the response to Question 62 above. 

See the response to Question 63 above. 

See the response to Question 65 above. 

See the response to Question 68 above. 

See the response to Question 118 below. 

110.  It is unclear under what circumstances the 
assumption of DHS production controls is 
“optional.”  Can the state please elaborate? 

In accordance with the note in RFP Attachment 6.6, 
pro forma Contract Section A.3.g, after the Cost 
Proposals are opened, DHS will decide whether or 
not to retain or outsource Production Control tasks.  
This decision will be based, for the most part, on 
which option is more cost-effective. 

111.  Could the state provide a report identifying the 
number of tickets, incidents and severity levels 
that have been logged in the last year? 

See the response to Question 103 above. 

112.  Can the state demonstrate that its current In-
House Developed Procedures are effective in 
meeting the SLAs the state is requesting from a 
vendor in this RFP? 

There are no SLAs associated with the procedures 
contained in RFP Attachment 6.8, In-House 
Developed Procedures. 

113.  Would the state please confirm the depreciation 
expense in its base case, as it appears not to be 
enough to cover the equipment refresh that is 
required?  

See the response to Question 46 above. 

114.  Based on the significant dollars amount, will the 
state please provide the details associated with 
the “other miscellaneous expenses” expense in 
its base case in order to provide an accurate and 
detailed response? 

The Other Misc Expenses row represents the OIR 
administrative costs (overhead) associated with the 
mainframe; these costs include, but are not limited 
to, OIR managerial staff, billing staff, and 
procurement staff. 
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115.  Will the state allow the vendor to use off shore 
resources to perform some limited functions as 
long as the equipment/data resides in the 
Continental United States? 

See the response to Question 95 above. 

116.  Does the State have any contracts in addition to 
the software contracts already provided that 
support the Mainframe environment?  If so, can 
the State provide the contracts (for example, the 
RFP did not include any hardware or contract 
labor agreements)?   

The hardware contracts, “IBM Mainframe 
Maintenance” and “Oracle Hardware Maintenance”, 
are listed in RFP Attachment 6.12, Current Third 
Party Contracts; they are preceded by a “Hardware 
Contracts” heading row in the table. 

The IBM Mainframe Maintenance contract, Edison 
1056, is posted to the Documentation Library, under 
the Mainframe Services link on the following 
website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

The State pays maintenance on the mainframe-
related Oracle hardware via the contract from which 
the State purchases all Oracle (formerly Sun) 
equipment and software.  A significant portion of 
this contract is not related to mainframe hardware.  
Therefore, the State did not publish the contract. 

The State does not use staff augmentation services 
for the mainframe support included in the RFP.  
Some Third-Party contracts do include hourly rates 
for the manufacturer to provide services, which are 
in direct support of the products.  Such services will 
be included in the already published contracts. 

117.  Will the State please provide a summary of any 
current negotiations or conversations with the 
relevant 3rd party suppliers in the IT 
environment? 

For yearly payments over $100,000 due between 
August 2012 and April 2013, the State is requesting 
six (6) month payment amounts from the vendors 
prior to paying the next invoice. 

The State was successful in its request to ASG 
(Edison 22792) for the August 2012 payment and 
DCR (Edison 28975) for the September 2012 
payment; however, the next six (6) month payments 
for these contracts will come due prior to the 
Service Start Date.  A shorter payment schedule 
may be requested at that time. 

The State was successful in its request to ASG 
(Edison 24301) for the January 2013 payment 
reducing the payment to approximately $66,000; the 
next six (6) month payment should not come due 
until after the Service State Date. 

The State was not successful in its request to 
Compuware (Edison 22973) and will pay the yearly 
amount in December 2012. 

The State has not requested, but does intend to 
request, a six (6) month payment from LRS (Edison 

http://www.tn.gov/finance/oir/pcm/rfps.html
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25164) for the March 2013 payment; this is the only 
remaining contract with a payment amount greater 
than $100,000 due by April 2013. 

The State is still in negotiation with CA (Edison 
19302), BMC (Edison 19691), and Chicago Soft 
(Edison 18768) to extend the contracts.  At present, 
it is likely that the State will have to make yearly 
payments to CA in February 2013 and BMC in 
March 2013.  These payments will be at least as 
much as the 2012 CA and BMC payment amounts.  
Chicago Soft will likely be a yearly payment in April 
2013 since the amount is only about $16,000 for the 
year. 

118.  Of the 57,600 batch jobs identified (on page 165) 
will you please provide the breakdown for OIR 
managed jobs, DHS managed jobs, Revenue 
managed jobs, and expected Proposer managed 
jobs? 

The Contractor will assume all current OIR 
production control tasks.  The Contractor will 
provide production control for all State Agencies 
except Revenue and DHS, unless DHS opts to use 
the Contractor for production control. 

See RFP Attachment 6.9, Current Mainframe 
Environment Overview in the amended RFP 
Release 2 attached hereto for the breakdown of 
batch jobs for DHS, Revenue, and other State 
Agencies. 

119.  Will the State please provide details on Accent 
LPAR and how it differs from the production 
LPAR? 

Both the Production and ACCENT LPARS support 
State production applications.  The ACCENT LPAR 
differs from the Production LPAR only in the 
software that runs in the LPAR; for example, DB2 is 
not run on the ACCENT LPAR.  The ACCENT 
LPAR was established when the State had two 
mainframes; it ran on a slower machine to save 
software costs. 

120.  Will the State please provide all network 
connectivity via OSA adapters on the 
processors? 

The State has OSA connectivity to each LPAR 
through the OSA adapters.  The State also has four 
(4) ports on two (2) OSA Express2 1000BASE-T 
Ethernet cards for connectivity to the consoles. 

121.  How does the State use the Technology LPAR? The Technology LPAR is the systems 
programmers’ sandbox.  Products are installed and 
tested here before being implemented in the other 
LPARS 

122.  Will the State please provide a list of in-flight, 
planned projects or initiatives, (with associated 
details including scope, cost, status, issues and 
deadlines) that the Proposer will be responsible 
for? 

There are no in-process or planned 
projects/initiatives for which the Contractor will be 
responsible, outside the responsibilities already 
defined in RFP Attachment 6.6, pro forma Contract 
Section A, Scope of Services. 

In the event that there are additional unforeseen 
projects or initiatives, the State has a mechanism to 
compensate the Contractor for such tasks using the 
Professional Services rates in RFP Attachment 6.6, 
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pro forma Contract Section C.3.d. 

123.  Which jobs are eligible for [a] over-time or [b] 
shift differential? 

[a] All Job Position Titles in RFP Attachment 6.13, 
Current Mainframe Staff Position Information are 
eligible for over-time, compensated in the form of 
compensatory time and/or cash. 

[b] All Job Position Titles in RFP Attachment 6.13, 
Current Mainframe Staff Position Information are 
eligible for shift differential.  The “Annual Salary” 
columns in the OIR and DHS tables include the shift 
differential where applicable. 

124.  Can the State please confirm that the proposer 
will retain ownership to any derivative works 
relating to any of its pre-existing intellectual 
property rights? 

The Contractor’s rights are set forth in Contract 
Section E.7.a.  The State interprets this to mean 
that Contractor will retain ownership of derivative 
works that were not developed solely for the State.  

125.  Can the State identify the contract provisions that 
fix the scope of the services the proposer is 
required to provide, subject to any change 
requests? 

The Contractor will provide all services listed as the 
Contractor’s responsibilities in RFP Attachment 6.6, 
pro forma Contract Section A, Scope of Services.  
Additional information with regard to Contractor, 
Office for Information Resources (OIR), and Agency 
responsibilities is contained in Contract Attachments 
C and D, Mainframe Services – Responsibility 
Matrix and Mainframe Services – Shared/Agency 
Responsibility Matrix. 

126.  Can the State identify whether and how the 
proposer will be compensated for providing 
cooperation with 3

rd
 parties?  (Pursuant to 

section E.20 of the proposed contact.) 

The State will not compensate the Contractor for 
cooperation with third parties related to the 
responsibilities defined in RFP Attachment 6.6, pro 
forma Contract Section A, Scope of Services 
(“Services”). 

For tasks not defined in RFP Attachment 6.6, pro 
forma Contract Section A, Scope of Services 
(“Services”), if the Contractor can successfully 
demonstrate additional costs will be incurred to 
provide cooperation with a third party, such as a 
need for additional short-term staffing, the State will 
compensate the Contractor for the additional costs 
using the Professional Services rates in RFP 
Attachment 6.6, pro forma Contract Section C.3.d. 

See RFP Attachment 6.6, pro forma Contract 
Section A.4.a. in the amended RFP Release 2 
attached hereto. 

127.  Can the State identify the government approvals 
and consents that the proposer is required to 
obtain, pursuant to Section E.22 of the proposed 
contract? 

Typical examples of government approvals and 
consents include: 

1. Yearly security training required by Federal 
Publication 1075 (see pro forma Contract 
Section A.3.i.iii). 

2. Internal Revenue System (IRS) Confidentiality 
and Disclosure of Federal Returns and Return 
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Information form, which is also referenced in 
Federal Publication 1075. A copy of this 
document has been added to the 
Documentation Library, under the Mainframe 
Services link on the following website: 

http://www.tn.gov/finance/oir/pcm/rfps.html 

3. Federal and Agency inspection processes 
described in Contract Attachment E, Federally 
Mandated Requirements. 

4. Compliance with Social Security Administration 
(SSA) requirements regarding data handling and 
security. 

5. Contractor employees and staff under the 
Contractor’s direction with access to State of 
Tennessee data will be required to sign the 
State’s Acceptable Use Policy.  A copy of this 
document has been added to the 
Documentation Library, under the previously 
referenced website. 

Documents listed above are subject to revision from 
time to time. Also, please note that the above list is 
not intended to be exhaustive; there may be other 
approvals and consents that the Contractor will 
have to obtain and maintain. 

See also the response to Question 44. 

 
 

3. Delete RFP # 31701-03071, in its entirety, and replace it with RFP # 31701-03071, Release # 2, 

attached to this amendment.  Revisions of the original RFP document are emphasized within the 
new release.  Any sentence or paragraph comprised by revised or new text is highlighted in blue. 

 
 

http://www.tn.gov/finance/oir/pcm/rfps.html
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1. INTRODUCTION 

 
The State of Tennessee, Department of Finance and Administration, hereinafter referred to as “the State,” 
has issued this Request for Proposals (RFP) to define minimum service requirements; solicit proposals; 
detail proposal requirements; and, outline the State’s process for evaluating proposals and selecting a 
contractor to provide the needed service.  

 
Through this RFP, the State seeks to buy the best services at the most favorable, competitive prices and 
to give ALL qualified businesses, including those that are owned by minorities, women, persons with a 
handicap or disability, and small business enterprises, opportunity to do business with the state as 
contractors and sub-contractors. 

 

1.1. Statement of Procurement Purpose 
 

1.1.1. The State’s Office for Information Resources (OIR) is seeking a Contract to outsource its mainframe 
computer services, which OIR provides to approximately forty (40) State Agencies at varying support 
levels.  In general, the Proposer awarded a Contract pursuant to this RFP will provide a complete 
mainframe environment and operations staff sufficient to run State Agency systems/applications at 
performance levels to meet the Service Level Agreements (SLAs) defined in the Contract. The Contractor 
will also be responsible for all Disaster Recovery Services and testing (in conjunction with State Agencies) 
necessary to ensure that the State will incur minimal service Outages in the event of a Disaster. (See 
Contract Attachment B for Definitions and RFP Attachment 6.7 for a Glossary of common terms and 
acronyms). 

 
As soon as possible, but no longer than two (2) months after the Contract Start Date, the Contractor will 
become accountable for the Mainframe Services, operating the mainframe environment in its current 
location at the State Data Center North, located in Nashville, TN. (See RFP Attachment 6.9 for information 
regarding the State’s current mainframe environment.)  The date of this takeover of services by the 
Contractor in the State Data Center North is referred to as the “Service Start Date.” The Service Start Date 
is distinct from the “Contract Start Date,” which is the date on which the Term of the Contract begins, as 
defined in pro forma Contract Section B.1. Within one (1) year from the Contract Start Date, the 
Contractor will migrate all State mainframe applications and data from the State Data Center North to 
Contractor-owned equipment/hardware in the Contractor Data Center.  

 
 The current mainframe services are provided in both a centralized and, to some extent, decentralized 

manner, depending upon the State Agency in question. For example, the Departments of Human Services 
and Revenue are somewhat decentralized, in that they maintain their own production control staffs. All 
other State Agencies rely on OIR for production control. Under the Contract established by this RFP, the 
Contractor will be responsible for production control tasks currently performed by OIR; the Department of 
Revenue will retain its production control staff and tasks; and the Department of Human Services will have 
the option to retain its production control staff and tasks or to turn over responsibility for production control 
to the Contractor. Please refer to Contract Attachments C and D for detailed breakouts and descriptions of 
Contractor, OIR, and State Agency responsibilities. 

 
The Contractor must perform adequate data backups to support Disaster Recovery Services, as well as 
typical operational recovery needs of the State agencies.  During the period of time during which the 
Contractor provides Mainframe Services in the State’s Data Center environment , the Contractor must 
utilize the State’s existing Disaster Recovery contract and off-site tape storage contract for these services; 
the State will provide these contracts for use at no cost to the Contractor.  The Contractor must also 
comply with the retention, scheduling, and other aspects of the data backup requirements currently in 
place in the State environment.  See Contract Attachment L for Current Data Backup Specifications. 
 

1.1.2. The State will require the Contractor to employ a subset of current State employees (see Contract 
Attachment G and RFP Attachment 6.13) for a period of at least one (1) year from the time that they are 
hired by the Contractor. The Contractor will hire these current State employees prior to the Service Start 
Date.  
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1.1.3. While Mainframe Services are provided in the State Data Center North, the Contractor must use the 
Third-Party Vendor hardware and software already in use by the State; the Contractor may provide the 
hardware or software licenses under Contractor-held or State-held contracts with the Third-Party Vendors.  
When services are transferred to the Contractor Data Center, the Contractor must provide the hardware 
and hardware licenses; the State’s hardware is not available for transfer to the Contractor Data Center.  
Also at that time, the Contractor will arrange to license the same Third-Party Vendor software that the 
State is currently using; or, alternatively, the Contractor may choose different Third-Party Vendor software, 
which is either already available to the Contractor, or which the Contractor licenses in order to service the 
State’s Contract. No matter what the Contractor’s licensing approach is, it will be transparent to the State.  
Please refer to RFP Attachments 6.10, 6.11, and 6.12 for a list of the State’s current Third-Party Contracts 
and associated hardware and software. 

 
In the event that the Contractor uses any Third-Party Vendor software that is different from Third-Party 
Vendor software the State is currently using, the Contractor shall perform all tasks necessitated by the 
change, at no additional cost to the State, including: (1) retrain all affected State staff on the new software; 
(2) modify the State’s run-time software/JCL to accommodate the change; and (3) re-write any job 
control/scheduling documentation to reflect the change. 
 

1.1.4. In the interest of obtaining the best value for the State of Tennessee and insuring the success of the 
Mainframe Services project, the RFP will incorporate a Best and Final Offer (BAFO) process.  First, 
Proposers will submit an initial Proposal, containing a Technical and Cost Proposal.  The State will score 
the initial Technical Proposal, using the Technical Proposal & Evaluation Guide (RFP Attachment 6.3).  
The State will review the initial Cost Proposal for reasonableness and to assess whether the Proposer has 
adequately understood the scope of the project.  The initial Cost Proposal will not be scored. Only the 
BAFO Cost Proposal will be scored and used, along with the BAFO Technical Proposal score, to 
determine the successful Proposer. 

 
Contemporaneous with the initial scoring process, the State will develop BAFO request documents and 
when the initial Technical Proposal scoring process is complete, the State will distribute these documents 
to the Proposers.  The initial scores will then be carried forward into the BAFO Proposal scoring round.  
Regardless of the outcome the initial scoring process, all responsive Proposers are allowed to proceed to 
the BAFO process, which entails the Proposers responding to the BAFO requests, clarifying or 
supplementing their Technical Proposals, and submitting the clarifications/supplements along with a 
BAFO Cost Proposal.   
 
Proposers must submit their BAFO Proposals (including both Technical and Cost Proposals) by the 
deadline listed in RFP Section 2, RFP Schedule of Events.  Evaluators will then rescore Proposal sections 
for which the Proposers have provided clarified or supplemental information; these are the only sections 
that evaluators may rescore.  (See RFP Attachment 6.15 for a complete description of the BAFO 
process.)   
 
Except as specifically otherwise indicated in writing by the State, or where provisions are clearly not 
applicable, all provisions of the RFP governing the initial proposal shall also apply to the BAFO proposal 
process. 
 

1.1.5. The State does not intend to award a Contract to a vendor whose pricing would result in the State paying 
more for Mainframe Services, over the Term of the Contract, than if the State were to continue to provide 
these services in house. The State has included a "Mainframe Support Costs Base Case" in RFP 
Attachment 6.14.  The Base Case provides projections of how much it would cost the State to provide the 
Mainframe Services itself. The Proposer should refer to this Base Case and ensure that its Proposed 
Costs for On-Going Mainframe Services would not result in an increase in cost to the State. 
 

1.2. Scope of Service, Contract Period, & Required Terms and Conditions 

 
The RFP Attachment 6.6., Pro Forma Contract details the State’s required: 

 
 Scope of Services and Deliverables (Section A); 
 Contract Period (Section B); 
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 Payment Terms (Section C);  
 Standard Terms and Conditions (Section D); and, 
 Special Terms and Conditions (Section E). 

 
The pro forma contract substantially represents the contract document that the successful Proposer must 
sign. 

 

1.3. Nondiscrimination 

 
No person shall be excluded from participation in, be denied benefits of, or be otherwise subjected to 
discrimination in the performance of a Contract pursuant to this RFP or in the employment practices of the 
Contractor on the grounds of handicap or disability, age, race, color, religion, sex, national origin, or any 
other classification protected by federal, Tennessee state constitutional, or statutory law.  The Contractor 
pursuant to this RFP shall, upon request, show proof of such nondiscrimination and shall post in 
conspicuous places, available to all employees and applicants, notices of nondiscrimination. 

 

1.4. RFP Communications  
 

1.4.1. The State has assigned the following RFP identification number that must be referenced in all 
communications regarding this RFP: 
 

RFP # 31701-03071 
 

1.4.2. Unauthorized contact about this RFP with employees or officials of the State of Tennessee 

except as detailed below may result in disqualification from consideration under this 

procurement process.   
 

1.4.2.1. Potential Proposers must direct communications relating to this RFP to the following 
person designated as the RFP Coordinator. 
 
Andy T. Kidd 
Sourcing Analyst 
State of Tennessee - DGS  
Central Procurement Office 
William R. Snodgrass TN Tower – 3rd Floor 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 
Telephone # (615) 741-6831 
Fax # 615-741-0684 
Andy.Kidd@tn.gov 
 

 
1.4.2.2. Notwithstanding the foregoing, potential Proposers may contact: 
 

a. staff of the Governor’s Office of Diversity Business Enterprise for assistance 
available to minority-owned, women-owned, and small businesses as well as 
general, public information relating to this RFP; and 

 
b. the following individual designated by the State to coordinate compliance with the 

nondiscrimination requirements of the State of Tennessee, Title VI of the Civil 
Rights Act of 1964, the Americans with Disabilities Act of 1990, and associated 
federal regulations: 
 

David Sledge 
Title VI Coordinator 
Tennessee Department of Finance and Administration 
Human Resource Office 

mailto:Andy.Kidd@tn.gov
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21st Floor, Tennessee Tower 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 
Phone:  615.532.4595 
Fax:  615.741.3470 
E-mail:  David.Sledge@TN.gov 

 
1.4.3. Only the State’s official, written responses and communications will be binding with regard to this 

RFP.  The State will consider oral communications of any type to be unofficial and non-binding.   
 
1.4.4. Potential Proposers must ensure that the State receives all written comments, including questions 

and requests for clarification, no later than the Written Comments Deadline detailed in the RFP 
Section 2, Schedule of Events. 

 
1.4.5. Proposers must assume the risk of the method of dispatching any communication or proposal to 

the State.  The State assumes no responsibility for delays or delivery failures resulting from the 
method of dispatch.  Actual or digital “postmarking” of a communication or proposal to the State 
by a specified deadline date will not substitute for the State’s actual receipt of a communication or 
proposal. 

 
1.4.6. The State will convey all official responses and communications related to this RFP to the 

potential Proposers from whom the State has received a Notice of Intent to Propose (refer to RFP 
Section 1.8). 

 
1.4.7. The State reserves the right to determine, at its sole discretion, the method of conveying official, 

written responses and communications related to this RFP.   Such written communications may 
be transmitted by mail, hand-delivery, facsimile, electronic mail, Internet posting, or any other 
means deemed reasonable by the State. 

 

Documents essential to the proposal process will be posted on the following website: 

http://state.tn.us/finance/oir/pcm/rfps.html 
 
1.4.8. The State reserves the right to determine, at its sole discretion, the appropriate and adequate 

responses to written comments, questions, and requests related to this RFP.  The State’s official, 
written responses will constitute an amendment of this RFP.   

 
1.4.9. Any data or factual information provided by the State (in this RFP, an RFP amendment or any 

other communication relating to this RFP) is for informational purposes only.  The State will make 
reasonable efforts to ensure the accuracy of such data or information, however it is within the 
discretion of Proposers to independently verify any information before relying thereon. 

 
All statistical, fiscal, and volume information contained in this RFP and its exhibits, including 
amendments and modifications thereto, are provided “as is”, without warranty, and reflect the 
department’s best understanding based on information available to the department at the time of 
RFP preparation.  No inaccuracies in such data shall be a basis for delay in performance or a 
basis for legal recovery of damages, actual, consequential or punitive, except to the extent that 
such inaccuracies can be shown beyond reasonable doubt to be the result of intentional 
misrepresentation. 

 

1.5. Assistance to Proposers With a Handicap or Disability 

 
Potential Proposers with a handicap or disability may receive accommodation relating to the 
communication of this RFP and participating in the RFP process.   Potential Proposers may contact the 
RFP Coordinator to request such reasonable accommodation no later than the Disability Accommodation 
Request Deadline detailed in the RFP Section 2, Schedule of Events. 

 

1.6. Proposer Required Review & Waiver of Objections 

mailto:David.Sledge@TN.gov
http://state.tn.us/finance/oir/pcm/rfps.html
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1.6.1. Each potential Proposer must carefully review this RFP, including but not limited to, attachments, 

the RFP Attachment 6.6., Pro Forma Contract, and any amendments, for questions, comments, 
defects, objections, or any other matter requiring clarification or correction (collectively called 
“questions and comments”).   

 
1.6.2. Any potential Proposer having questions and comments concerning this RFP must provide such 

in writing to the State no later than the Written Comments Deadline detailed in the RFP Section 2, 
Schedule of Events. 

 
1.6.3. Protests based on any objection shall be considered waived and invalid if the objection has not 

been brought to the attention of the State, in writing, by the Written Comments Deadline. 

 

1.7. Pre-Proposal Conference 

 
A Pre-Proposal Conference will be held at the time and date detailed in the RFP Section 2, Schedule of 
Events.  Pre-Proposal Conference attendance is not mandatory, and potential Proposers may be limited to 
a maximum number of attendees depending upon overall attendance and space limitations.   
 
The conference will be held at: 
 
Multimedia Room 
3

rd
 Floor, Snodgrass TN Tower 

312 Rosa L. Parks Ave. 
Nashville, 37243 

 
The purpose of the conference is to discuss the RFP scope of services.  The State will entertain 
questions, however potential Proposers must understand that the State’s response to any question at the 
Pre-Proposal Conference shall be tentative and non-binding.  Potential Proposers should submit 
questions concerning the RFP in writing and must submit them prior to the Written Comments Deadline 
date detailed in the RFP Section 2, Schedule of Events.  The State will send the official response to 
questions to potential Proposers as indicated in RFP Section 1.4.6 and on the date detailed in the RFP 
Section 2, Schedule of Events.  

 

1.8. Notice of Intent to Propose 

 
Before the Notice of Intent to Propose Deadline detailed in the RFP Section 2, Schedule of Events, 
potential Proposers should submit to the RFP Coordinator a Notice of Intent to Propose (in the form of a 
simple e-mail or other written communication).  Such notice should include the following information:   

 
 the business or individual’s name (as appropriate) 
 a contact person’s name and title 
 the contact person’s mailing address, telephone number, facsimile number, and e-mail address 

 

A Notice of Intent to Propose creates no obligation and is not a prerequisite for making a proposal, 

however, it is necessary to ensure receipt of any RFP amendments or other notices and 

communications relating to this RFP. 

 

1.9. Proposal Deadline  

 
A Proposer must ensure that the State receives a proposal no later than the Proposal Deadline time and 
date detailed in the RFP Section 2, Schedule of Events.  A proposal must respond, as required, to this 
RFP (including its attachments) as may be amended.  The State will not accept late proposals, and a 
Proposer’s failure to submit a proposal before the deadline will result in disqualification of the proposal. 
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2. RFP SCHEDULE OF EVENTS 

 
2.1. The following RFP Schedule of Events represents the State’s best estimate for this RFP.   

 

EVENT 

 
TIME  

(central time zone) 

DATE 

(all dates are state business days) 

17. RFP Issued  September 26, 2012 

18. Disability Accommodation Request Deadline 2:00 p.m. October 1, 2012 

19. Pre-proposal Conference 2:00 p.m. October 3, 2012 

20. Notice of Intent to Propose Deadline 2:00 p.m. October 4, 2012 

21. Written “Questions & Comments” Deadline 2:00 p.m. October 16, 2012 

22. State Response to Written “Questions & Comments”  October 30, 2012 

23. Initial Proposal (Technical and Cost) Deadline  2:00 p.m. November 14, 2012 

24. State Opening of Initial Proposals (Technical and 
Cost) 

2:00 p.m. November 14, 2012 

25. State Completion of Initial Technical Proposal 
Evaluations 

 November 29, 2012 

26. State Distributes Written BAFO Requests  December 13, 2012 

27. BAFO Proposal (Technical and Cost) Deadline 2:00 p.m. December 21, 2012 

28. State Completion of BAFO Technical Proposal 
Evaluations 

 January 8, 2013 

29. State Opening & Scoring of BAFO Cost Proposals  January 9, 2013 

30. State Evaluation Notice Released and 
RFP Files Opened for Public Inspection 

2:00 p.m. January 14, 2013 

31. Contract Signing   January 25, 2013 

32. Contractor Contract Signature Deadline 2:00 p.m. February 1, 2013 

 

 

2.2. The State reserves the right, at its sole discretion, to adjust the RFP Schedule of Events as it 

deems necessary.  Any adjustment of the Schedule of Events shall constitute an RFP amendment, and 
the State will communicate such to potential Proposers from whom the State has received a Notice of 
Intent to Propose (refer to section 1.8).   
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3. PROPOSAL REQUIREMENTS 

 

3.1. Proposal Form 

 
Each Proposer must submit proposals in response to this RFP in accordance with the provisions of this RFP 
Section 3, including its subsections.  There will be two distinct Proposal processes: (1) Initial Proposal, also known 
as “Round 1,” and consisting of a Technical and Cost Proposal; and (2) BAFO Proposal, also known as “Round 2,” 
which will also consist of a Technical and Cost Proposal.  The BAFO process is further described in RFP 
Attachment 6.15. 

3.1.1. Technical Proposal.  The RFP Attachment 6.2., Technical Proposal & Evaluation Guide details 
specific requirements for making a Technical Proposal in response to this RFP.  The guide 
includes mandatory requirement items, general qualifications and experience items, and technical 
qualifications, experience, and approach items all of which must be addressed with a written 
response and, in some instances, additional documentation. 

 
 

NOTICE:  A technical proposal must not include any pricing or cost information.  

If any pricing or cost information amounts of any type (even pricing relating to 

other projects) is included in any part of the technical proposal, the state will 

deem the proposal to be non-responsive and reject it. 
 

 
3.1.1.1. A Proposer must use the RFP Attachment 6.2, Technical Proposal & Evaluation Guide 

to organize, reference, and draft the Technical Proposal by duplicating the attachment, 
adding appropriate proposal page numbers as required, and using the guide as a table 
of contents covering the Technical Proposal. 

 
3.1.1.2. A proposal should be economically prepared, with emphasis on completeness and 

clarity.  A proposal, as well as any reference material presented, must be written in 
English and must be written on standard 8 ½” x 11” pages (although oversize exhibits 
are permissible).  All proposal pages must be numbered. 

 
3.1.1.3. All information and documentation included in a Technical Proposal should respond to 

or address a specific requirement detailed in the RFP Attachment 6.2., Technical 
Proposal & Evaluation Guide.  All information must be incorporated into a response to a 
specific requirement and clearly referenced.  Any information not meeting these criteria 
will be deemed extraneous and will not contribute to evaluations. 

 
3.1.1.4. The State may determine a proposal to be non-responsive and reject it if:  

 
a. the Proposer fails to organize and properly reference the Technical Proposal as 

required by this RFP and the RFP Attachment 6.2., Technical Proposal & 
Evaluation Guide; or 

 
b. the Technical Proposal document does not appropriately respond to, address, or 

meet all of the requirements and proposal items detailed in the RFP Attachment 
6.2., Technical Proposal & Evaluation Guide. 

 

3.1.2. Cost Proposal.  A Cost Proposal must be recorded on an exact duplicate of the RFP Attachment 
6.3., Cost Proposal & Scoring Guide. 

 
 

NOTICE:  If a Proposer fails to submit a cost proposal exactly as required, the 

state will deem the proposal to be non-responsive and reject it. 
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3.1.2.1. A Proposer must only record the proposed cost exactly as required by the RFP 
Attachment 6.3., Cost Proposal & Scoring Guide and must NOT record any other rates, 
amounts, or information. 

 

For the Initial Cost Proposal only, as described in RFP Section 3.2 below, the 
Proposer should also provide “PRICING ASSUMPTIONS,” if such assumptions exist. A 
separate section of the RFP Attachment 6.3 has been provided for this purpose.   

 
3.1.2.2. The proposed cost shall incorporate ALL costs for services under the contract for the 

total contract period.   
 
3.1.2.3. A Proposer must sign and date the Cost Proposal. 
 
3.1.2.4. A Proposer must submit the Cost Proposal to the State in a sealed package separate 

from the Technical proposal (as detailed in RFP Sections 3.2.3 and 3.3.3, et seq.). 
 

3.2. Initial Proposal Delivery 

 
A Proposer must deliver an Initial Proposal in response to this RFP as detailed below.  The State will not 
accept a proposal delivered by any other method. 

 
3.2.1. A Proposer must ensure that both the Initial Technical Proposal and Cost Proposal documents 

meet all form and content requirements detailed within this RFP for such proposals including but 
not limited to required signatures. 

 
3.2.2.  A Proposer must submit the original Initial Technical Proposal and Cost Proposal documents and 

copies as specified below. 
 

3.2.2.1. One (1) original Initial Technical Proposal paper document labeled: 
 

“RFP # 31701-03071 INITIAL TECHNICAL PROPOSAL ORIGINAL”  
 
and eight (8) copies of the Technical Proposal each in the form of one (1) digital 
document in “PDF” format properly recorded on its own otherwise blank, standard CD-R 
recordable disc labeled: 
 

“RFP # 31701-03071 INITIAL TECHNICAL PROPOSAL COPY”  
 
The digital copies should not include copies of sealed customer references, however 
any other discrepancy between the paper Technical Proposal document and any digital 
copies may result in the State rejecting the proposal as non-responsive. 

 
3.2.2.2. One (1) original Cost Proposal paper document labeled: 

 

“RFP # 31701-03071 INITIAL COST PROPOSAL ORIGINAL” 
 
and one (1) copy in the form of a digital document in “PDF” format properly recorded on 
separate, blank, standard CD-R recordable disc labeled:  
 

“RFP # 31701-03071 INITIAL COST PROPOSAL COPY” 
 
In addition to the Proposed Costs for the required services, the Proposer should also 
provide “PRICING ASSUMPTIONS,” if such assumptions exist. A separate section of 
the RFP Attachment 6.3 has been provided for this purpose. 

 
In the event of a discrepancy between the original Cost Proposal document and the 
digital copy, the original, signed document will take precedence. 
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3.2.3. A Proposer must separate, seal, package, and label the documents and discs for delivery as 
follows. 
 
3.2.3.1. The Initial Technical Proposal original document and copy discs must be placed in a 

sealed package that is clearly labeled:  
  

“DO NOT OPEN… RFP # 31701-03071 INITIAL TECHNICAL PROPOSAL FROM 

[PROPOSER LEGAL ENTITY NAME]” 
 

3.2.3.2. The Initial Cost Proposal original document, including the PRICING ASSUMPTIONS, if 
any, and copy disc must be placed in a separate, sealed package that is clearly labeled: 
 

“DO NOT OPEN… RFP # 31701-03071 INITIAL COST PROPOSAL FROM 

[PROPOSER LEGAL ENTITY NAME]” 
 

3.2.3.3. The separately, sealed Initial Technical Proposal and Cost Proposal components may 
be enclosed in a larger package for mailing or delivery, provided that the outermost 
package is clearly labeled: 
 

“RFP # 31701-03071 INITIAL SEALED TECHNICAL PROPOSAL & SEALED COST 

PROPOSAL FROM [PROPOSER LEGAL ENTITY NAME]” 
 

3.2.4. A Proposer must ensure that the State receives the Initial Proposal in response to this RFP no 
later than the Proposal Deadline time and date detailed in the RFP Section 2, Schedule of 
Events at the following address. 
 
Andy T. Kidd 
Sourcing Analyst 
State of Tennessee - DGS  
Central Procurement Office 
William R. Snodgrass TN Tower – 3rd Floor 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 
Telephone # (615) 741-6831 

 

3.3. BAFO Proposal Delivery  
 

A Proposer must deliver a BAFO proposal in response to this RFP as detailed below.  The State will not 
accept a proposal delivered by any other method. 

 
3.3.1. A Proposer must ensure that both the BAFO Technical Proposal and Cost Proposal documents 

meet all form and content requirements detailed within this RFP for such proposals including but 
not limited to required signatures. 

 
3.3.2.  A Proposer must submit original BAFO Technical Proposal and Cost Proposal documents and 

copies as specified below. 
 

3.3.2.1. One (1) original Technical Proposal paper document labeled: 
 

“RFP # 31701-03071 BAFO TECHNICAL PROPOSAL ORIGINAL”  
 
and eight (8) copies of the Technical Proposal each in the form of one (1) digital 
document in “PDF” format properly recorded on its own otherwise blank, standard CD-R 
recordable disc labeled: 
 

“RFP # 31701-03071 BAFO TECHNICAL PROPOSAL COPY”  
 
The digital copies should not include copies of sealed customer references, however 
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any other discrepancy between the paper Technical Proposal document and any digital 
copies may result in the State rejecting the proposal as non-responsive. 

 
3.3.2.2. One (1) original Cost Proposal paper document labeled: 

 

“RFP # 31701-03071 BAFO COST PROPOSAL ORIGINAL” 
 
and one (1) copy in the form of a digital document in “.xlsx” format properly recorded on 
separate, blank, standard CD-R recordable disc labeled:  
 

“RFP # 31701-03071 BAFO COST PROPOSAL COPY” 
 
In accordance with the instructions in RFP Attachment 6.3, download and complete the 
spreadsheet titled: RFP Attachment 6.3 – Cost Proposal & Scoring Guide. When this is 
complete and finalized, print off a hard copy to satisfy the “original Cost Proposal paper 
document” requirement above, and copy the same spreadsheet to the required CD-R.  

 

There will be NO PRICING ASSUMPTIONS associated with the BAFO Cost 

Proposal. Do NOT attempt to include any PRICING ASSUMPTIONS, or otherwise 
qualify the BAFO Cost Proposal in any way.  

 
In the event of a discrepancy between the original Cost Proposal document and the 
digital copy, the original, signed document will take precedence. 

 
3.3.3. A Proposer must separate, seal, package, and label the documents and discs for delivery as 

follows. 
 
3.3.3.1. The BAFO Technical Proposal original document and copy discs must be placed in a 

sealed package that is clearly labeled:  
  

“DO NOT OPEN… RFP # 31701-03071 BAFO TECHNICAL PROPOSAL FROM 

[PROPOSER LEGAL ENTITY NAME]” 
 

3.3.3.2. The BAFO Cost Proposal original document and copy disc must be placed in a 
separate, sealed package that is clearly labeled: 
 

“DO NOT OPEN… RFP # 31701-03071 BAFO COST PROPOSAL FROM 

[PROPOSER LEGAL ENTITY NAME]” 
 

3.3.3.3. The separately, sealed BAFO Technical Proposal and Cost Proposal components may 
be enclosed in a larger package for mailing or delivery, provided that the outermost 
package is clearly labeled: 
 

“RFP # 31701-03071 BAFO SEALED TECHNICAL PROPOSAL & SEALED COST 

PROPOSAL FROM [PROPOSER LEGAL ENTITY NAME]” 
 

3.3.4. A Proposer must ensure that the State receives the BAFO Proposal in response to this RFP no 
later than the Proposal Deadline time and date detailed in the RFP Section 2, Schedule of 
Events at the following address. 
 
Andy T. Kidd 
Sourcing Analyst 
State of Tennessee - DGS  
Central Procurement Office 
William R. Snodgrass TN Tower – 3rd Floor 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 
Telephone # (615) 741-6831 
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3.4. Proposal & Proposer Prohibitions  
 

3.4.1. A proposal must not include the Proposer’s own contract terms and conditions.  If a proposal 
contains such terms and conditions, the State, at its sole discretion, may determine the proposal 
to be a non-responsive counteroffer and reject it. 

 
3.4.2. A proposal must not restrict the rights of the State or otherwise qualify either the offer to deliver 

services as required by this RFP or the Cost Proposal.  If a proposal restricts the rights of the 
State or otherwise qualifies either the offer to deliver services as required by this RFP or the Cost 
Proposal, the State, at its sole discretion, may determine the proposal to be a non-responsive 
counteroffer and reject it. 

 
3.4.3. A proposal must not propose alternate services (i.e., offer services different from those requested 

and required by this RFP).  The State will consider a proposal of alternate services to be non-
responsive and reject it. 

 
3.4.4. A Cost Proposal must not result from any collusion between Proposers.  The State will reject any 

Cost Proposal that was not prepared independently without collusion, consultation, 
communication, or agreement with any other Proposer.  Regardless of the time of detection, the 
State will consider any such actions to be grounds for proposal rejection or contract termination. 

 
3.4.5. A Proposer must not provide, for consideration in this RFP process or subsequent contract 

negotiations, incorrect information that the Proposer knew or should have known was materially 
incorrect.  If the State determines that a Proposer has provided such incorrect information, the 
State will deem the Proposer’s proposal non-responsive and reject it.  

 
3.4.6. A Proposer must not submit more than one Technical Proposal and one Cost Proposal in 

response to this RFP.  If a Proposer submits more than one Technical Proposal or more than one 
Cost Proposal, the State will deem all of the proposals non-responsive and reject them. 

 
3.4.7. A Proposer must not submit a proposal as a prime contractor while also permitting one or more 

other Proposers to offer the Proposer as a subcontractor in their own proposals.  Such may result 
in the disqualification of all Proposers knowingly involved.  This restriction does not, however, 
prohibit different Proposers from offering the same subcontractor as a part of their proposals 
(provided that the subcontractor does not also submit a proposal as a prime contractor).   

 
3.4.8. A Proposer must not be (and the State will not award a contract to): 

 
a. an individual who is, or within the past six months has been, an employee of the State of 

Tennessee or who is a volunteer member of a State board or commission that votes for, lets 
out, overlooks, or any manner superintends  the services being procured in this RFP; 

 
b. a company, corporation, or any other contracting entity in which an ownership of two percent 

(2%) or more is held by an individual who is, or within the past six months has been, an 
employee of the State of Tennessee (this will not apply either to financial interests that have 
been placed into a “blind trust” arrangement pursuant to which the employee does not have 
knowledge of the retention or disposition of such interests or to the ownership of publicly 
traded stocks or bonds where such ownership constitutes less than 2% of the total 
outstanding amount of the stocks or bonds of the issuing entity);  

 
c. a company, corporation, or any other contracting entity which employs an individual who is, or 

within the past six months has been, an employee of the State of Tennessee in a position that 
would allow the direct or indirect use or disclosure of information, which was obtained through 
or in connection with his or her employment and not made available to the general public, for 
the purpose of furthering the private interest or personal profit of any person; or, 
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d. any individual, company, or other entity involved in assisting the State in the development, 
formulation, or drafting of this RFP or its scope of services (such person or entity being 
deemed by the State as having information that would afford an unfair advantage over other 
Proposers). 

 
For the purposes of applying the requirements of this RFP subsection 3.4.8, the State will deem 
an individual to be an employee of the State of Tennessee until such time as all compensation for 
salary, termination pay, and annual leave has been paid, but the term “employee of the State of 
Tennessee” shall not include individuals performing volunteer services for the State of 
Tennessee. 

 

3.5. Proposal Errors & Revisions 

 
A Proposer is liable for any and all proposal errors or omissions.  A Proposer will not be allowed to alter or 
revise proposal documents after the Proposal Deadline time and date detailed in the RFP Section 2, 
Schedule of Events unless such is formally requested, in writing, by the State. 

 

3.6. Proposal Withdrawal 
 
A Proposer may withdraw a submitted proposal at any time before the Proposal Deadline time and date 
detailed in the RFP Section 2, Schedule of Events by submitting a written request signed by an authorized 
Proposer representative.  After withdrawing a proposal, a Proposer may submit another proposal at any 
time before the Proposal Deadline. 

 

3.7. Proposal of Additional Services 

 
If a proposal offers services in addition to those required by and described in this RFP, the State, at its 
sole discretion, may add such services to the contract awarded as a result of this RFP.  Notwithstanding 
the foregoing, a Proposer must not propose any additional cost amount(s) or rate(s) for additional 
services.  Regardless of any additional services offered in a proposal, the Proposer’s Cost Proposal must 
only record the proposed cost as required in this RFP and must not record any other rates, amounts, or 
information.   
 

NOTICE:  If a Proposer fails to submit a Cost Proposal exactly as required, the State will deem the 

proposal non-responsive and reject it. 

 

3.8. Proposal Preparation Costs 
 
The State will not pay any costs associated with the preparation, submittal, or presentation of any 
proposal. 
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4. GENERAL CONTRACTING INFORMATION & REQUIREMENTS 

 

4.1. RFP Amendment 

 
The State reserves the right to amend this RFP at any time, provided that it is amended in writing.  
However, prior to any such amendment, the State will consider whether it would negatively impact the 
ability of potential Proposers to meet the proposal deadline and revise the RFP Schedule of Events if 
deemed appropriate.  If an RFP amendment is issued, the State will convey it to potential Proposers who 
submitted a Notice of Intent to Propose (refer to RFP Section 1.8).  A proposal must respond, as required, 
to the final RFP (including its attachments) as may be amended. 

 

4.2. RFP Cancellation 

 
The State reserves the right, at its sole discretion, to cancel or to cancel and reissue this RFP in 
accordance with applicable laws and regulations. 

 

4.3. State Right of Rejection 
 

4.3.1. Subject to applicable laws and regulations, the State reserves the right to reject, at its sole 
discretion, any and all proposals. 

 
4.3.2. The State may deem as non-responsive and reject any proposal that does not comply with all 

terms, conditions, and performance requirements of this RFP.  Notwithstanding the foregoing, the 
State reserves the right to waive, at its sole discretion, a proposal’s minor variances from full 
compliance with this RFP.  If the State waives variances in a proposal, such waiver shall not 
modify the RFP requirements or excuse the Proposer from full compliance with such, and the 
State may hold any resulting Contractor to strict compliance with this RFP. 

 

4.4. Assignment & Subcontracting 
 

4.4.1. The Contractor may not subcontract, transfer, or assign any portion of the Contract awarded as a 
result of this RFP without prior approval of the State.  The State reserves the right to refuse 
approval, at its sole discretion, of any subcontract, transfer, or assignment. 

 
4.4.2. If a Proposer intends to use subcontractors, the proposal in response to this RFP must specifically 

identify the scope and portions of the work each subcontractor will perform (refer to RFP 
Attachment 6.2., Section B, General Qualifications & Experience Item B.14.). 

 
4.4.3. Subcontractors identified within a proposal in response to this RFP will be deemed as approved 

by the State unless the State expressly disapproves one or more of the proposed subcontractors 
prior to signing the Contract. 

 
4.4.4. The Contractor resulting from this RFP may only substitute another subcontractor for a proposed 

subcontractor at the discretion of the State and with the State’s prior, written approval. 
 
4.4.5. Notwithstanding any State approval relating to subcontracts, the Contractor resulting from this 

RFP will be the prime contractor and will be responsible for all work under the Contract. 
 

4.5. Right to Refuse Personnel 

 
The State reserves the right to refuse, at its sole discretion and notwithstanding any prior approval, any 
personnel of the prime contractor or a subcontractor providing service in the performance of a contract 
resulting from this RFP.  The State will document in writing the reason(s) for any rejection of personnel.  

 

4.6. Insurance 
 
At any time, the State may require the Contractor resulting from this RFP to provide a valid, Certificate of 
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Insurance indicating current insurance coverage meeting minimum requirements as may be specified by 
this RFP.  A failure to provide said documentation will be considered a material breach and grounds for 
contract termination. 

 

4.7. Licensure 
 

4.7.1. All persons, agencies, firms, or other entities that provide legal or financial opinions, which a 
Proposer provides for consideration and evaluation by the State as a part of a proposal in 
response to this RFP, shall be properly licensed to render such opinions. 

 
4.7.2. Before the Contract resulting from this RFP is signed, the apparent successful Proposer (and 

Proposer employees and subcontractors, as applicable) must hold all necessary, appropriate 
business and professional licenses to provide service as required.  The State may require any 
Proposer to submit evidence of proper licensure. 

 

4.8. Disclosure of Proposal Contents 
 

4.8.1. Each proposal and all materials submitted to the State in response to this RFP become the 
property of the State of Tennessee.  Selection or rejection of a proposal does not affect this right.  
By submitting a proposal, a Proposer acknowledges and accepts that the full proposal contents 
and associated documents will become open to public inspection in accordance with the laws of 
the State of Tennessee. 

 
4.8.2. The State will hold all proposal information, including both technical and cost information, in 

confidence during the evaluation process.  Notwithstanding the foregoing, a list of actual 
Proposers submitting timely proposals may be available to the public, upon request, after 
technical proposals are opened. 

 
4.8.3. Upon completion of proposal evaluations, indicated by public release of an Evaluation Notice, the 

proposals and associated materials will be open for review by the public in accordance with 
Tennessee Code Annotated, Section 10-7-504(a)(7). 

 

4.9. Contract Approval and Contract Payments 
 

4.9.1. This RFP and its contractor selection processes do not obligate the State and do not create rights, 
interests, or claims of entitlement in either the Proposer with the apparent best-evaluated proposal 
or any other Proposer.  State obligations pursuant to a contract award shall commence only after 
the contract is signed by the State agency head and the Contractor and after the Contract is 
approved by all other state officials as required by applicable laws and regulations. 

 
4.9.2.  No payment will be obligated or made until the relevant Contract is approved as required by 

applicable statutes and rules of the State of Tennessee. 
 

4.9.2.1. The State shall not be liable for payment of any type associated with the Contract 
resulting from this RFP (or any amendment thereof) or responsible for any work done 
by the Contractor, even work done in good faith and even if the Contractor is orally 
directed to proceed with the delivery of services, if it occurs before the Contract Start 
Date or after the Contract End Date. 

 
4.9.2.2. All payments relating to this procurement will be made in accordance with the Payment 

Terms and Conditions of the Contract resulting from this RFP (refer to RFP Attachment 
6.6., Pro Forma Contract, Section C). 

 
4.9.2.3. If any provision of the Contract provides direct funding or reimbursement for the 

competitive purchase of services or items to be delivered to the State as a component 
of contract performance or otherwise provides for the reimbursement of specified, 
actual costs, the State will employ all reasonable means and will require all such 
documentation that it deems necessary to ensure that such purchases were competitive 
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and costs were reasonable, necessary, and actual.  The Contractor shall provide 
reasonable assistance and access related to such review.  Further, the State shall not 
remit, as funding or reimbursement pursuant to such provisions, any amount(s) which it 
determines did not result from a reasonably competitive purchase or do not represent 
reasonable, necessary, and actual costs. 

 

4.10. Contractor Performance 
 
The Contractor resulting from this RFP will be responsible for the completion of all service set out in this 
RFP (including attachments) as may be amended.  All service is subject to inspection and evaluation by 
the State.  The State will employ all reasonable means to ensure that service is progressing and being 
performed in compliance with the Contract, and the Contractor must cooperate with such efforts. 

 

4.11. Contract Amendment 

 
During the course of a Contract pursuant to this RFP, the State may request the Contractor to perform 
additional work within the general scope of the Contract and this RFP, but beyond the specified scope of 
service, and for which the Contractor may be compensated.  In such instances, the State will provide the 
Contractor a written description of the additional work.  The Contractor must respond to the State with a 
time schedule for accomplishing the additional work and a price for the additional work based on the rates 
included in the Contractor’s proposal to this RFP.  If the State and the Contractor reach an agreement 
regarding the work and associated compensation, such agreement must be effected by means of a 
Contract Amendment.  Further, any such amendment requiring additional work must be signed by both 
the State agency head and the Contractor and must be approved by other state officials as required by 
applicable statutes and rules of the State of Tennessee.  The Contractor must not commence additional 
work until the State has issued a written Contract Amendment with all required approvals. 

 

4.12. Severability 

 
If any provision of this RFP is declared by a court to be illegal or in conflict with any law, said decision will 
not affect the validity of the remaining RFP terms and provisions, and the rights and obligations of the 
State and Proposers will be construed and enforced as if the RFP did not contain the particular provision 
held to be invalid. 
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5. INITIAL PROPOSAL, BAFO EVALUATION & CONTRACT AWARD 

 

5.1. Evaluation Categories & Maximum Points 

 
The State will consider qualifications, experience, technical approach, and cost in the evaluation of 
proposals and award points in each of the categories detailed below (up to the maximum evaluation points 
indicated) to each apparently responsive proposal. 

 

EVALUATION CATEGORY MAXIMUM POINTS POSSIBLE 

General Qualifications & Experience 
(refer to RFP Attachment 6.2., Section B) 

20 

Technical Qualifications, Experience & Approach 
(refer to RFP Attachment 6.2., Section C) 

50 

Cost Proposal 
(refer to RFP Attachment 6.3.) 

The total Maximum Points Possible are distributed across 
Cost Proposal Subsections as follows: 

Mainframe Services Transition and Migration – 5 points 

On-Going Mainframe Services – 24 points 

Professional Services – 1 point 

30 

 

5.2. Evaluation Process 

 
The proposal evaluation process is designed to award the contract resulting from this RFP not necessarily 
to the Proposer offering the lowest cost, but rather to the responsive and responsible Proposer offering 
the best combination of attributes based upon the evaluation criteria.  (“Responsive Proposer” is defined 
as a Proposer that has submitted a proposal that conforms in all material respects to the RFP.  
“Responsible Proposer” is defined as a Proposer that has the capacity in all respects to perform fully the 
contract requirements, and the integrity and reliability which will assure good faith performance.) 

 
Sections 5.2.1.1 through 5.2.1.3 describe the evaluation process for Round 1, the initial Technical 
Proposal evaluation that precedes the BAFO process; Section 5.3.1.4 outlines the BAFO process and 
refers to RFP Attachment 6.20 for a detailed description. 

 

5.2.1. Technical Proposal Evaluation. The RFP Coordinator and the Proposal Evaluation Team 
(consisting of three or more State employees) will use the RFP Attachment 6.2., Technical 
Proposal & Evaluation Guide to manage the Technical Proposal Evaluation and maintain 
evaluation records. 

 
5.2.1.1. The State reserves the right, at its sole discretion, to request Proposer clarification of a 

Technical Proposal or to conduct clarification discussions with any or all Proposers.  
Any such clarification or discussion will be limited to specific sections of the proposal 
identified by the State.  The subject Proposer must put any resulting clarification in 
writing as may be required and in accordance with any deadline imposed by the State. 

 
5.2.1.2. The RFP Coordinator will review each Technical Proposal to determine compliance with 

RFP Attachment 6.2., Technical Proposal & Evaluation Guide, Section A— Mandatory 
Requirements.  If the RFP Coordinator determines that a proposal may have failed to 
meet one or more of the mandatory requirements, the Proposal Evaluation Team will 
review the proposal and document the team’s determination of whether: 

 
a. the proposal adequately meets requirements for further evaluation; 
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b. the State will request clarifications or corrections for consideration prior to further 
evaluation; or,  

 
c. the State will determine the proposal non-responsive to the RFP and reject it. 
 

Note that Section A will NOT be evaluated during the BAFO process, and the Proposer 
may not use the BAFO process to clarify these items. 
 

5.2.1.3. Proposal Evaluation Team members will independently evaluate each Initial Technical 
Proposal (that appears responsive to the RFP) against the evaluation criteria in this 
RFP, rather than against other proposals and will score each in accordance with the 
RFP Attachment 6.2., Technical Proposal & Evaluation Guide, Section C. 

 
The RFP Coordinator will also open the Initial Cost Proposal and, with the assistance of 
the Evaluation Team and one or more Subject Matter Experts (SMEs), will develop the 
BAFO Request documents, described below. 

 
5.3.1.4. Upon completion of the initial Technical Proposal scoring, the State will execute the 

BAFO process outlined below.  For a detailed description of the process, see RFP 
Attachment 6.15. 

a. During the Initial Technical Proposal scoring process the State will develop BAFO 
Request documents for each of the Proposers.   

b. Upon completion of initial Technical Proposal scoring, the State will distribute the 
BAFO Requests to the Proposers. 

c. The Proposers will submit BAFO Proposals, consisting of separately sealed 
Technical and Cost Proposals by the deadline given in RFP Section 2, RFP 
Schedule of Events. 

d. The State will evaluate and score the BAFO Technical Proposals using the BAFO 
Score Sheets contained in RFP Attachment 6.16.  Prior to distributing these score 
sheets to the evaluators, the RFP Coordinator, with assistance from the SME(s), 
will modify these scoresheets such that the evaluators can only score Proposal 
sections for which the Proposers have provided clarified or supplemental 
information.  Round 1 scores that were not clarified or supplemented will be carried 
forward and entered into the BAFO Score Sheets. 

e. The RFP Coordinator, with assistance from the SMEs, will transcribe all scores to a 
BAFO Proposal Score Summary Matrix (RFP Attachment 6.5).  The RFP 
Coordinator will then calculate the average of the Proposal Evaluation Team 
member scores for RFP Attachment 6.2., Technical Proposal & Evaluation Guide, 
Section B and Section C, and record each average as the proposal score for the 
respective BAFO Technical Proposal section. 

f. After the BAFO Technical Proposal scores have been finalized, the RFP 
Coordinator will evaluate the BAFO Cost Proposal as described below. 

5.2.1.5. Before Cost Proposals are opened, the Proposal Evaluation Team will review the 
Technical Proposal Evaluation record and any other available information pertinent to 
whether or not each Proposer is responsive and responsible.  If the Proposal Evaluation 
Team identifies any Proposer that appears not to be responsive and responsible, such 
that the team would not recommend the Proposer for Cost Proposal Evaluation and 
potential contract award, the team members will fully document the determination. 
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5.2.2. Cost Proposal Evaluation.  The RFP Coordinator will open for evaluation the BAFO Cost 
Proposal of each apparently responsive and responsible Proposer that the Proposal Evaluation 
Team has effectively recommended for potential contract award and will calculate and record 
each BAFO Cost Proposal score in accordance with the RFP Attachment 6.3., Cost Proposal & 
Scoring Guide. 

 

5.2.3. Total Proposal Score.  The RFP Coordinator will calculate the sum of the BAFO Technical 
Proposal section scores and the BAFO Cost Proposal score and record the resulting number as 
the total score for the subject Proposal (refer to RFP Attachment 6.5., Proposal Score Summary 
Matrix). 

 

5.2.4. Negotiation.  The State may elect to negotiate by requesting revised Cost Proposals from 
apparently responsive and responsible Respondents.  However, the State reserves the right to 
award a contract on the basis of initial proposals received, during the Initial Proposal or the BAFO 
Proposal rounds. Therefore, each proposal should contain the Respondent’s best terms from a 
price and technical standpoint.  The State reserves the right to conduct multiple negotiation 
rounds.  If the State exercises its right to enter into negotiations, it may identify areas of a 
proposal that may require further clarification or areas in which it is apparent that there may have 
been miscommunications or misunderstandings as to the State's specifications and/or 
requirements.  The State may seek to clarify those identified issues during negotiations.  All 
responsive respondents will be given equivalent information with respect to cost negotiations.  All 
cost negotiations will be documented for the procurement file.  Additionally, the State may conduct 
target pricing and other price or service level negotiations. Target pricing may be based on 
considerations such as current pricing, market considerations, benchmarks, budget availability, or 
other method that does not reveal individual respondent pricing.  During target price negotiations 
respondents are not obligated to meet or beat target prices, but will not be allowed to increase 
prices. All communications, clarifications and negotiations shall be conducted in a manner that 
supports fairness in proposal improvement.   

 
Note that each clarification sought by the State may be unique to an individual Respondent. 

 

5.3. Contract Award Process 
 

5.3.1 The RFP Coordinator will submit the Proposal Evaluation Team determinations and proposal 
scores to the head of the contracting agency for consideration along with any other relevant 
information that might be available and pertinent to contract award. 

 
5.3.2. The contracting agency head will determine the apparent best-evaluated proposal.  (To effect a 

contract award to a Proposer other than the one receiving the highest evaluation process score, 
the head of the contracting agency must provide written justification and obtain the written 
approval of the Commissioner of Finance and Administration and the Comptroller of the 
Treasury.) 

 
5.3.3. The State reserves the right to make an award without further discussion of any proposal.   

 
5.3.4. The State will issue an Evaluation Notice identifying the apparent best-evaluated proposal and 

make the RFP files available for public inspection at the time and date specified in the RFP 
Section 2, Schedule of Events. 
 

NOTICE:  The Evaluation Notice shall not create rights, interests, or claims of entitlement 

in either the Proposer with apparent best-evaluated proposal or any other Proposer. 
 

5.3.5. The Proposer identified as offering the apparent best-evaluated proposal must sign a contract 
drawn by the State pursuant to this RFP.  The contract shall be substantially the same as the RFP 
Attachment 6.6., Pro Forma Contract.  The Proposer must sign said contract no later than the 
Contract Signature by Contractor Deadline detailed in the RFP Section 2, Schedule of Events.  If 
the Proposer fails to provide the signed contract by the deadline, the State may determine that the 
Proposer is non-responsive to this RFP and reject the proposal. 
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5.3.6. Notwithstanding the foregoing, the State may, at its sole discretion, entertain limited negotiation 

prior to contract signing and, as a result, revise the pro forma contract terms and conditions or 
performance requirements in the State’s best interests, PROVIDED THAT such revision of terms 
and conditions or performance requirements shall NOT materially affect the basis of proposal 
evaluations or negatively impact the competitive nature of the RFP and contractor selection 
process. 

 
5.3.7. If the State determines that a proposal is non-responsive and rejects it after opening Cost 

Proposals, the RFP Coordinator will re-calculate scores for each remaining responsive Cost 
Proposal to determine (or re-determine) the apparent best-evaluated proposal. 
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RFP ATTACHMENT 6.1. 

RFP # 31701-03071 PROPOSAL STATEMENT OF CERTIFICATIONS AND ASSURANCES 

The Proposer must sign and complete the Proposal Statement of Certifications and Assurances below as required, and it 
must be included in the Technical Proposal (as required by RFP Attachment 6.2., Technical Proposal & Evaluation Guide, 
Section A, Item A.1.).   

The Proposer does, hereby, expressly affirm, declare, confirm, certify, and assure ALL of the following: 

1. The Proposer will comply with all of the provisions and requirements of the RFP. 

2. The Proposer will provide all services as defined in the Scope of Services of the RFP Attachment 6.6., Pro Forma 
Contract for the total contract period. 

3. The Proposer accepts and agrees to all terms and conditions set out in the RFP Attachment 6.6., Pro Forma Contract. 

4. The Proposer acknowledges and agrees that a contract resulting from the RFP shall incorporate, by reference, all 
proposal responses as a part of the contract. 

5. The Proposer will comply with: 

(a)  the laws of the State of Tennessee;   

(b)  Title VI of the federal Civil Rights Act of 1964;   

(c)  Title IX of the federal Education Amendments Act of 1972; 

(d)  the Equal Employment Opportunity Act and the regulations issued there under by the federal government; and,  

(e)  the Americans with Disabilities Act of 1990 and the regulations issued there under by the federal government. 

6. To the knowledge of the undersigned, the information detailed within the proposal submitted in response to the RFP is 
accurate. 

7. The proposal submitted in response to the RFP was independently prepared, without collusion, under penalty of 
perjury. 

8. No amount shall be paid directly or indirectly to an employee or official of the State of Tennessee as wages, 
compensation, or gifts in exchange for acting as an officer, agent, employee, subcontractor, or consultant to the 
Proposer in connection with the RFP or any resulting contract. 

9. Both the Technical Proposal and the Cost Proposal submitted in response to the RFP shall remain valid for at least 120 
days subsequent to the date of the Cost Proposal opening and thereafter in accordance with any contract pursuant to 
the RFP. 

By signing this Proposal Statement of Certifications and Assurances, below, the signatory also certifies legal 

authority to bind the proposing entity to the provisions of this RFP and any contract awarded pursuant to it.  If the 

signatory is not the Proposer (if an individual) or the Proposer’s company President or Chief Executive Officer, this 

document must attach evidence showing the individual’s authority to bind the proposing entity. 

DO NOT SIGN THIS DOCUMENT IF YOU ARE NOT LEGALLY AUTHORIZED TO BIND THE PROPOSING ENTITY 

SIGNATURE: 
 

PRINTED NAME & TITLE:  

DATE:  

PROPOSER LEGAL ENTITY NAME:  

PROPOSER FEDERAL EMPLOYER IDENTIFICATION  NUMBER (or SSN):  
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RFP ATTACHMENT 6.2. — Section A 

TECHNICAL PROPOSAL & EVALUATION GUIDE 

SECTION A:  MANDATORY REQUIREMENTS.  The Proposer must address all items detailed below and provide, in 
sequence, the information and documentation as required (referenced with the associated item references). The Proposer 
must also detail the proposal page number for each item in the appropriate space below.  

The RFP Coordinator will review the proposal to determine if the Mandatory Requirement Items are addressed as required 
and mark each with pass or fail.  For each item that is not addressed as required, the Proposal Evaluation Team must review 
the proposal and attach a written determination.  In addition to the Mandatory Requirement Items, the RFP Coordinator will 
review each proposal for compliance with all RFP requirements. 
 

PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section A— Mandatory Requirement Items Pass/Fail 

  The Proposal must be delivered to the State no later than the Proposal 
Deadline specified in the RFP Section 2, Schedule of Events. 

 

  The Technical Proposal and the Cost Proposal documentation must be 
packaged separately as required (refer to RFP Section 3.2., et. seq.). 

 

  The Technical Proposal must NOT contain cost or pricing information of any 
type. 

 

  The Technical Proposal must NOT contain any restrictions of the rights of 
the State or other qualification of the proposal. 

 

  A Proposer must NOT submit alternate proposals.  

  A Proposer must NOT submit multiple proposals in different forms (as a 
prime and a sub-contractor). 

 

 A.1. Provide the Proposal Statement of Certifications and Assurances (RFP 
Attachment 6.1.) completed and signed by an individual empowered to bind 
the Proposer to the provisions of this RFP and any resulting contract.  The 
document must be signed without exception or qualification. 

 

 A.2. Provide a statement, based upon reasonable inquiry, of whether the 
Proposer or any individual who shall perform work under the contract has a 
possible conflict of interest (e.g., employment by the State of Tennessee) 
and, if so, the nature of that conflict. 
 
NOTE:  Any questions of conflict of interest shall be solely within the 
discretion of the State, and the State reserves the right to cancel any award. 

 

 A.3. Provide a current bank reference indicating that the Proposer’s business 
relationship with the financial institution is in positive standing.  Such 
reference must be written in the form of a standard business letter, signed, 
and dated within the past three (3) months. 

 

 A.4. Provide two current positive credit references from vendors with which the 
Proposer has done business written in the form of standard business letters, 
signed, and dated within the past three (3) months. 

 

 A.5. Provide an official document or letter from an accredited credit bureau, 
verified and dated within the last three (3) months and indicating a positive 
credit rating for the Proposer (NOTE:  A credit bureau report number without 
the full report is insufficient and will not be considered responsive.) 
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section A— Mandatory Requirement Items Pass/Fail 

 A.6 Provide evidence that the Proposer has been providing mainframe services, 
similar to those mainframe services requested in this RFP, to at least one (1) 
client using a minimum of one thousand five-hundred (1500) MIPS for a 
minimum of five (5) years in the Proposer’s data center facilities. 

As evidence of meeting this requirement, the Proposer will provide the 
following for the client: 

 client name 

 description of the mainframe services provided 

 the date that the Proposer began providing services to the 
client in the Proposer’s data center 

 the associated number of MIPS 

 

State Use – RFP Coordinator Signature, Printed Name & Date: 
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RFP ATTACHMENT 6.2. — SECTION B 

TECHNICAL PROPOSAL & EVALUATION GUIDE 

SECTION B:  GENERAL QUALIFICATIONS & EXPERIENCE.  The Proposer must address all items detailed below and 
provide, in sequence, the information and documentation as required (referenced with the associated item references).  The 
Proposer must also detail the proposal page number for each item in the appropriate space below.  Proposal Evaluation 
Team members will independently evaluate and assign one score for all responses to Section B— General Qualifications & 
Experience Items. 
 

PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section B— General Qualifications & Experience Items 

 B.1. Detail the name, e-mail address, mailing address, telephone number, and facsimile number of the 
person the State should contact regarding the proposal. 

 B.2. Describe the Proposer’s form of business (i.e., individual, sole proprietor, corporation, non-profit 
corporation, partnership, limited liability company) and business location (physical location or 
domicile). 

 B.3. Detail the number of years the Proposer has been in business. 

 B.4. Briefly describe how long the Proposer has been performing the services required by this RFP. 

 B.5. Describe the Proposer’s number of employees, client base, and location of offices. 

 B.6. Provide a statement of whether there have been any mergers, acquisitions, or sales of the Proposer 
within the last ten years.  If so, include an explanation providing relevant details. 

 B.7. Provide a statement of whether the Proposer or, to the Proposer's knowledge, any of the Proposer’s 
employees, agents, independent contractors, or subcontractors, proposed to provide work on a 
contract pursuant to this RFP, have been convicted of, pled guilty to, or pled nolo contendere to any 
felony.  If so, include an explanation providing relevant details. 

 B.8. Provide a statement of whether, in the last ten years, the Proposer has filed (or had filed against it) 
any bankruptcy or insolvency proceeding, whether voluntary or involuntary, or undergone the 
appointment of a receiver, trustee, or assignee for the benefit of creditors.  If so, include an 
explanation providing relevant details. 

 B.9. Provide a statement of whether there is any material, pending litigation against the Proposer that the 
Proposer should reasonably believe could adversely affect its ability to meet contract requirements 
pursuant to this RFP or is likely to have a material adverse effect on the Proposer’s financial 
condition.  If such exists, list each separately, explain the relevant details, and attach the opinion of 
counsel addressing whether and to what extent it would impair the Proposer’s performance in a 
contract pursuant to this RFP. 

NOTE:  All persons, agencies, firms, or other entities that provide legal opinions regarding the 
Proposer must be properly licensed to render such opinions.  The State may require the Proposer to 
submit proof of such licensure detailing the state of licensure and licensure number for each person 
or entity that renders such opinions. 

 B.10. Provide a statement of whether there are any pending or in progress Securities Exchange 
Commission investigations involving the Proposer.  If such exists, list each separately, explain the 
relevant details, and attach the opinion of counsel addressing whether and to what extent it will impair 
the Proposer’s performance in a contract pursuant to this RFP. 

NOTE:  All persons, agencies, firms, or other entities that provide legal opinions regarding the 
Proposer must be properly licensed to render such opinions.  The State may require the Proposer to 
submit proof of such licensure detailing the state of licensure and licensure number for each person 
or entity that renders such opinions. 
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section B— General Qualifications & Experience Items 

 B.11. Provide a brief, descriptive statement detailing evidence of the Proposer’s ability to deliver the 
services sought under this RFP (e.g., prior experience, training, certifications, resources, program and 
quality management systems, etc.). 

 B.12. Provide a narrative description of the proposed project team, its members, and organizational 
structure along with an organizational chart identifying the key people who will be assigned to 
accomplish the work required by this RFP, illustrating the lines of authority, and designating the 
individual responsible for the completion of each service component and deliverable of the RFP. 

 B.13. Provide a personnel roster listing the names of key people who the Proposer will assign to perform 
duties or services required by this RFP along with the estimated number of hours that each individual 
will devote to that performance.  Follow the personnel roster with a resume for each of the people 
listed.  The resumes must detail the individual’s title, education, current position with the Proposer, 
and employment history. 

 B.14. Provide a statement of whether the Proposer intends to use subcontractors to accomplish the work 
required by this RFP, and if so, detail: 

(a) the names of the subcontractors along with the contact person, mailing address, telephone 
number, and e-mail address for each; 

(b) a description of the scope and portions of the work each subcontractor will perform; and 

(c) a statement specifying that each proposed subcontractor has expressly assented to being 
proposed as a subcontractor in the Proposer’s response to this RFP. 

 B.15. Provide documentation of the Proposer’s commitment to diversity as represented by its business 
strategy, business relationships, and workforce— this documentation should detail all of the following: 

(a) a description of the Proposer’s existing programs and procedures designed to encourage and 
foster commerce with business enterprises owned by minorities, women, persons with a 
handicap or disability and small business enterprises; 

(b) a listing of the Proposer’s current contracts with business enterprises owned by minorities, 
women, persons with a handicap or disability and small business enterprises, including the 
following information: 

(i) contract description and total value 

(ii) contractor name and ownership characteristics (i.e., ethnicity, sex, disability) 

(iii) contractor contact and telephone number; 

(c) an estimate of the level of participation by business enterprises owned by minorities, women, 
persons with a handicap or disability and small business enterprises in a contract awarded to the 
Proposer pursuant to this RFP, including the following information: 

(i) participation estimate (expressed as a percent of the total contract value that will be 
dedicated to business with subcontractors and supply contractors having such ownership 

characteristics — PERCENTAGES ONLY — DO NOT INCLUDE DOLLAR AMOUNTS) 

(ii) descriptions of anticipated contracts 

(iii) names and ownership characteristics (i.e., ethnicity, sex, disability) of anticipated 
subcontractors and supply contractors anticipated; and 

(d) the percent of the Proposer’s total current employees by ethnicity, sex, and handicap or disability. 

NOTE:  Proposers that demonstrate a commitment to diversity will advance State efforts to expand 
opportunity to do business with the State as contractors and sub-contractors.  Proposal evaluations 
will recognize the positive qualifications and experience of a Proposer that does business with 
enterprises owned by minorities, women, persons with a handicap or disability and small business 
enterprises and that offers a diverse workforce to meet service needs. 
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section B— General Qualifications & Experience Items 

 B.16. Provide a statement of whether or not the Proposer has any current contracts with the State of 
Tennessee or has completed any contracts with the State of Tennessee within the previous 5-year 
period.  If so, provide the following information for all of the current and completed contracts:  

(a) the name, title, telephone number and e-mail address of the State contact knowledgeable about 
the contract; 

(b) the procuring State agency name; 

(c) a brief description of the contract’s scope of services;  

(d) the contract term; and 

(e) the contract number. 

NOTES:   
 Current or prior contracts with the State are not a prerequisite and are not required for the 

maximum evaluation score, and the existence of such contracts with the State will not automatically 
result in the addition or deduction of evaluation points.   

 Each evaluator will generally consider the results of inquiries by the State regarding all contracts 
noted. 

 B.17. Provide customer references from individuals (who are not current or former officials or staff of the 
State of Tennessee) for projects similar to the services sought under this RFP and which represent:  

 three (3) of the larger clients for which the Proposer is currently providing mainframe 
services in the Proposer’s data center facilities. At least one of these references should be 
the same client relationship that the Proposer described in response to RFP Attachment 6.2, 
Section A, Item A.6. 

All references must be provided in the form of standard reference questionnaires that have been fully 
completed by the individual providing the reference as required. The standard reference 
questionnaire, which must be used and completed as required, is detailed at RFP Attachment 6.4.  
References that are not completed as required will be considered non-responsive and will not be 
considered. 

The Proposer will be solely responsible for obtaining the fully completed reference questionnaires, 
and for including them within the Proposer’s sealed Technical Proposal.  In order to obtain and submit 
the completed reference questionnaires, as required, follow the process detailed below. 

(a) “Customize” the standard reference questionnaire at RFP Attachment 6.4. by adding the subject 
Proposer’s name, and make exact duplicates for completion by references. 

(b) Send the customized reference questionnaires to each individual chosen to provide a reference 
along with a new standard #10 envelope. 

(c) Instruct the person that will provide a reference for the Proposer to: 

(i) complete the reference questionnaire (on the form provided or prepared, completed, and 
printed using an exact duplicate of the document); 

(ii) sign and date the completed, reference questionnaire; 

(iii) seal the completed, signed, and dated, reference questionnaire within the envelope 
provided; 

(iv) sign his or her name in ink across the sealed portion of the envelope; and 

(v) return the sealed envelope containing the completed reference questionnaire directly to the 
Proposer (the Proposer may wish to give each reference a deadline, such that the Proposer 
will be able to collect all required references in time to include them within the sealed 
Technical Proposal). 

(d) Do NOT open the sealed references upon receipt. 

(e) Enclose all sealed reference envelopes within a larger, labeled envelope for inclusion in the 
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 
Section B— General Qualifications & Experience Items 

Technical Proposal as required. 

NOTES:   
 The State will not accept late references or references submitted by any means other than that 

which is described above, and each reference questionnaire submitted must be completed as 
required.   

 The State will not review more than the number of required references indicated above.   
 While the State will base its reference check on the contents of the sealed reference envelopes 

included in the Technical Proposal package, the State reserves the right to confirm and clarify 
information detailed in the completed reference questionnaires, and may consider clarification 
responses in the evaluation of references. 

 The State is under no obligation to clarify any reference information.   

 B.18. Provide a statement of whether the Proposer has ever been found in Breach or defaulted on a 
Contract while providing services the same as, or similar to the services requested in this RFP. If so, 
please describe the circumstances and the resolution of the breach event. 

 B.19. The State is amenable to including some changes to the pro forma contract.  The State will take all 
reasonable suggested alternative or supplemental contract language changes by Proposers under 
advisement during the evaluation and post award processes, subject to any mandates or restrictions 
imposed on the State by applicable state law. The State, however, will not take under advisement or 
consideration any alternative or supplemental suggested contract language changes that were not 
included in a Proposer’s proposal response. 

Clearly list in the response to B.19 all exceptions the Proposer is taking to the RFP’s Pro Forma 

contract in the Proposer’s proposal. Do not include any exceptions or changes that (1) contradict a 
Federal requirement or a Mandatory Requirement, (2) push back any deadlines, or (3) introduce a 
significant alteration to the technical requirements. All exceptions must be listed in this section. 

In addition to the “red-line” exceptions above, the Proposer should also include in response to this 
Item B.19 any and all Contractor licensing provisions/agreements to which the Proposer will expect 
the State to comply. Please refer to pro forma Contract Section A.17 for additional information 
concerning such provisions/agreements. 

INITIAL SCORE (for all Section B—Qualifications & Experience Items above): 
(maximum possible score = 20) 

 

State Use – Evaluator Identification: 
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RFP ATTACHMENT 6.2. — SECTION C 

TECHNICAL PROPOSAL & EVALUATION GUIDE 

SECTION C:  TECHNICAL QUALIFICATIONS, EXPERIENCE & APPROACH.  The Proposer must address all items (below) 
and provide, in sequence, the information and documentation as required (referenced with the associated item references).  
The Proposer must also detail the proposal page number for each item in the appropriate space below.   

A Proposal Evaluation Team, made up of three or more State employees, will independently evaluate and score the 
proposal’s response to each item.  Each evaluator will use the following whole number, raw point scale for scoring each item:  

0 = little value 1 = poor 2 = fair 3 = satisfactory 4 = good 5 = excellent 

The RFP Coordinator will multiply the Item Score by the associated Evaluation Factor (indicating the relative emphasis of the 
item in the overall evaluation).  The resulting product will be the item’s raw, weighted score for purposes of calculating the 
section score as indicated. 
 

PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 

Section C— Technical Qualifications,  

Experience & Approach Items 

Item 

Score 

Evaluation 

Factor 

Raw 

Weighted 

Score 

 C.1. Describe the Proposer’s understanding of the State’s 
requirements. 

 10  

 C.2. Describe how the Proposer will manage the project, ensure 
completion of the scope of services, and accomplish required 
objectives. 

 8  

 C.3. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 1 Operations, addressing all 

subsections, with particular emphasis on the following 

sections: 

1.1, 1.4, 1.7, 1.8, 1.10, 1.12, and 1.27.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 75  

 C.4. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 2 Production Control and 

Scheduling, addressing all subsections, with particular 

emphasis on Section 2.1.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 14  

 C.5. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 3 Technical Support. 
 7  

 C.6. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 4 General Technical Support.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 5  

 C.7. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 5 Capacity Management. 
 6  
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 

Section C— Technical Qualifications,  

Experience & Approach Items 

Item 

Score 

Evaluation 

Factor 

Raw 

Weighted 

Score 

 C.8. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 6 Configuration Planning. 
 9  

 C.9. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 7 Database Support and 

Management.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 6  

 C.10. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 8 Application Administrative 

Support.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 4  

 C.11. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 9.1 Storage and Backup 

Architecture. 

 5  

 C.12. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 9.2 Engineering, addressing 

all subsections, with particular emphasis on Section 

9.2.14. 

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix.  

 16  

 C.13. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 9.3 Operations and 

Processing. 

 5  

 C.14. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 10 Application 

Administration. 

 4  

 C.15. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 11.1 Operations and 

Processing, addressing all subsections, with particular 

emphasis on Section 11.1.8. 

 18  

 C.16. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 11.2 Application Owner 

Administration, addressing all subsections, with 

particular emphasis on Section 11.2.4. 

 15  

 C.17. Describe how the Proposer will perform the services detailed  10  
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 

Section C— Technical Qualifications,  

Experience & Approach Items 

Item 

Score 

Evaluation 

Factor 

Raw 

Weighted 

Score 

in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 12 State Agency Support. 

 C.18. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 13 Backup and Recovery 

Services. 

 10  

 C.19. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 14 Intrusion Prevention.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix. 

 9  

 C.20. Describe how the Proposer will perform the services detailed 
in Contract Attachment C, Mainframe Services - 

Responsibility Matrix, Section 15 Network Technical 

Support.  

Also address any relevant shared responsibilities, as they 
appear in Contract Attachment D, Shared/Agency 
Responsibility Matrix. 

 10  

 C.21. Describe how the Proposer will perform the Mainframe 
Services Transition and Migration detailed in pro forma 
Contract Section A.2. 

 10  

 C.22. Provide an initial Mainframe Services Transition Plan. This 
Plan should contain all of the elements specified in Contract 
Section A.2.a, including target dates for accomplishing tasks, 
and be sufficiently detailed for the State to be able to 
determine the quality and reasonableness of the Proposer’s 
approach. 

 10  

 C.23. Provide an initial Mainframe Services Migration Plan. This 
Plan should contain all of the elements specified in Contract 
Section A.2.d, including target dates for accomplishing tasks, 
and be sufficiently detailed for the State to be able to 
determine the quality and reasonableness of the Proposer’s 
approach. 

The Proposer must describe its approach to accommodating 
the Migration Blackout Dates contained in RFP Attachment 
6.17.  

 20  

 C.24. Describe how the Proposer will perform the Disaster 
Recovery services detailed in pro forma Contract Section 
A.3.h. 

 20  

 C.25. Describe how the Proposer has worked with other Third-Party 
Vendors in the past to effectively deliver operational 
requirements and improvements through best-in-class 
solutions. 

 5  

 C.26. Describe any “value-added” services that are included within 
the Proposer’s proposal, above and beyond what the State 
has asked for, that provide significant business relationship 
advantages and synergies.   

Be aware that any services described in response to this 

 5  
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PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page # 

(Proposer 

completes) 

Item 

Ref. 

Section C— Technical Qualifications,  

Experience & Approach Items 

Item 

Score 

Evaluation 

Factor 

Raw 

Weighted 

Score 

question must already be included within the pricing that the 

Proposer has provided in the Cost Proposal. However, DO 

NOT include, or make any reference to, pricing 

information in response to this question, or anywhere 

else within the Technical Proposal. 

 C.27. Describe a project on which the Proposer has worked with 
another client to develop a Statement of Work (SOW) for 
services the same, or similar to, those requested herein; and 
further describe how the Proposer executed the services 
under the SOW, or assisted the client in executing the 
services. If possible, provide a copy of the SOW or an 
example of the SOW content.  

 4  

 C.28. Describe aspects of the Proposer’s service offering that make 
the Proposer flexible and able to make changes to the way it 
offers the services over the term of the contract, without 
significant business impact to the State. 

 10  

The RFP Coordinator will use this sum and the formula below to calculate 
the section score.  All calculations will use and result in numbers rounded 
to two (2) places to the right of the decimal point. 

Total Raw Weighted Score: 

(sum of Raw Weighted Scores above)  
 

 Total Raw Weighted Score 
X 50 

(maximum possible score) 
= SCORE:  

 Maximum Possible Raw Weighted Score 
(i.e., 5 x the sum of item weights above) 

State Use – Evaluator Identification: 

State Use – RFP Coordinator Signature, Printed Name & Date: 
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RFP ATTACHMENT 6.3. 

COST PROPOSAL & SCORING GUIDE 
NOTICE:  THIS COST PROPOSAL MUST BE COMPLETED EXACTLY AS REQUIRED  

COST PROPOSAL SCHEDULE— The Cost Proposal, detailed below, shall indicate the proposed price for the entire scope of service including all services defined in the 
Scope of Services of the RFP Attachment 6.6., Pro Forma Contract and for the entire contract period.  The Cost Proposal shall remain valid for at least 120 days subsequent to 
the date of the Cost Proposal opening and thereafter in accordance with any contract resulting from this RFP.  All monetary amounts shall be in U.S. currency and entered in a 
format with up to, but not to exceed, six (6) places to the right of the decimal point, depending upon the resolution required for the Cost item in question. 

The proposed hourly rates must be fully loaded to include all administrative, ancillary, and travel costs. 

The Proposer may enter zero (0) in a required proposed cost cell; however, the Proposer should not leave any proposed cost cell blank.  For evaluation and contractual 
purposes, the State shall interpret a blank Proposed Cost cell as zero (0). 

The Proposer must enter only one rate per cost cell; the proposer must NOT enter more than one rate or a range of rates in a single cost cell.  With the exception of PRICING 

ASSUMPTIONS during the Initial Proposal, Round 1, the Proposer must NOT add any other information to the Cost Proposal. 

During Round 1 (the “Initial Proposal” phase), the Proposer should inform the State of any fundamental assumptions that the Proposer has made that have affected the 
proposed Cost Proposal amounts. There is a Section of the Cost Proposal & Scoring Guide specifically for this purpose, entitled “PRICING ASSUMPTIONS.”  The Proposer 
will use this section to enter the relevant assumptions that the Proposer has made in preparing the Cost Proposal. If the Proposer does not include PRICING ASSUMPTIONS 
with its sealed Cost Proposal, the State will interpret this to mean that there are no assumptions affecting cost that the Proposer wishes to call to the State’s attention. 

The Proposer will include a .pdf and hardcopy version of the PRICING ASSUMPTIONS as a part of its sealed Initial Cost Proposal, as described further in RFP Sections 
3.2.2.2 and 3.2.3.2. 

IMPORTANT NOTE: THERE WILL BE NO PRICING ASSUMPTIONS SUBMITTED DURING THE BAFO PROPOSAL PROCESS.  

 

NOTICE: The Evaluation Factor associated with each cost item is for evaluation purposes only.  The evaluation factors do NOT and should NOT be construed as any 
type of volume guarantee or minimum purchase quantity.  The evaluation factors shall NOT create rights, interests, or claims of entitlement in the Proposer. 

Notwithstanding the cost items herein, pursuant to the second paragraph of the pro forma contract section C.1. (refer to RFP Attachment 6.6.), “The State is 
under no obligation to request work from the Contractor in any specific dollar amounts or to request any work at all from the Contractor during any period of 
this Contract.” 

This Cost Proposal must be signed, in the space below, by an individual empowered to bind the proposing entity to the provisions of this RFP and any contract 
awarded pursuant to it.  If said individual is not the President or Chief Executive Officer, this document must attach evidence showing the individual’s authority 
to legally bind the proposing entity. 

 

PROPOSER SIGNATURE: 
 

PRINTED NAME & TITLE:  

DATE:  
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MAINFRAME SERVICES TRANSITION AND MIGRATION: 

The Proposer shall enter into the Proposed Cost cells below a single cost in each cell for the TOTAL cost of each Cost Item Description, including all tasks and services 

associated with that Cost Item Description.   The rows containing "Additional" are for the Proposer to enter the TOTAL additional cost to the State for the five (5) year payback 
to the Proposer for the associated Cost Item Description.  This is, in effect, the “cost of money” associated with the State’s distributing the compensation for Mainframe 
Services Transition and Migration over five (5) years. 

The rows beginning "Optional DHS... " are for the Proposer to enter its additional costs in the event that DHS chooses to have the Contractor perform Production Control tasks, 
and this necessitates the Contractor transitioning DHS's Production Control services and staff. 

PROPOSER LEGAL ENTITY NAME:  

COST PROPOSAL TABLE A – MAINFRAME SERVICES TRANSITION AND MIGRATION 

Cost Item Description Proposed Cost 

State Use Only 

Evaluation Factor 
Evaluation Cost 

(cost  x  factor) 

Mainframe Services Transition and Migration Cost 
(Cont. Section A.2) 

$ 

/ EACH 1  

Mainframe Services Transition and Migration 

Additional Cost for Payback Over 5 Years (Cont. 
Section A.2) 

$ 

/ EACH 1  

OIR Transitioned Employees Cost (Cont. 
Attachment G and RFP Attachment 6.13) 

$ 

/ EACH 1  

OIR Transitioned Employees Additional Cost for 
Payback Over 5 Years (Cont. Attachment G and 
RFP Attachment 6.13) 

$ 

/ EACH 1  

Optional DHS Production Control Transition and 
Migration Cost (Cont. Section A.3.g) 

$ 

/ EACH 1  

Optional DHS Production Control Transition and 

Migration Additional Cost for Payback Over 5 
Years (Cont. Section A.3.g) 

$ 

/ EACH 
1 

 

Optional DHS Production Control Transitioned 
Employees Cost (Cont. Attachment G and RFP 
Attachment 6.13) 

$ 

/ EACH 
1 
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Optional DHS Production Control Transitioned 

Employees Additional Cost for Payback Over 5 
Years (Cont. Attachment G and RFP Attachment 
6.13) 

$ 

/ EACH 
1 

 

The RFP Coordinator will use this sum and the formula below to calculate the Cost Proposal Score.  Numbers rounded to two (2) places to the right of the 
decimal point will be standard for calculations.  

TABLE A SCORE 
lowest evaluation cost amount from all proposals X 5 

(maximum 

possible score) 

= SCORE:  
evaluation cost amount being evaluated 

State Use – RFP Coordinator Signature, Printed Name & Date: 
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ON-GOING MAINFRAME SERVICES: 

 

NOTE: All rates proposed in Table B below must include all administrative, ancillary, and travel costs. 

 

In entering costs into the Proposed Cost cells below, the Proposer may enter up to six (6) places to the right of the decimal point. This is to provide for the 

additional resolution required for some of these fees. When these numbers are used in the "Evaluation Cost" calculations, the results will be rounded to two (2) 

places to the right of the decimal point, using the standard Excel rounding process. 

 

The State does not intend to award a Contract to a vendor whose pricing would result in the State paying more for Mainframe Services, over the Term of the 

Contract, than if the State were to continue to provide these services in house. The State has included a "Mainframe Support Costs Base Case" in RFP Attachment 

6.14.  The Base Case provides projections of how much it would cost the State to provide the Mainframe Services itself. The Proposer should refer to this Base 

Case and ensure that its Proposed Costs for On-Going Mainframe Services would not result in an increase in cost to the State. 

 

PROPOSER LEGAL ENTITY NAME:   

COST PROPOSAL TABLE B – ON-GOING MAINFRAME SERVICES 

Cost Item 

Description 
Proposed Cost 

State Use Only 

  Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Sum 
Evaluation 

Factor 
Evaluation Cost 
(sum x factor) 

Mainframe  
Processing 

(Cont. 
Section A.3) 

       

 
1,208,150 

 

/ per CPU 
minute 

/ per CPU 
minute 

/ per CPU 
minute 

/ per CPU 
minute 

/ per CPU 
minute 

/ per CPU 
minute 

/ per CPU 
minute 

Mainframe  
Input/ 

Output (Cont. 
Section A.3) 

       

 
46,287,000,000 

 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

/ per 1,000  
I/Os 

Tape  

Mount (Cont. 
Section 
A.3.e.i) 

       

 
1,349,000 

 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

Tape Media 

Storage (Cont. 
Section 
A.3.e.ii) 

       

 
1,428,000 

 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

/ per tape  
(volume 

serial)  
per month 

Disk  

Storage (Cont. 
Section A.3.f) 

       

 
1,844,078,000 

 

/ per MB  
per day 

/ per MB  
per day 

/ per MB  
per day 

/ per MB  
per day 

/ per MB  
per day 

/ per MB  
per day 

/ per MB  
per day 
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Data-Included 
Tape  
Cartridge 
Purchase 

(Cont. 
Section 
A.3.e.iii) 

       

 
5 

 

/ per tape / per tape / per tape / per tape / per tape / per tape / per tape 

Blank Tape  
Cartridge 
Purchase 

(Cont. 
Section 
A.3.e.iv) 

 

/ per tape 

 

/ per tape 

 

/ per tape 

 

/ per tape 

 

/ per tape 

 

/ per tape 

 

/ per tape 
 

50 

 

The RFP Coordinator will use this sum and the formula below to calculate the Cost Proposal Score.  Numbers rounded to two (2) places to the right of the 
decimal point will be standard for calculations. 

    

TABLE B SCORE              _lowest evaluation cost amount from all proposals_ 

                                          evaluation cost amount being evaluated 

X 24 (maximum possible 

score) 
= SCORE:  

  

State Use – RFP Coordinator Signature, Printed Name & Date: 
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PROFESSIONAL SERVICES: 
 
Proposed Costs must be fully loaded, to include all ancillary materials and supplies, incidental expenses, and travel.  The State will not pay or reimburse for 
Contractor Personnel travel expenses. 

 

 

 

PROPOSER LEGAL ENTITY NAME:  

COST PROPOSAL TABLE C – PROFESSIONAL SERVICES 

Cost Item 

Description 
Proposed Cost 

State Use Only 

 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

Sum 
Evaluation 

Factor 

Evaluation 
Cost 

(sum x 
factor) 

Project Manager 
(Cont. Section 
A.4.f.i) 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 
 160 

 

Advanced 
Mainframe 
Programmer/Analyst 
(Cont. Section 
A.4.f.ii) 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

 

480 

 

Data 
Administrator/Datab
ase Administrator 
(Cont. Section 
A.4.f.iii) 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 
 320 

 

Information Systems 
Analyst 
(Cont. Section 
A.4.f.iv) 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

 

400 
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PROPOSER LEGAL ENTITY NAME:  

COST PROPOSAL TABLE C – PROFESSIONAL SERVICES 

Cost Item 

Description 
Proposed Cost 

State Use Only 

 Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

Sum 
Evaluation 

Factor 

Evaluation 
Cost 

(sum x 
factor) 

Mainframe 
Computer Operator 
(Cont. Section 
A.4.f.v) 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 

$ 

/ per hour 
 20 

 

The RFP Coordinator will use this sum and the formula below to calculate the Cost Proposal Score.  Numbers rounded to two (2) places to the right of the 
decimal point will be standard for calculations. 

    

TABLE C SCORE              _lowest evaluation cost amount from all proposals_ 

                                          evaluation cost amount being evaluated 

X 1 (maximum possible 

score) 
= SCORE:  

  

State Use – RFP Coordinator Signature, Printed Name & Date: 
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PRICING ASSUMPTIONS: 
 
During Round 1 (the “Initial Proposal” phase), the Proposer should inform the State of any fundamental assumptions that the Proposer has made that have 
affected the proposed Cost Proposal amounts.  The Proposer will use the table below to record the relevant assumptions that the Proposer has made in 
preparing the Cost Proposal. 
 
If the Proposer does not include PRICING ASSUMPTIONS with its sealed Cost Proposal, the State will interpret this to mean that there are no assumptions 
affecting cost that the Proposer wishes to call to the State’s attention. 
 

IMPORTANT NOTE: PRICING ASSUMPTIONS do NOT apply to the BAFO Cost Proposal. DO NOT include PRICING ASSUMPTIONS in the BAFO Cost 

Proposal. 
 

PROPOSER LEGAL ENTITY NAME:  

COST PROPOSAL – PRICING ASSUMPTIONS 

[Enter pricing assumptions here. Cell will expand to accommodate additional required space.] 
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RFP ATTACHMENT 6.4. 

REFERENCE QUESTIONNAIRE 

The standard reference questionnaire provided on the following pages of this attachment MUST be 

completed by all individuals offering a reference for the Proposer.   

The Proposer will be solely responsible for obtaining completed reference questionnaires as required (refer to RFP 
Attachment 6.2., Technical Proposal & Evaluation Guide, Section B, Item B.17.), and for enclosing the sealed 
reference envelopes within the Proposer’s Technical Proposal. 
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RFP # 31701-03071 PROPOSAL REFERENCE QUESTIONNAIRE 

 

REFERENCE SUBJECT:  PROPOSER NAME (completed by Proposer before reference is requested) 
 

The “reference subject” specified above, intends to submit a proposal to the State of Tennessee in response to 
the Request for Proposals (RFP) indicated.  As a part of such proposal, the reference subject must include a 
number of completed and sealed reference questionnaires (using this form).   

Each individual responding to this reference questionnaire is asked to follow these instructions: 

 complete this questionnaire (either using the form provided or an exact duplicate of this document); 

 sign and date the completed questionnaire; 

 seal the completed, signed, and dated questionnaire in a new standard #10 envelope; 

 sign in ink across the sealed portion of the envelope; and 

 return the sealed envelope containing the completed questionnaire directly to the reference subject. 

 

 

(1) What is the name of the individual, company, organization, or entity responding to this reference 

questionnaire? 
 
 
 
 
 

(2) Please provide the following information about the individual completing this reference 

questionnaire on behalf of the above-named individual, company, organization, or entity. 
 

NAME:  

TITLE:  

TELEPHONE #  

E-MAIL ADDRESS:  

 

(3) What services does /did the reference subject provide to your company or organization? 
 
 
 
 
 
 
 

(4) What is the level of your overall satisfaction with the reference subject as a vendor of the services 

described above?  

Please respond by circling the appropriate number on the scale below. 

 

 
1 2 3 4 5  

least 

satisfied 

          most 

satisfied           
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RFP # 31701-03071 PROPOSAL REFERENCE QUESTIONNAIRE — PAGE 2 

 

If you circled 3 or less above, what could the reference subject have done to improve that rating? 
 
 
 
 
 

(5) If the services that the reference subject provided to your company or organization are completed, 

were the services completed in compliance with the terms of the contract, on time, and within 

budget?  If not, please explain. 
 
 
 
 
 

(6) If the reference subject is still providing services to your company or organization, are these 

services being provided in compliance with the terms of the contract, on time, and within budget?  

If not, please explain. 
 
 
 
 
 

(7) How satisfied are you with the reference subject’s ability to perform based on your expectations 

and according to the contractual arrangements?  
 
 
 
 
 

(8) In what areas of service delivery does /did the reference subject excel? 
 
 
 
 
 

(9) In what areas of service delivery does /did the reference subject fall short? 
 
 
 
 
 

(10) What is the level of your satisfaction with the reference subject’s project management structures, 

processes, and personnel? 

Please respond by circling the appropriate number on the scale below. 

 

 
1 2 3 4 5  

least 

satisfied 

          most 

satisfied           

 

 

What, if any, comments do you have regarding the score selected above? 
 
 
 

RFP # 31701-03071 PROPOSAL REFERENCE QUESTIONNAIRE — PAGE 3 
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(11) Considering the staff assigned by the reference subject to deliver the services described in 

response to question 3 above, how satisfied are you with the technical abilities, professionalism, 

and interpersonal skills of the individuals assigned?  

Please respond by circling the appropriate number on the scale below. 

 

 
 

1 2 3 4 5  

least 

satisfied 

          most 

satisfied           

 

 

What, if any, comments do you have regarding the score selected above? 
 
 
 
 
 

(12) Would you contract again with the reference subject for the same or similar services?  

Please respond by circling the appropriate number on the scale below. 

 
 

1 2 3 4 5  

least 

satisfied 

          most 

satisfied           

 

 

What, if any, comments do you have regarding the score selected above? 
 
 
 
 
 
 
 
 
 

REFERENCE SIGNATURE: 
(by the individual completing this  

request for reference information) 

 

DATE: 

(must be the same as the signature across the envelope seal) 
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RFP ATTACHMENT 6.5. 

BAFO PROPOSAL SCORE SUMMARY MATRIX 

 PROPOSER NAME PROPOSER NAME PROPOSER NAME 

GENERAL QUALIFICATIONS 

& EXPERIENCE  
(maximum:  20)    

EVALUATOR NAME       

EVALUATOR NAME       

REPEAT AS NECESSARY       

 AVERAGE:  AVERAGE:  AVERAGE:  

TECHNICAL 

QUALIFICATIONS, 

EXPERIENCE & APPROACH  
(maximum:  50) 

      

EVALUATOR NAME       

EVALUATOR NAME       

REPEAT AS NECESSARY       

 AVERAGE:  AVERAGE:  AVERAGE:  

COST PROPOSAL  
(maximum:  30) 

      

TABLE A (maximum: 5) SCORE:  SCORE:  SCORE:  

TABLE B (maximum: 24) SCORE:  SCORE:  SCORE:  

TABLE C (maximum: 1) SCORE:  SCORE:  SCORE:  

TOTAL PROPOSAL 

EVALUATION SCORE: 
(maximum: 100) 

      

RFP Coordinator Signature, Printed Name & Date: 
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RFP ATTACHMENT 6.6. 

RFP # 31701-03071 PRO FORMA CONTRACT 

The pro forma contract detailed in following pages of this exhibit contains some “blanks” (signified by 

descriptions in capital letters) that will be completed with appropriate information in the final contract 

resulting from the RFP. 
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CONTRACT 

BETWEEN THE STATE OF TENNESSEE, 

DEPARTMENT OF FINANCE AND ADMINISTRATION 

AND 

CONTRACTOR NAME 
 
This Contract, by and between the State of Tennessee, Department of Finance and Administration, 
hereinafter referred to as the ‘State” and Contractor Legal Entity Name, hereinafter referred to as the 
“Contractor,” is for the provision of Mainframe Services, as further defined in the "SCOPE OF 
SERVICES." 
 
The State and the Contractor are referred to collectively, herein, as “the Parties.” 
 
The Contractor is a/an Individual, For-Profit Corporation, Non-Profit Corporation, Special Purpose 
Corporation Or Association, Partnership, Joint Venture, Or Limited Liability Company. 
Contractor Place of Incorporation or Organization:  Location 
Contractor Edison Registration ID #  Number 
 

A. SCOPE OF SERVICES: 
 
A.1. The Contractor shall provide all service and deliverables as required, described, and detailed 

herein and shall meet all service and delivery timelines as specified by this Contract.  Except as 
otherwise expressly provided in this Contract, Contractor will be responsible for providing the 
facilities, personnel, equipment/hardware, software, technical knowledge, expertise and other 
resources necessary to provide the Services. 

 
A.2 Mainframe Services Transition and Migration. 

The Contractor will take ownership of the Mainframe Services Transition and Mainframe Services 
Migration during the entire Mainframe Services Transition period and the entire Mainframe 
Services Migration period, and will be fully responsible for performing the activities set forth in the 
Mainframe Services Transition Plan and Mainframe Services Migration Plan.  The Contractor will 
perform the Mainframe Services Transition and Mainframe Services Migration without causing 
disruption to the businesses of the State Agencies. 

A.2.a. Mainframe Services Transition. 

i. The Contractor shall assume responsibility and become accountable for Mainframe Services 
as soon as possible, but no longer than two (2) months, after the Contract Start Date.  The 
actual date that the Contractor becomes accountable for Mainframe Services shall be called 
the “Service Start Date.” 

ii. The Contractor shall initially become accountable for Mainframe Services while the 
applications and data remain on State-owned equipment/hardware located in the State Data 
Center North. 

iii. The Contractor shall provide a Mainframe Services Transition Plan, which shall include in-
depth transition details, tasks, and time frames (i.e., dates) for the following items for the 
transition of Mainframe Services in the State Data Center North: 

(1) Transitioned Employees 

(2) Knowledge transfer from State Retained Employees 

(3) Third-Party Vendor licenses 

(4) Customer Support 

(5) Disaster Recovery Services 

iv. The Contractor shall include other items in the Mainframe Services Transition Plan that are 
required to perform a successful transfer; such items may be identified by either the 
Contractor or the State and will be mutually agreed upon by both Parties. 

v. As a part of its Proposal, the Contractor provided an initial Mainframe Services Transition 
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Plan. After the Contract Start Date, the Contractor and the State will review the initial plan 
together.  The Contractor will incorporate State input into the plan, resulting in a more detailed 
Mainframe Services Transition Plan. 

 
vi. The State shall approve the Mainframe Services Transition Plan in writing.  Such approval 

shall be at the State’s sole discretion and will not be unreasonably withheld.  The Contractor 
will commence Mainframe Services Transition once the State approves the Mainframe 
Services Transition Plan. The Contractor will perform all functions and services necessary to 
accomplish the Mainframe Services Transition from the State to the Contractor of the 
Services, within the State Data Center North, in accordance with the final, State-approved 
Mainframe Services Transition Plan. 

 
A.2.b. Third-Party Vendor Hardware and Software Licenses in the State Data Center. 

i. The Contractor shall use and support the State’s already installed Third-Party Vendor 
hardware and software products while Mainframe Services are provided in the State Data 
Center North.  The Contractor shall not substitute the State’s already installed Third-Party 
Vendor hardware and software products with Contractor-selected products while Mainframe 
Services are provided in the State Data Center North. 

ii. The Contractor shall assume responsibility for all Third-Party Vendor hardware and software 
licenses on the Service Start Date.  The Contractor shall assume responsibility for an 
individual Third-Party Vendor’s licenses in either of the following methods: 

(1) The Contractor shall provide the hardware or software license under a Contractor-held 

contract with the Third-Party Vendor.  The State will cancel or amend its current contract 

with the Third-Party Vendor as soon as possible after licensing begins under the 

Contractor-held contract. 

(2) The Contractor shall provide the hardware or software license under the State’s existing 

contract with the Third-Party Vendor.  The Contractor may use the State’s existing Third-

Party Contract until migration of the Mainframe Services to the Contractor Data Center is 

complete or until the expiration of the State’s existing Third-Party Contract, whichever 

comes first;  the State will not renew or extend the State’s existing contract with the Third-

Party Vendor for Mainframe Services- related hardware or software licenses after the 

Service Start Date. 

iii. With either method, the following shall apply: 

(1) In the event that the State has already “pre-paid’ for a period of active license time, the 
Contractor shall reimburse the State for the remaining portion of the license fee, prorated 
from the Service Start Date, that the State has already paid to the Third-Party Vendor for 
the license.  

(2) The Contractor shall reimburse the State for all payment(s) made by the State to the 
Third-Party Vendor for the license after the Service Start Date. 

(3) The Contractor may provide reimbursement in the form of a credit against any amount 
owed by the State to the Contractor, spread over no more than twelve (12) monthly 
invoices from the Service Start Date, or in the form of direct compensation to the State. 

A.2.c. Disaster Recovery Services and Off-Site Tape Storage. 

i. The Contractor shall assume responsibility for Disaster Recovery Services and off-site tape 
storage for the State’s mainframe environment on the Service Start Date.  See Contract 
Section A.3.h for Disaster Recovery Services requirements. 

ii. The Contractor shall use the State’s existing contracts for Disaster Recovery Services and 
off-site tape storage while Mainframe Services are provided in the State Data Center North, at 
no cost to the Contractor. 
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iii. The Contractor shall provide the Disaster Recovery facility and off-site tape storage facility 
after Mainframe Services are migrated to the Contractor Data Center at no additional cost to 
the State. 

A.2.d. Mainframe Services Migration. 

i. The Contractor shall complete migration of all applications and data to Contractor-owned 
equipment/hardware in a Contractor Data Center within twelve (12) months after the Contract 
Start Date.  The Contractor shall not schedule the migration of application(s) and/or data 
during blackout dates identified for State application(s) by the State. 

ii. The Contractor shall provide a Mainframe Services Migration Plan, which shall include in-
depth migration details, tasks, and time frames (i.e., dates) for the following items for the 
migration of Mainframe Services to the Contractor Data Center: 

(1) Transitioned Employees 

(2) Knowledge transfer from State Retained Employees 

(3) Third-Party Vendor licenses 

(4) Substitution of Third-Party Vendor software (if applicable) 

(5) Application transfer 

(6) Data transfer 

(7) Tape (physical and virtual) transfer 

(8) System Security 

(9) Physical Security 

(10) Customer Support 

(11) Off-site tape storage 

(12) Disaster Recovery Services 

(13) Rollback if issues encountered during migration 

iii. The Contractor shall include other items in the Mainframe Services Migration Plan that are 
required to perform a successful migration; such items may be identified by either the 
Contractor or the State and will be mutually agreed upon by both Parties. 

v. As a part of its Proposal, the Contractor provided an initial Mainframe Services Migration Plan. 
The Contractor and the State will review the initial plan together.  The Contractor will 
incorporate State input into the plan, resulting in a more detailed Mainframe Services 
Migration Plan. 

 
vi. The State shall approve the Mainframe Services Migration Plan in writing.  Such approval 

shall be at the State’s sole discretion and will not be unreasonably withheld.  The Contractor 
will commence Mainframe Services Migration once the State approves the Mainframe 
Services Migration Plan. The Contractor will perform all functions and services necessary to 
accomplish the Mainframe Services Migration, in accordance with the final, State-approved 
Mainframe Services Migration Plan. 

vii. If Mainframe Services Migration is not completed by the migration completion date specified 
in the applicable Mainframe Services Migration Plan as a result of Contractor’s failure to 
perform Services in accordance with such plan and Contractor does not cure such failure 
within thirty (30) days after the specified completion date, the State may terminate the 
Contract or the affected Services by notice of termination to Contractor effective upon such 
notice or on a later date specified in the termination notice. 

A.2.e. Third-Party Vendor Hardware and Software Licenses in the Contractor Data Center. 

i. The Contractor shall provide all Third-Party Vendor hardware and software licenses under a 
Contractor-held contract with the Third-Party Vendor for Mainframe Services provided in the 
Contractor Data Center. 
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ii. The Contractor may substitute the State’s already installed Third-Party Vendor software 
products with Contractor selected products, in accordance with Contract Section A.10.b., 
when Mainframe Services are provided in the Contractor Data Center. 

A.2.f. State Satisfaction Service Baseline. The Contractor shall ensure that State agencies are satisfied 
with the Mainframe Services provided by the Contractor. In order to do this, the Contractor will 
develop a format for, and perform, an Initial Satisfaction Survey as well as an On-Going 
Satisfaction Survey. After the Contract is approved, the Parties will mutually agree upon the 
contents and format for the survey and survey results report. 

i. Initial Satisfaction Survey. After three (3) months have elapsed from the Service State Date 
(the “Service Quality Assessment Window”), the Contractor shall, within the following month, 
survey every State agency that receives Mainframe Services.  The Contractor will compile the 
results and report them to the State. 

 
ii. On-Going Satisfaction Survey. The Contractor shall perform an On-Going Satisfaction Survey 

every year on the anniversary date of the end of the Service Quality Assessment Window. 
Since the final year of the contract will be shortened due to the timing of End-of-Contract 
Transition, the Contractor will perform the final On-Going Satisfaction Survey sooner than the 
one-year anniversary, such that the final survey results report will be delivered prior to the 
Contract End Date. 

A.2.g. Mainframe Services Transition and Migration Compensation. The State shall compensate the 
Contractor for Mainframe Services Transition and Migration in accordance with Contract Section 
C.3.b. 
 

A.3. On-Going Mainframe Services.  
 
A.3.a. Contractor Service Provision Responsibilities. The Contractor shall be fully responsible to provide 

all of the services listed under the header “CONTRACTOR RESPONSIBILITY” in Contract 
Attachment C, MAINFRAME SERVICES – RESPONSIBILITY MATRIX (the “Responsibility 
Matrix”), with the exception of services that are shared between the Contractor, OIR, and/or a 
State Agency, as described in Section A.3.d below. 

 
A.3.b. Office for Information Resources (OIR) Service Provision Responsibilities. “OIR” is the division 

within the State’s Department of Finance and Administration (F&A) that provides centralized 
Information Technology (IT) support and guidance for most agencies within the State. OIR shall 
be responsible for the services listed under the header “OIR RESPONSIBILITY” in Contract 
Attachment C, MAINFRAME SERVICES – RESPONSIBILITY MATRIX (the “Responsibility 
Matrix”). 

 
A.3.c. State Agency Service Provision Responsibilities. For purposes of this Contract, “State Agency” 

refers to one of the agencies requiring Mainframe Services. Each State Agency shall be 
responsible for the services listed under the header “AGENCY RESPONSIBILITY” in Contract 
Attachment C, MAINFRAME SERVICES – RESPONSIBILITY MATRIX (the “Responsibility 
Matrix”). 

 
A.3.d. Shared/Agency Service Provision Responsibilities. Certain Mainframe Services are provided by a 

combination the Contractor, the Office for Information Resources (OIR), and/or a State Agency. 
The respective responsibilities of the Contractor, OIR, and State Agencies vary, depending upon 
the specific service and Agency in question. The relevant responsibilities shall be as listed for 
each service under the appropriate header (“CONTRACTOR RESPONSIBILITY,” “OIR 
RESPONSIBILITY,” and “AGENCY RESPONSIBILITY”) in Contract Attachment D, MAINFRAME 
SERVICES – SHARED/AGENCY RESPONSIBILITY MATRIX. 

 
A.3.e. Tape Media Related Services.  
 

i. Tape Mount. As required to support the Mainframe Services, the Contractor will perform all 
required Tape Mounting activities. 
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ii. Tape Media Storage. As required by the needs of the particular application and at the State’s 
direction, the Contractor will provide in-house (initially at the State Data Center North and after 
migration, at a Contractor-maintained facility) storage of physical and virtual tape media. 

 
iii. Data-Included Tape Cartridge Purchase. Upon request, the Contractor shall produce tape 

cartridge(s), containing application data belonging to the requesting State Agency, for delivery 
to the State Agency.  The Contractor shall be compensated for the production and delivery of 
the tape cartridge, including the physical tape cartridge, in accordance with Contract Section 
C.3.c. 

 
iv. Blank Tape Cartridge Purchase. Upon request, the Contractor shall provide blank tape 

cartridge(s).  Most purchases of blank tape cartridges will be for creation, addition, or 
replacement for State Agency-specific tape cartridge subpools.  The Contractor shall be 
compensated for blank tape cartridges, in accordance with Contract Section C.3.c. 

 
v. Tape Technology Changes. The Contractor shall be responsible for the cost to convert all 

existing tape cartridges, including those in the subpools, if the Contractor changes tape 
technology at anytime, including Mainframe Services Migration, during the term of the 
Contract. 

 
A.3.f. Disk Storage. As required to support the Mainframe Services, the Contractor will provide sufficient 

Disk Storage technologies and space to support the efficient operation of all State applications 
operating on the Contractor’s mainframe environment. 

 
A.3.g. Production Control and Scheduling. 
 

i. The Contractor will have two levels of responsibility with regard to Production Control and 
Scheduling services: (1) Contractor-Provide Production Control; and (2) State-Agency 
Provided Production Control. 

 
ii. Contractor-Provided Production Control. For State Agencies, excluding the Department of 

Human Services (“DHS”) and the Department of Revenue (“Revenue”), the Contractor shall 
provide Production Control and Scheduling services as described in Contract Attachment C, 
MAINFRAME SERVICES – RESPONSIBILITY MATRIX, Section 2; and Contract Attachment 
D, MAINFRAME SERVICES – SHARED/AGENCY RESPONSIBILITY MATRIX.  The State 
will also provide the Contractor with “Primary Recovery Instructions,” to which the Contractor 
will refer, to attempt to Resolve job/application issues prior to contacting the affected State 
Agency. 

 
[NOTE: DHS has requested the option to decide after Contract award, but prior to Contract 
approval, whether or not DHS wants to have the Contractor perform Production Control tasks. 
DHS will make this decision prior to Contract approval and Contract Section A.3.g will be 
modified accordingly.] 

 
iii. State-Agency Provided Production Control. For DHS and Revenue, the State Agencies have 

decided to retain the majority of the Production Control tasks, and continue to perform these 
tasks with State Agency staff. The Contractor’s tasks under this scenario are detailed in 
Contract Attachment C, STATE-AGENCY PROVIDED PRODUCTION-CONTROL – 
RESPONSBILITY MATRIX; and Contract Attachment D, MAINFRAME SERVICES – 
SHARED/AGENCY RESPONSIBILITY MATRIX, Section 2.2, et seq. 

A.3.h. Disaster Recovery Services. Either party may declare a Disaster event; however, in all instances 
the State shall reasonably act as the final determinant with regard to declaring an event a 
Disaster. Disaster events may be either Force Majeure Events, or events of lesser magnitude that 
are designated by the State as Disasters. 

 
With regard to Disaster Recovery (DR) Services, the Contractor shall do the following: 

 
i. Insure data is backed up on regular basis in accordance with Contract Section A.3.h.x. 
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ii. Insure backup tapes are sent off-site daily as defined in Contract Section A.3.h.x.  After 

Mainframe Services are migrated to the Contractor Data Center, the Contractor shall provide 

off-site tape storage in a facility that meets the State’s security requirements. 

iii. All Systems and applications shall be restored, up and running, and available for State 

Agency use within twenty-four (24) hours. 

iv. Provide two forty (40) hour tests per year at OIR scheduled requests. 

v. Provide State Agency support during tests as needed for all agency requests, to include: 

(1) Technical support Calls. 

(2) Applications support Calls regarding, but not limited to, the following: 

(a) Cobol 

(b) IMS 

(c) CICS 

vi. For a Disaster at a State Data Center that causes Network Connectivity failure, the Contractor 

shall be able to connect to other Demarcs defined within the state. 

vii. As of the Service Start Date, the Contractor shall establish and maintain fully functioning 
connectivity to the State’s print center and to the State’s Disaster Recovery print center. 

 
viii. The Contractor will maintain adequate Disaster Recovery Services and Business Continuity 

Services plans (“Disaster Recovery [DR] Plan”) in respect of each Contractor Site that, at a 
minimum, meet the contractual requirements. Upon a Disaster, the Contractor will promptly 
undertake all necessary actions and precautions under the DR Plan, and diligently pursue 
them as necessary to avoid or, if unavoidable, minimize any interruption of Services. 

 
ix. In the event that the Contractor fails to restore the State’s Mainframe Services, after a 

Disaster is declared, within the timeframes specified in Contract Attachment M, Liquidated 
Damages, the State will consider the Contractor to be in Breach of Contract and the State 
may pursue the remedies detailed in Contract Section E.16. 

 
x. The Contractor shall perform adequate data backups to support Disaster Recovery Services, 

as well as typical operational recovery needs of the State agencies.  
 

(1) During the period of time during which the Contractor provides Mainframe Services in the 
State’s Data Center environment , the Contractor shall comply with the retention, 
scheduling, and other aspects of the data backup requirements currently in place in the 
State environment (collectively “Current Data Backup Specifications” [See Contract 
Attachment L]). 

 
(2) After the Mainframe Services are migrated to the Contractor’s Data Center, the 

Contractor may choose, with the State’s prior written approval, to modify the Data Backup 
Specifications. In the event that such modifications require that any changes be made to 
State applications, software, or require any retraining of State staff, the Contractor shall 
perform these changes at no additional cost to the State. 

 
A.3.i. Federally Mandated Requirements. The Contractor will: 
 

i. Provide all services under this Contract in accordance with the Federally Mandated 
Requirements detailed in Contract Attachment E, including the requirement that the 
Contractor shall ensure that proper segregation and security of the State’s data and 
information systems are maintained at all times. 

 
ii. Keep SMF Data for seven (7) years, in accordance with Federal Publication 1075.  This 

includes existing legacy SMF Data created prior to the Service Start Date and new SMF Data 
created after the Service Start Date.   



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

51 

 
iii. Coordinate with OIR and State Agencies, such that State Agencies can provide yearly security 

training, as required by Federal Publication 1075. 
 
A.3.j. Compensation for On-Going Mainframe Services. The State will compensate the Contractor for 

On-Going Mainframe Services in accordance with Contract Section C.3.c. The charges for such 
services shall be known as the “Base Charges.” Except as expressly set forth in the Base 
Charges, (i) no amounts are payable under this Contract and (ii) there will be no adjustments to 
the Base Charges.  Contractor will invoice the Base Charges as set forth in Section C.3, including 
such detail as reasonably requested by the State.  The State is not liable to pay any Base 
Charges not invoiced within ninety (90) days after Contractor was first entitled to invoice the State 
for such fees.  

 
A.3.k. No Off-Shore or Near-Shore Storage of Data. All State Data and any other information-bearing 

records shall remain at all times within the Continental United States.  
 
A.3.l. Physical Data Security Requirements. The Contractor shall ensure effective physical security of 

the State’s data stored in the Contractor’s mainframe environment. The Contractor shall: 
 

i. Provide video surveillance on front and back of all physical data storage equipment; 

ii. Keep 180 days of physical log records of all persons who enter the mainframe processor 
room or the data storage room with the State’s physical data; these log records shall be kept 
on a Server and shall be readily available; 

iii. Keep 180 days of all historical recorded surveillance, on Server and readily available; 

iv. If storage media needs to be replaced, all data will be copied to new storage media and then 
the old storage media and any data contained thereon, shall be destroyed; and 

v. Provide State OIR employees with access to surveillance logs and video. If not available at a 
State Site, or through remote access, then the Contractor must reimburse the State for any 
expenses incurred by the State for designated employees to travel to the Site where the 
logs/video are available. 

A.3.m. Services Performed by Affected Employees. The services, functions, responsibilities, and tasks 
that were performed by Affected Employees on a consistent or routine basis during the twelve 
(12) months preceding the Service Start Date shall be deemed to be included in the Services 
provided by the Contractor. 

A.3.n. Reports. Contractor will provide to the State, in a form acceptable to the State, the reports 
described in Contract Attachment I.  The Contractor’s costs in collecting and analyzing data and in 
preparing reports, including changes thereto, are included the On-Going Mainframe Services fees 
and are not subject to any additional charges, fees, or reimbursements.  The State may, at any 
time during the Contract, require reasonable additional, recurring or ad-hoc reports.  Such 
additional recurring or ad-hoc reports will be provided by Contractor at no additional cost. 

A.3.o. State Billing System. 
  

a. In order for the State to accurately bill the State Agencies, the Contractor shall provide 
Mainframe Services such that interface data and/or files (collectively “files”) are created and 
formatted for input into IBM’s Computer Installation Management System (CIMS), utilized by 
the State. The Contractor shall provide the files at a sufficiently detailed level to allow the 
State to provide each State Agency with a clear, understandable, itemized bill for that 
Agency’s Mainframe Services usage; this detail will be at the State Agency level or lower 
State Agency division, based on the requirements of the State Agency. 

 
b. If the State changes its billing system during the Contract Term, the Contractor will modify the 

interface file(s) to accommodate the changes. In the event that these changes result in a 
significant amount of additional work for the Contractor, the State will have the option to 
develop an SOW to compensate the Contractor for the additional work. 
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A.3.p. Service Level Agreements and Liquidated Damages. The Mainframe Services provided by the 
Contractor are subject to the requirements and performance metrics detailed in RFP Attachment 
F, Service Level Agreements (SLAs). 

 
A.3.q. Syslog Data Retension. The Contractor shall keep Syslog data in report form for at least twelve 

(12) months.  This includes existing legacy Syslog Data created prior to the Service Start Date 
and new Syslog Data created after the Service Start Date.  This data may be stored electronically. 

 
A.4. Professional Services. 
 
A.4.a. At the State’s request, and in accordance with the Statements of Work (SOW) process described 

in Contract Section A.5, the Contractor shall provide Professional Services (“Professional 
Services”) to perform upgrades and/or enhancements (“Upgrades/Enhancements”) to legacy 
mainframe applications, as well as operational support and interactions with Third Parties, as 
needed beyond the Services already included in the Base Charges, Mainframe Services 
Transition, and Mainframe Services Migration. The Contractor will provide programming, analysis, 
data administration, project management, and computer operation resources as requested by the 
State. 
 

A.4.b. These Professional Services are NOT to be used for Mainframe Services Transition and Migration 
tasks (Contract Section A.2) or On-Going Mainframe Services tasks already included as a part of 
the Contractor’s normal responsibilities, and included in the Base Charges, as detailed in Contract 
Attachment C, MAINFRAME SERVICES – RESPONSIBILITY MATRIX and Contract Attachment 
D, MAINFRAME SERVICES – SHARED/AGENCY RESPONSIBILITY MATRIX and elsewhere in 
this Scope of Services. 

 
A.4.c. Such services may be delivered in the form of short-term, simple engagements; or, alternatively, a 

longer-term engagement may be required, for example, if the State requires an upgrade or 
enhancement to a legacy mainframe application.  In either case, the SOW process shall be used 
to plan, initiate, and manage the work performed. 

 
A.4.d. Use of Professional Services.  There is no guarantee that the State will use any of the 

Contractor’s Professional Services.  The State retains full control as to the timing and usage of 
Professional Services. 

 
A.4.e. Work Location of Professional Services.  Professional Services shall be performed at a location of 

the Contractor’s choosing; provided, however, that the Contractor shall ensure Professional 
Services staff are accessible as necessary to coordinate and execute the work in an efficient and 
effective manner.  The State will provide Network connections (including Virtual Private Network 
[VPN] accounts as necessary for any Contractor staff requiring remote access).  

 
A.4.f. Professional Services Job Classification Skills. Professional Services staff assigned to State 

engagements shall meet the Job Classification requirements detailed below that correspond to 
the Contractor’s hourly rates in Contract Section C.3.d. In the Job Classifications listed below, the 
State has identified specific software, which, as of the begin date of this Contract, are State 
standards.  However, from time to time the State may add products to the list of accepted State 
standards, or accept waiver requests to allow applications to be developed using non-State 
standard products.  The same rates and equivalent experience levels shall apply to the pertinent 
classifications.  Professional Services roles, experience, and skill sets are as follows: 

 
i. Project Manager – Provides competent leadership and responsible direction through 

successful performance of a variety of detailed, diverse elements of project management.  
Directs completion of tasks within estimated time frames and budget constraints.  Schedules 
and assigns duties to project team.  Enforces work standards and reviews/resolves work 
discrepancies to ensure compliance with project requirements.  Reports in writing and orally 
to State management as necessary. Requires an extensive background in managing large, 
complex projects with outstanding interpersonal and communication skills. Requires four (4) 
or more years of project management experience, with experience as a Project Manager of 
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projects employing technology similar to that described in this Contract.  A certified Project 
Management Professional is preferred although not required. 

 
ii. Advanced Mainframe Programmer Analyst – Analyzes functional business applications and 

creates design specifications for developing programs.  Develops block diagrams and logic 
flow charts.  Translates detailed design into computer software.  Tests, debugs, and refines 
the computer software to produce the required product.  Prepares required documentation, 
including both program-level and user-level documentation.  Enhances software to reduce 
operating time or improve efficiency. Primary skill set comprises COBOL, IMS DB/DC, CICS, 
and DB2. Secondary skill set includes all other mainframe software standards. Requires a 
minimum of 2 years of current experience in this job class. 

 
iii. Data Administrator/Database Administrator – Designs and reviews database systems; 

evaluates and recommends changes to database systems; and implements new or revised 
systems to ensure accuracy, efficiency, and adherence to technical standards.  Responsible 
for providing technical assistance to other personnel involved in computer applications 
development by answering questions, describing techniques, and writing procedures.  
Monitors database systems performance, evaluates information gathered from users and 
other staff and review of historical data, and recommends changes to database systems to 
ensure optimal performance and productivity. May act as project leader in monitoring 
performance of database systems, and identifies, evaluates, and makes recommendations to 
management concerning problems or issues in the database environment to ensure optimal 
performance and productivity of database systems.  Responsible for the daily maintenance, 
tracking and documentation of production database systems including creating and 
scheduling database specific jobs and determining necessary actions to recover from 
problems or failures. Develop and enforce the Standards, Procedures, and Guidelines to 
establish the operational framework in which database management systems are consistently 
and effectively utilized.  Research, identify, evaluate and select database software. Instruct 
users in the use of database software to enhance database system usage, facilitate problem 
resolution, and maximize customer service.  Requires a minimum of 2 years of current 
experience in this job class with either DB2 or IMS experience 

 
iv. Information Systems Analyst – Analyzes and documents requirements for mainframe 

information systems.  Develops and/or oversees plans for automated data processing 
systems from project inception to conclusion.  Constructs data models and activity/process 
models as may be required to define system functions.  Coordinates closely with 
programmers to ensure proper implementation of program and system specifications.  
Develops, in conjunction with functional users, system alternative solutions.  Provides support 
for the installation, testing, implementation, and on-going maintenance of information 
systems. Conducts and documents the results of special studies dealing with systems and/or 
business process issues.  Requires a minimum of 3 years of current experience in this job 
class with excellent interpersonal and communication skills. 

 
v. Mainframe Computer Operator – Under general supervision, is responsible for lead 

mainframe computer operations work of average difficulty in operating "large system" tape 
drives, printers and master console equipment controlling all job production at a complex 
operations site; and performs related work as required.  An employee in this class coordinates 
the operation of peripheral equipment and the master console, as well as, monitoring jobs 
submitted for processing to identify problems that affect computer functions across agencies.  
Requires a minimum of 2 years of current experience in this job class 

 
A.4.g. Remuneration for Professional Services.  Remuneration for Professional Services shall be based 

on the applicable payment rate(s) detailed in Contract Section C.3.d, Professional Services Hourly 
Rates of this Contract. 

 
A.5. Statements of Work (SOWs).  
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A.5.a. From time to time during the Term of the Contract, the State may wish to have the Contractor 
perform New Services within general Scope of Services of the Contract, but not explicitly defined 
therein. The State shall request such New Services as follows: 

 
i. The State will provide Contractor with a general description of the New Services to be 

provided and/or the business requirements or outcome desired therefrom.  The general 
description shall, at minimum, contain a description of the work to be performed, schedule, 
the deliverable(s) desired to result from the performance of the work, and such other 
provisions as are necessary to describe the associated work.  
 

ii. Contractor will promptly, and at no charge to State, prepare and deliver to the State a 
proposed Statement of Work (SOW). A draft SOW format of will be developed and agreed to 
jointly by the Parties, after the Contract Start Date. Actual SOWs will then be in a form 
substantially similar to the agreed-to format. In the event that the Contractor perceives the 
SOW to have a negative impact on some aspect of its service delivery, the Contractor shall 
promptly advise the State in writing of any objections to the schedule of performance and 
advise the State of any material impact such approved SOW may have on the services, 
charges, or other significant impact on the Contractor’s performance or the State’s operations. 

 
iii. All Contractor effort with respect to an SOW prior to the issuance of, and agreement upon, an 

approved SOW shall be conducted within the Contractor’s Base Charges. 
 
iv. The State will review Contractor’s proposal and may request changes.  The Parties will 

negotiate in good faith regarding any such requested changes, and work to promptly finalize 
the SOW. 

 
v. The State and the Contractor will agree upon the budget, schedule, and priorities for all 

SOWs prior to their becoming approved SOWs.  The State reserves the right to change the 
schedule to, budget for, and/or re-prioritize any approved SOW through the use of the 
Change Management procedures (Contract Section A.15). 

 
vi. If the SOW is approved, the Contractor shall perform the associated Project work as 

described therein until the earlier of completion of the SOW Project, the meeting any of any 
limitations therein specified, or cancellation of the Project by the State. 

A.5.b. SOWs can be proposed or approved by the State Chief Technology Officer (S-CTO) or the State 
Service Delivery Manager (S-SDM). Each SOW will be signed by an authorized officer of each 
Party. Contractor acknowledges and agrees that no SOW will be effective unless and until signed 
by authorized representatives from the State and the Contractor.  Once signed by both Parties, 
the new SOW will be effective (unless a different SOW Effective Date is specified in the SOW) 
and the New Services thereunder will form part of the services governed by this Contract. 
 

A.5.c. Fixed Price SOWs. When the Parties agree upon Fixed Prices for Projects, the Fixed Price shall 
be reasonably apportioned among all Milestones, and invoices (less applicable Retention) shall be 
submitted to the State following completion of Milestones, all as specified in Contract Section C.3 
and/or by the Project Documents. The Contractor shall base its pricing for Fixed Price Projects on 
the hourly rates given in Contract Section C.3.d, and shall provide to the State adequate 
documentation, acceptable to the State, to indicate that the Fixed Prices are based on a realistic 
number of work hours for the tasks in question. The State reserves the right to question these 
hourly rates, request additional documentation, and to negotiate lower Fixed Prices, if the State 
can justify the decrease. 

 
A.5.d. Time and Materials SOWs. The State may also agree to pay for SOW services undertaken on a 

time and materials basis by paying invoices for New Services rendered on a monthly basis, in 
arrears, and in accordance with Section C.3 of the Contract. Contractor will use commercially 
reasonable efforts to perform New Services and deliver all Deliverables within any estimated price 
(“Estimated Price”) set forth in the relevant Project Documents, but does not guarantee that the 
time and materials New Services can be completed or the deliverables can be delivered within the 
Estimated Price.   Estimates of numbers of hours by labor category are provided for information 
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only, and Contractor may, in its reasonable discretion, use greater or lesser numbers of hours in 
any labor category as it deems appropriate to complete the New Services. Contractor will give the 
State prompt written notice whenever it (i) makes material increases or decreases in the staff 
assigned to a Project, or the mix of labor categories, or (ii) reasonably foresees that Deliverables 
cannot be completed within the Estimated Price, or on or before any time schedule set forth in the 
relevant Project Documents.  In any event, Contractor will submit revised estimates of the total 
cost to complete, and estimated time to completion at regular intervals (and unless otherwise 
agreed, at least every three [3] months) during performance of each Project.   If at any time any 
Project is reasonably estimated, by either Party, to cost more than one hundred percent (100%) of 
the Estimated Price (or other estimate of total cost), the Project shall be subject to suspension or 
termination (as provided below), in the State’s discretion, as well as further review and re-
authorization by the State’s responsible management. 

 
A.5.e. In addition to the services, functions, responsibilities and tasks expressly described in the scope 

of services or other detailed description of the New Services under an SOW, the following are 
deemed to be included in such New Services as if expressly described therein: 
 
i. services, functions, responsibilities and tasks that are reasonably required for, or incidental to, 

the proper performance and provision of the expressly described New Services or are 
otherwise customarily performed by providers of the expressly described New Services; 

  

ii. communication and coordination of efforts by and among Contractor Personnel as required to 
perform such services, functions, responsibilities and tasks pursuant to a Statement of Work. 

 

A.5.f. All SOWs are subject to the terms and conditions of this Contract. 

 

A.5.g. The State and Contractor acknowledge and agree that the State may, at any point in the SOW 
process, in its sole discretion, obtain the services contemplated by the SOW from a Third-Party 
Vendor. 

A.5.h. Notwithstanding that each SOW is a separate document, subject to the terms of the Contract; this 
Contract together with each SOW is to be interpreted as a single agreement so that all of the 
provisions are given as full effect as possible. 

 
A.5.i. SOW Warranties. The Contractor shall warrant deliverables produced pursuant to an SOW as 

follows: 
 

i. “Critical Failure” Defined.  “Critical Failure” shall be any failure of a Component to perform 
substantially in accordance with its specifications set forth in the Project Documents which 
either (1) prevents the relevant software Component(s) from providing substantially all of one 
or more of the material functions identified in the SOW, or (2) prevents the proper operation of 
other material Components or functions of the hardware and software environment into which 
it is to be installed. 

 
ii. Warranty. Otherwise, and except as provided in Contract Section A.5.i.iii below, Contractor 

warrants to the State that each software Component of a deliverable will perform free of 
Critical Failures when used in accordance with its specifications in a Production Environment 
for a period of ninety (90) days after Acceptance by the State. 

 
iii. Third-Party Vendor and Contractor Products. Contractor may acquire certain deliverables 

from Third-Party Vendors.  Other deliverables may consist, wholly or partially, of Contractor 
commercial products subject to standard warranties.  To the extent that Third-Party Vendors 
provide warranties to Contractor, and the Third-Party Vendor products are delivered to the 
State without (1) modification or (2) incorporation into deliverables, Contractor will pass such 
warranties through to the State. 

 
A.5.j. Complex Project-Related Provisions. In the event the State deems the work defined by the SOW 

to be sufficiently complex, the following provisions will also apply: 
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i. Within the SOW, the Contractor shall describe the software, documentation, goods, services 

and other documentary or other deliverables (collectively, “Deliverables”) that will be delivered 
to the State. Unless otherwise agreed, the SOW shall further specify, as applicable, the 
scope, work plan, Project organization, assumptions, acceptance criteria, the State and 
Contractor responsibilities, SOW-specific warranties, and delivery schedule. 

 
ii. The State shall pay for the New Services and deliverables in accordance with Contract 

Section C.3. When the SOW so specifies, payments for SOW-related services and 
deliverables will be contingent upon acceptance of deliverables and/or completion of specific 
tasks (collectively, “Milestones”) and shall be subject to retention of an agreed percentage of 
each payment until completion of all Milestones and/or final acceptance of the particular SOW 
(“Retention”).  Retention shall be released to Contractor according to an agreed schedule, 
upon completion of Milestones and/or final Acceptance.  Releases of Retention shall be 
conditioned upon completion to the State’s reasonable satisfaction of all corrective work 
identified through inspections and acceptance tests for relevant phases and Milestones; but 
the final portions of Retention may be reserved for release upon successful completion of (1) 
acceptance tests for all Deliverables, and/or (2) initial production use during the applicable 
warranty period described below. Milestones, retention amounts and proportions shall be 
agreed on a case-by-case basis in Project Documents. 

 
iii. The Contractor’s fees for project management related to SOW work will be included within the 

Base Charges, to the extent that such services can be provided within the resources ordinarily 
assigned to performance of On-Going Mainframe Services for the State. If, for a particular 
SOW, additional management resources are required, the State may, at its option, (1) 
temporarily relieve the Contractor of Service Level Agreements or other obligations, so that 
the New Services may be performed within the available resources, without additional charge 
or undue impact upon operations or Service Level Agreement performance, or (2) authorize 
additional resources, for which the State will pay at the appropriate contract rates, as 
expressed in Contract Section C.3.d. 

 
iv. Contractor Project Manager.  For Complex SOWs, the State will require the Contractor to 

assign a Project Manager who will be the State’s primary point of contact in all matters 
pertaining to the Project.  The Contractor’s Project Manager(s) shall possess the 
qualifications detailed in Contract Section A.4.f.i.  The Contractor Project Manager shall 
provide project management services, including the following: 

(1) manage the Project, including planning, directing and monitoring all Project activities; 

(2) develop the detailed SOW with the assistance of the State Project Manager;  

(3) maintain SOW documentation;  

(4) establish the SOW team and, in conjunction with the State Project Manager, orient 
team members regarding the SOW management process and the SOW, including 
individual responsibilities, deliverables, schedules, etc.;  

(5) be the primary point of contact to the State for establishing and maintaining 
communications through the State Project Manager;  

(6) define and monitor the support resources required for the SOW so that that these 
resources are available as scheduled; 

(7) measure, track and evaluate progress against the SOW definition; 

(8) obtain and provide information, data, decisions and approvals within a reasonable 
time frame following the State’s request (generally anticipated to be five [5] Business 
Days), unless otherwise mutually agreed  
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 (9) resolve deviations from the SOW with the State Project Manager; 

(10) administer and, in conjunction with the State Project Manager, be accountable for 
Change Managment related to the SOW; 

(11) plan, schedule and participate in periodic SOW reviews, as applicable, including 
review of the work products being produced; and 

(12) provide periodic written status reports to the State that provide information such as 
schedule status, technical progress, issue identification and related action plans. 

v. State Project Manager.  For complex SOWs, the State will assign a Project Manager, who will 
have the authority to act on behalf of the State in all matters pertaining to the Project.  The 
State Project Manager will assist the Contractor Project Manager with project management, 
including: 

(1) be the single-point-of-contact for the management of State’s obligations under the 
SOW; 

(2) serve as the interface between the SOW team members and the State or State 
Agencies participating in the SOW tasks; 

(3) define the State’s business and technical requirements for each SOW; 

(4) work with the Contractor Project Manager to develop a detailed SOW definition and 
verify that the definition meets the State’s business and technical requirements; 

(5) assign State Personnel to the SOW as required by the SOW definition and, in 
conjunction with the Contractor Project Manager, orient team members regarding the 
SOW management process and the SOW definition, including individual 
responsibilities, deliverables, schedules, etc.; 

(6) provide operational guidance to manage and be accountable for the performance of 
State Personnel assigned to the Project; 

(7) administer and, in conjunction with the Contractor Project Manager, be accountable 
for Change Management related to the SOW;  

(8) attend SOW planning/review/status meetings, as required; 

(9) obtain and provide information, data, decisions and approvals reasonably requested 
by Contractor; 

(10) coordinate and schedule the attendance of State Personnel, as appropriate, at 
planning/review/status meetings; 

(11) assist in the resolution of SOW issues and escalate as needed; 

(12) provide review and confirm that the deliverables meet the completion criteria set forth 
in the applicable SOW definition; and 

(13) manage the performance of the State’s responsibilities specified in the SOW 
documents. 

vi. Project Change Management.  Either Party may request a change to SOW tasks or 
deliverables, subject to the Change Management procedures, described in Contract Section 
A.15.  
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vii. Reports. For each complex SOW, Contractor shall deliver written reports summarizing 
progress at the intervals specified by the SOW. Each such report shall identify any significant 
unresolved problems in the SOW along with Contractor’s proposed plans for resolution and 
the estimated time for resolution.  Each party shall promptly notify the other, in writing, upon 
becoming aware of any potentially significant delay in the SOW. 

viii. Acceptance of Deliverables. The criteria for acceptance of deliverables shall be as defined in 
the SOW. 

A.6. Expense Reimbursement. In accordance with Contract Section C.4, the State will not reimburse 
the Contractor for out-of-pocket expenses incurred by the Contractor in connection with the 
performance of short-term engagement or Project-related services. To the extent reasonably 
practicable, and as agreed for particular Projects, the Contractor shall staff Projects with 
personnel who ordinarily reside near Nashville, Tennessee or approved locations where the 
Contractor customarily performs Services. 

 
A.7. Work Prioritization. The State may identify new activities to be performed by Contractor Staff 

(including work activities that would otherwise be treated as a Project) or reprioritize or reset the 
schedule for existing work activities to be performed by such Contractor Staff; provided that such 
activities are similar to the types of activities that the Contractor Staff is trained to perform.  Unless 
otherwise agreed, the State will incur no additional charges for the performance of such work 
activities by Contractor Staff to the extent then assigned to the State. The Contractor will use 
commercially reasonable efforts to perform such work activities without impacting the established 
schedule for other tasks or the performance of the Services in accordance with the SLAs.  If after 
using such efforts it is not possible to avoid such an impact, the Contractor will notify the State of 
the anticipated impact and obtain its consent prior to proceeding with such work activities. the 
State, in its sole discretion, may forego or delay such work activities or temporarily adjust the work 
to be performed by Contractor, the schedules associated therewith or the SLAs to permit the 
performance by Contractor of such work activities.   

A.8. Connectivity.  The Contractor shall support and set up a site-to-site VPN from the State to the 
Contractor’s Data Center thru the Internet utilizing Public IP addresses to build the tunnel.  The 
Contractor will assign on the mainframe at the Contractor Site 10.x.x.x/28 network.  The 
Contractor will route across the tunnel 10.0.0.0/8 addresses.  The State will route to the 
Contractor 10.x.x.x/28 across the VPN tunnel.  [Note: The State will provide exact IP addresses to 
the Contractor after Contract award.] 

 
See Contract Attachment K for a diagram of the State’s required Mainframe Network Connectivity. 
 
If, during the Term of the Contract, the State or Contractor changes any software, hardware, or 
Sites related to the Connectivity solution, the Parties will work together to ensure that the 
Connectivity solution will work with the current technology and Sites. In the event that State-
implemented changes results in significant additional work for the Contractor, the State will have 
the option of processing an SOW to compensate the Contractor for the additional effort. 

 
A.9. Use of State’s Remedy System.  The State’s BMC Remedy System will be the required system 

used by the State and the Contractor to document and track progress on Tickets related to 
“Break/Fix” repairs (Remedy tickets referred to as Incidents), Provisioning requests (Remedy 
tickets referred to as Work Orders), and System Changes (Remedy tickets referred to as Change 
Requests).  Each type of ticket is discussed in greater detail in sections that follow. 

 
The Contractor shall complete all Remedy tickets for Break/Fix repairs and Provisioning requests 
at no additional charge to the State.  There shall be no limit to the number of tickets that the State 
may initiate for these tasks during the Term of the Contract. 
 
The State’s Remedy System will not be used to track SOW-based projects and tasks, defined in 
Contract Section A.5., unless the SOW includes System Changes, which shall be tracked as 
specified in Contract Section A.9.d. 
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In the event that the State changes from Remedy to a different Ticket tracking system, the State 
will require the Contractor to use the new Ticket tracking system.   

 
A.9.a. Contractor Support Center Requirements. 

The Contractor shall have a 24x7x365 Support Center.  The Support Center shall provide systems 
support for the Mainframe Services delivered under this Contract. Most OIR and State Agency 
contact to the Support Center will be initiated via a Ticket entered by the OIR Service Desk (OSD) 
into the Remedy System.  The Support Center may also receive tickets directly from State 
Agencies via the Remedy System.  The Support Center will be required to use the Remedy 
System in order to interface with OIR and State Agencies. 

The Contractor shall also provide a toll-free number and e-mail address for OIR and State Agency 
access to the Support Center. 

 
A.9.b. Break/Fix Repairs. 
 

i. The OSD will use the State’s BMC Remedy ticketing system to enter Incidents when there is a 
Break/Fix problem with the mainframe, such as State Agency user access or job/application 
issues.  

 
ii. The OSD will provide Level 1 support for the State Agencies. Upon receipt of a Call from the 

State Agency, the OSD will open an Incident and enter the appropriate information into the 
Remedy System. If the OSD is unable to Resolve the Incident, the OSD will make a 
determination on routing to the appropriate “Level 2” support group, including the Contractor, 
based on the issue being reported. Level 2 support means any Incident that cannot be 
Resolved by the OSD. 

 
iii. The OSD will establish a priority level for the Incident: Critical, High, or Medium. Every 

Incident, including Incidents routed to the Contractor, will be subject to an SLA, described in 
Contract Attachment F, with the following required Resolution Times, based upon the priority 
level of the ticket: 

 

 Critical – Three (3) hours 

 High – Five (5) hours 

 Medium – Eleven (11) hours 
 

These Resolution Times are predefined and have been agreed upon between OIR and the 
State Agencies. 

 
iv. Upon receiving the Level 2 support Incident from the OSD, the Contractor will Resolve the 

Incident, within the Resolution Time for the established priority level of the Incident, including, 
but not limited to, involvement of Third-Party Vendor support staff, if required. The Contractor 
will document all changes in status and the Resolution of the Incident within the Remedy 
System. 

 
A.9.c. Provisioning. Provisioning refers to certain State Agency requested activities in the mainframe 

environment.  A list of these activities, for which the Contractor is responsible, is found in Contract 
Attachment J.  SLAs associated with Provisioning tasks are described in Contract Attachment F. 

 
i. To request mainframe Provisioning activities from the Contractor, a State Agency or OIR will 

submit a service request for the activity from the OIR Service Catalog, which will automatically 
generate and route a Work Order to the Contractor in the Remedy System.  The Contractor 
may contact the requesting entity directly if information in addition to what is included in the 
Work Order is required to complete the Provisioning request. 

 
ii. The Contractor shall complete the Work Order in accordance with the turnaround times 

associated with the Provisioning request in Contract Attachment J.  These turnaround times 
are predefined and have been agreed upon between OIR and the State Agencies. 
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iii. There are also mainframe Provisioning activities for which the State will be responsible.  If the 
State encounters a Break/Fix issue while attempting to complete a Work Order, the OSD will 
enter an Incident into Remedy and route the Incident to the Contractor as a Level 2 support 
issue; the Contractor will Resolve the Incident in accordance with the Break/Fix Repairs 
provisions, including the Break/Fix Repairs Resolution Times, detailed above.  The State will 
complete the Provisioning Work Order after the Incident is Resolved. 

 
A.9.d. System Changes. 
 

i. Any Changes to the State’s mainframe environment or infrastructure will go through an 
approved Change Management process, and will require State approval beginning with the 
Operations Support Team, and including other State entities depending on the nature and/or 
severity of the Change and the risk assessment allocated to the Change. 

 
ii. The Contractor shall enter a Change Request into the Remedy System to document and track 

the required Change. The Change Request will not move into an implementation stage in the 
Remedy System until the following items are completed: risk has been assigned to the 
Change Request; disaster recovery (roll-back) requirements have been accounted for; a 
change manager has been assigned to the request; the Change Request implementation 
dates have been scheduled and appear on the global Change Request calendar; and the 
Change Request goes through the appropriate predetermined levels of approval in the 
Remedy System for the type of Change Request selected. 

 
A.9.e. Updates to and Completion of Remedy Tickets 

 
i. Remedy information is viewable by the State Agencies via the REQ work info log; therefore, 

proper and timely communication is mandatory when using the State’s Remedy System.  The 
Contractor shall update the work info log with status documentation every time a Remedy 
ticket is saved, in order to maintain good communication with the State Agencies and OIR. 

 
ii. The total length of time required to Resolve a ticket will be tracked in the Remedy System, 

and where applicable, will be used by the State to determine whether Resolution Times and 
turnaround times are being met.  The Contractor may put tickets into pending status to 
suspend the tracking time by 1) selecting a valid pending reason and 2) entering a verifiable 
justification for the pending status in the work info log.  Pending reasons are predefined in the 
Remedy System and include adhering to a customer schedule or awaiting customer 
information; any additions or modifications to these predefined pending reasons are at the 
sole discretion of the State. In addition, the State has the sole determination as to whether the 
justification for the pending status, entered into the Remedy work info log, is acceptable. 

 
iii. When the Contractor completes the ticket, the Contractor will update the work-info log and 

return the ticket to the OSD.  The OSD will contact the State Agency to confirm completion.  
Upon State Agency confirmation, the OSD will Resolve and close the ticket. 

 
A.9.f. Remedy System Requirements. 
 

i. BMC Remedy IT Service Management for the Enterprise is a web-based suite of applications 
from BMC Software that integrates and automates IT service and support. Remedy Service 
Desk, Remedy Change Management, Remedy Service Catalog, Remedy Work Order 
Management, Remedy Asset Management and Remedy Service Level Management Modules 
work together as a suite offering. The software provides a shared workflow with a consistent 
user interface, and a common platform.  

 
ii. Remedy software will play a critical role as the key communication link between the State 

Agencies, OIR, and the Contractor.  OIR uses BMC Remedy AR System software with the 
ITSM Suite and Web Services Module. The Web services module allows applications on 
different systems to pass data back and forth via either Intranet or Internet. The Contractor 
will be required to utilize the web-based Remedy (ARSystem ITSM Suite) for full integration of 
service desk operations and ticketing system. 
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iii. The State will provide up to ten (10) licenses for the Contractor to access the Remedy 

System; additional Remedy licenses, if any, required to meet the SLAs are the responsibility 
of the Contractor. 

 
iv. The Oracle database that is linked to the Remedy software shall be housed at a State Data 

Center by OIR. 

 
v. The Contractor shall use a secure connection, approved by the State, to access the State’s 

Remedy database. 
 

vi. The Contractor will be provided with a Remedy vendor view which will allow the Contractor to 
retrieve data contained in the State’s Remedy database. 

 
A.10. Systems and Other Current Software Provisions. 

 

A.10.a. Software Currency. The Contractor shall ensure that all System Software and Third-Party Vendor 
software versions and releases are kept at and/or upgraded to the current level (“n”) for the 
duration of the Contract.  When a new version or release is issued, the installed version or release 
(“n-1”) will be upgraded to the current version or release (“n”) within twelve (12) months of the 
issuance of the new version or release. 

 

A.10.b. System Software Substitution. If the Contractor chooses to substitute other software for any of 
the Systems or other Third-Party Vendor software in the State’s former mainframe environment 
(“Current Software”) at anytime during the Contract, the following provisions will apply: 

 
i. The Contractor shall provide written evidence to the State substantiating that the substituted 

software runs equally as efficiently as the Current Software, and the substitution will not result 
in any increase in cost to the State.  The Contractor will provide to the State benchmark 
reports proving equal efficiency and equal, or lower, cost for the substituted software. The 
State will not approve the migration of the services from the Current Software to the 
substituted software until such time as the State is satisfied with the performance of the 
substituted software. 

 
ii. The Contractor shall perform all tasks necessitated by the substitution at no additional cost to 

the State, including the following: 
 

(1) The Contractor will train any affected State and Contractor employees in the effective use 
of the new software. 

 
(2) The Contractor shall make, or cause to be made, all programming changes, including 

customizations made by the State to Third-Party Vendor software, required to remediate 
any State programs or applications that are in any way negatively affected by the 
software substitution and shall provide written evidence to the State that such affected 
programs have been remediated. The State will not approve the migration of the services 
from the Current Software to the substituted software until such time as the State is 
satisfied that the remediation has been successfully completed. 

 
(3) The Contractor shall make any conversions of State Data required to enable the State 

Data to be accessed, or otherwise utilized, as required by the State and the Contractor, 
after migration from the Current Software to the substituted software. 

 
A.10.c. In-House Developed Procedures. The State has ROSCOE and TSO procedures that have been 

developed “in house” and that are used for application and system administration purposes (“In-
House Developed Procedures”) [see RFP Attachment 6.8].  The Contractor shall assume 
responsibility for the functionality provided by these procedures on the Service Start Date.  The 
Contractor can provide the functionality either through (1) continued use of the In-House 
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Developed Procedure(s) or (2) replacement of the functionality with software and/or procedures 
of the Contractor’s choosing.  In either case, the Contractor shall be responsible for the following: 

 
i. Maintenance, enhancements, and fixes to the procedures or software; 
 
ii. Training, if an enhancement/modification to, or substitution of, the procedure or software 

results in the need to train State staff; 
 
iii. Any required licensing of Third-Party Vendor products. 
 

A.10.d Manufacturer Maintenance. 

 
i. The Contractor shall maintain maintenance contracts and keep maintenance of microcode 

current on all hardware as required by the manufacturer. 
 
ii. The Contractor shall maintain maintenance contracts and keep System Software and Third-

Party Vendor software maintenance current as required by the manufacturer and in 
accordance with Contract Section A.10.a. 

 
iii. Maintenance shall be applied during Scheduled Downtime. 

 
A.11. Termination Assistance. In the event that the Contract is terminated, either through natural 

expiration of the Contract Term, or through Termination for Convenience or Cause, the 
Contractor shall provide Termination Assistance Services to the State in providing for an orderly 
transition of the services from the Contractor’s environment to a State or Third-Party Vendor 
environment. The Contractor’s obligations shall be as follows: 

 
A.11.a. Knowledge Transfer. The Contractor will conduct a reasonable transfer of knowledge regarding 

the Services, the State’s requirements regarding the Services, and related topics so as to 
facilitate the provision of the Services by the State or its designee.  This knowledge transfer shall 
include: 

 
i. Supplying information regarding the Services as reasonably necessary to implement the 

Termination Assistance plan, and providing such information regarding Services as is 
reasonably necessary for the State or its designee to assume responsibility for continued 
performance of Services in an orderly manner so as to minimize disruption directly related to 
the Services, including (1) relevant existing documentation; and (2) key support contacts 
(names, business phone numbers, fax numbers, e-mail addresses and business postal 
addresses) of the State and Third-Party Vendor personnel and of Contractor Personnel during 
the transition from the Contractor to the State or its designee; 

 
ii. Supplying information concerning equipment/hardware, software, types and skills of 

personnel, Third-Party Vendors, and other resources used by Contractor to provide Services 
to the State under the Contract, as may be reasonably necessary for the State or its designee 
to assume responsibility for the Services; 

 
iii. Explaining the Change Management Procedures, Work Order and Incident management 

processes, reports, and other standards and procedures to the State or its designee’s 
operations staff; 

 
iv. Providing reasonable access by telephone to Contractor Personnel following the conclusion of 

Termination Assistance Services; provided, however, that (1) all requests for such access 
shall be coordinated by and with the Contractor Account Executive or his designee, (2) 
Contractor shall not be obligated to provide a level of such access that would materially 
disrupt or interfere with the then-current activities of such personnel, and (3) unless otherwise 
agreed by Contractor, such access shall be limited to Contractor Personnel performing 
Services in the six (6) months prior to the commencement of the Termination Assistance 
Services or performing Termination Assistance Services, and (4) such access shall be 
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provided through the end of the six (6) month period after the final conclusion of the Term and 
all possible Termination Assistance Services under the Contract. 

 
A.11.b. Transfer of Resources. Contractor shall provide all reasonable assistance required for the transfer 

to the State or its designee of the resources (equipment/hardware, software and Third-Party 
Contracts) to which the State is entitled under this Contract. Such assistance shall include at a 
minimum: 

 
i. Assisting the State in identifying any Third-Party Vendor services used by Contractor in the 

performance of Services that would be required by the State or its designee to perform the 
Services; and 

 
ii. Performing routine administrative functions required to effect the assignment of Third-Party 

Contracts, including transferring billing, executing legal documents, and performing other 
necessary functions. 

 
A.11.c. Operational Transition. Contractor shall perform activities required to effect a smooth transition of 

operational responsibility for the Services.  This shall include: 
 

i. To the extent used to provide the Services and licensed to the State in accordance with 
Contract Section E.7, documenting and delivering Contractor's source materials (to the extent 
required under the Contract), object libraries and reference files; 

 
ii. To the extent applicable, delivering support profiles, enhancement logs, problem 

tracking/resolution documentation, and status reports associated with the Services; 
 
iii. Identifying projects and other work expected to be in progress, if any, as of the effective date 

of termination or expiration.  With respect to such work, document current status, provide for 
continuity during transition, and provide reasonable training to achieve transfer of 
responsibility; 

 
iv. To the extent provided for in Contract Section E.7, providing existing documentation used by 

Contractor to provide the Services, including technical documentation, in hard-copy and 
electronic media as readily available to the extent required in the Contract; 

 
v. To the extent provided for in Contract Section E.7, documenting and delivering data and 

databases specific to the operation of the Services; 
 
vi. Transferring physical and Logical Security processes and tools, including cataloging and 

tendering badges and keys for State Sites, documenting ownership and access levels for all 
passwords, access codes and encryption keys, and instructing the State or its designee in the 
use and operation of security controls Contractor is using to deliver the Services; 

 
vii. Freezing System Changes affecting the System used by or behalf of Contractor in providing 

the Services to the State. 
 
A.11.d. Human Resources Transfer. Contractor shall provide, to the extent permitted by applicable Law, 

reasonable access to appropriate information to support the State or its designee in hiring 
replacement personnel or contract resources to perform the Services. 

 
A.11.e. End-of-Contract Transition Services. In the event that the State must avail itself of End-of-

Contract Transition Services, the State will compensate the Contractor for these services using 
the hourly-rates given in Contract Section C.3.d. The State will execute an SOW in accordance 
with the Statements of Work process defined in Contract Section A.5. This SOW will be a Time 
and Materials SOW, paid on an hourly-basis, for work actually performed, with a negotiated “not-
to-exceed” cap on the total amount that can be spent. An amendment to the SOW will be 
necessary to raise this cap. 
 

A.11.f. Return of Prepayments. Any charges, expenses, refunds, rebates, credits or other amounts 
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prepaid by the State which Contractor has not (1) paid back to the State or (2) applied to invoices 
presented for Services rendered to the State prior to the effective date of the termination will be, at 
the State’s option, credited toward a Termination Charge or paid to the State in cash to the extent 
such amounts are related to the terminated Services giving rise to such Termination Charge. 

 
A.11.g. Mitigation of Wind-Down Expenses.  
 

i. Contractor shall use commercially reasonable efforts to avoid incurring or to minimize costs 
that are reimbursable as wind-down expense items.  The commercially reasonable efforts to 
be employed by Contractor shall include, to the extent applicable: (1) providing the State with 
a list of all licenses, leases, contracts and/or equipment/hardware and the costs associated 
with each within thirty (30) days after Contractor’s receipt of the notice of termination, (2) 
working with the State to identify all commercially reasonable means to avoid or minimize 
such costs, (3) offering to make the Third-Party Vendor licenses, equipment/hardware leases, 
Contractor-owned equipment/hardware and Third-Party Contracts available to the State, (4) 
redeploying any remaining Third-Party software, equipment/hardware and Third-Party 
Contracts within Contractor’s organization if, and as soon as, commercially reasonable, (5) 
negotiating with the applicable Third-Party Vendor to eliminate or reduce the charges or 
charges to be incurred, and/or (6) selling, canceling or otherwise disposing of any Third-Party 
Vendor licenses, equipment/hardware leases, Contractor-owned equipment/hardware and 
Third-Party Contracts that cannot be redeployed. 

   
ii. In addition, Contractor shall use commercially reasonable efforts to avoid agreeing in any of 

its subcontracts or other Third-Party Contracts to termination or cancellation fees or non-
cancellable charges and, to the extent it is unable to avoid agreeing to such terms, Contractor 
shall fully disclose such terms to the State in seeking the State’s approval of such 
subcontracts or other Third-Party Contracts. 

 
A.11.h. Criticality and Continuity of State’s Mainframe Services. The Contractor understands that, due to 

the critical nature of many applications running on the State’s mainframe environment, it is not an 
option for the State to have any Downtime whatsoever, beyond that expressed in the SLAs. 
Consequently, in the event of any Contractual dispute between the Parties, the Contractor agrees 
to use its best efforts to continue services in good faith, at the same levels as were provided 
before the dispute ensued, until such time as the dispute can be resolved to the satisfaction of 
the parties. This includes cooperating fully in the event of the transfer of the Mainframe Services 
to a Third-Party Vendor, to ensure the continuity of Mainframe Services.  Contractor 
acknowledges that, due to the substantial and immediate harm that a refusal to perform 
Mainframe Services would cause to the State, the State is entitled to seek injunctive relief against 
Contractor for its refusal to provide such services and recover from Contractor its attorneys’ fees 
and costs in seeking such relief. Such relief does not limit the State for seeking any other breach 
of contract remedy. 

 
A.11.i. Survival of Termination Assistance Provisions. Where this Contract provides for immediate 

termination (or termination after a specified notice period), this Contract will cease to be effective 
at the specified time (or after the specified notice period) only if the State has not elected to 
receive Termination Assistance Services under Contract Section A.11, Termination Assistance. If 
the State has elected to receive Termination Assistance, this Contract will remain in effect, for the 
purposes of Termination Assistance, until the end of the applicable Termination Assistance 
Period. 

 
A.12. Human Resources Provisions. The Contractor shall comply with the Human Resources Provisions 

detailed in Contract Attachment G.  
 

A.13. Key Contractor Personnel. 

The following two (2) Contractor roles will be considered Key Contractor Personnel for this 
Contract: 

 Contractor Service Delivery Manager 
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 Contractor Transition/Migration Manager 

It is critical to the overall success of the project that the Contractor not remove or reassign, 
without the State's prior written approval, which shall not be unreasonably withheld, any of the Key 
Contractor Personnel until such time as the Key Contractor Personnel have completed their 
planned and assigned responsibilities in connection with performance of the Contractor’s 
obligations under the Contract. 

In the event any one of the Key Contractor Personnel is reassigned, becomes incapacitated, or 
ceases to be employed by Contractor and therefore becomes unable to perform the functions or 
responsibilities assigned to him or her, Contractor shall (a) within two (2) Business Days, 
temporarily replace such individual with another individual properly qualified to perform the 
functions of such replaced individual, and (b) within twenty (20) Business Days, permanently 
replace such replaced individual with another individual approved by the State and properly 
qualified to perform the functions of such replaced individual. 

The unauthorized removal of Key Personnel by the Contractor, while those personnel are still 
actively employed or subcontracted by the Contractor, shall be subject to Breach and Liquidated 
Damages provisions detailed in Contract Section E.16 and Contract Attachment M. 
 

A.14. Contractor Personnel.  The State shall have the right to approve the assignment and replacement 
by the Contractor of Key Contractor Personnel or Professional Services Personnel assigned to 
provide services, including, without limitation, any individuals named or described in the 
Contractor’s Proposal, and individuals assigned significant managerial responsibilities as mutually 
agreed by the Parties. Before assigning an individual to any of these positions, the Contractor 
shall notify the State of the proposed assignment, shall introduce the individual to the appropriate 
representatives of the State, and shall provide to the State a resume and any other information 
about the individual reasonably requested by the State. The State reserves the right to interview 
the individual before granting approval. 

 
The State reserves the right to require the Contractor to replace Contractor and/or subcontractor 
Key Contractor Personnel or Professional Services Personnel whom the State judges to be 
incompetent, careless, unsuitable or otherwise objectionable, or whose continued use is deemed 
contrary to the best interests of the State. Before a written request is issued, authorized 
representatives of the State and the Contractor will discuss the circumstances. Upon receipt of a 
written request from an authorized representative of the State, the Contractor shall be required to 
proceed with the replacement. The replacement request will include the desired replacement date 
and the reason for the request. The Contractor shall use its best efforts to effect the replacement 
in a manner that does not degrade service quality. This provision will not be deemed to give the 
State the right to require the Contractor to terminate any Contractor employee's employment. 
Rather, this provision is intended to give the State only the right to require that the Contractor 
discontinue using an employee in the performance of services for the State. 

A.15. Change Management.  Changes to any part of the Contract, including the Governance Model, 
Statement of Work, Service Level Agreements and/or associated Attachments will be managed 
by the Contract Management Team (Contract Attachment H).  Events that could (but will not 
necessarily) require a change include annual business planning activities, audit or regulatory 
requirements, benchmark study results, process improvement team recommendations, initiatives, 
changes in the State’s Technical Architecture, standards, policies and procedures.  In each case 
the following process will be followed to manage changes: 

A.15.a. The initiator/sponsor of the change will document that request and present it to the Contract 
Management Team for consideration.  The Change Request document shall include at a 
minimum a detailed description of the recommended change, the objective and benefits of the 
change, the price to implement the change, significant risks associated with making the change, 
the impact of the change to other processes or schedules, and other relevant information as 
appropriate.  The initiator/sponsor will also provide a high-level implementation project plan for the 
change. Upon review of the requested change, the Contract Management Team will determine 
the appropriate members of the Governance Teams who will have approval authority for the 
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change.  This could include members of the Executive Steering Committee and the Operations 
Support Team.  The initiator/sponsor will be responsible to present the requested change to the 
defined approving authorities and to provide the status of the Change Request to the Contract 
Management Team on at least a monthly basis. If the designated approving authorities deny the 
change, the Change Request will be closed.  If the designated approving authorities approve the 
change, the initiator/sponsor will provide a detailed project plan for implementation approved by all 
stakeholders to the Contract Management Team.  The initiator/sponsor will assign a project 
manager to manage the implementation plan and provide monthly status to the Contract 
Management Team until such time as the change has been implemented and the request can be 
closed. 

 
A.15.b. Denial of Change Request. Change Requests denied by the designated approving authorities, 

may be escalated by the initiator/sponsor to the Executive Steering Committee who will have the 
final authority to approve or deny that request for change. 

 
A.16. Status Reporting.  The Contractor’s Account Executive will provide status reports to the State’s 

Executive Sponsor at regular intervals, but no more infrequently than quarterly. These status 
reports will include performance to Service Level Agreements, project status, budget status, and 
customer satisfaction. 

 
A.17. Contractor Licensing Agreements.  The State recognizes that the Contractor may require the 

State to agree to certain Contractor licensing provisions associated with the services provided.  If 
this is the case, any and all Contractor licensing agreements shall be included (in original or 
modified form) as addenda to this Contract, and the State’s signature on this Contract shall 

constitute the State’s written agreement to the provisions so included.  The State will not sign 

separate Contractor or Contractor-required Third-Party Vendor licensing agreements.  
Moreover, in the event of any conflict between the terms of this Contract and the terms of any 
Contractor software licensing provisions, the terms of this Contract shall prevail.  In addition, the 
State reserves the right to modify the Contractor’s software licensing provisions prior to agreeing 
to them, if the State deems this necessary in order to meet State legal requirements. 

 
A.18. Notice of Adverse Impact. If the Contractor becomes aware of any situation (a) that has negatively 

impacted or reasonably could negatively impact the maintenance of the State’s internal controls or 
compliance with the State’s physical security, information security or other policies or procedures 
described in this Contract, or applicable Laws; (b) that has had or reasonably could have any 
other material adverse impact on the Services (including any delay in delivery or performance, 
change in control or change in legal form of the Contractor, or infringement of Third-Party rights); 
or (c) any other act, omission or development which would be important for the State to be aware 
of in order to take precautions to prevent an adverse effect to its businesses or reputation, then 
the Contractor will promptly inform the State in writing of such situation and the impact or 
expected impact and, if appropriate, the Contractor and the State will meet to formulate and 
implement an action plan to minimize or eliminate the impact of such situation. 

 
A.19. Governance. The State has established a Governance model to facilitate effective management 

of the Contract. The respective responsibilities of the State and the Contractor with regard to 
Governance are detailed in Contract Attachment H. 

 
A.20. Knowledge Sharing.  

 
a. At least once every Contract Year, or on request after at least thirty (30) days’ notice from the 

State (but no more than twice in a Contract Year), Contractor will meet with representatives of 
the State in order to (i) explain how the Mainframe Services are provided, (ii) explain how the 
Contractor Systems work and should be operated and (iii) provide such training and 
documentation as the State may require for the State (1) to provide services that interact with 
or interface with the Mainframe Services and (2) to understand and operate the Contractor 
Systems and understand and perform the Mainframe Services after the expiration or 
termination of this Contract.  

 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

67 

b. Upon the State’s request from time to time, the Contractor will provide to the State a full 
description of the processes, tools and environmental configuration with respect of the 

Mainframe Services. 

 
A.21. Technology and Process Evolution. In providing the Services to the State, the Contractor will, at 

no additional cost to the State: (i) continually improve its technology and processes in order to 
allow the State to take advantage of technological and process advances related to the Services, 
and (ii) provide for the State’s consideration any technology developments that could reasonably 
be expected to have a positive impact on the Services, which the Contractor uses or intends to 
use for any of its other customers for similar services. 

 
A.22. State Systems/Applications. The Contractor will use commercially reasonable efforts to ensure 

that, in providing the Services, it does not, without the consent of the State, adversely affect or 
alter (i) the operation, functionality or technical environment of the software and hardware used 
by or on behalf of the State or its Agencies in connection with their businesses or (ii) the 
processes used by the State or its Agencies in connection with their businesses. 
 

B. CONTRACT PERIOD: 

 
B.1. This Contract shall be effective for the period beginning March 1, 2013 (the “Contract Start Date”), 

and ending on February 28, 2021 (the “Contract End Date”).  The Contractor hereby 
acknowledges and affirms that the State shall have no obligation for services rendered by the 
Contractor which were not performed within this specified contract period. 

 
B.2. Term Extension.  The State reserves the right to extend this Contract for an additional period or 

periods of time representing increments of no more than one year and a total contract term of no 
more than ten (10) years, provided that such an extension of the contract term is effected prior to 
the current, contract Expiration Date by means of a contract amendment.  If a term extension 
necessitates additional funding beyond that which was included in the original Contract, an 
increase of the State’s maximum liability will also be effected through contract amendment, and 
shall be based upon payment rates provided in the original Contract. 

 

C. PAYMENT TERMS AND CONDITIONS:   
 
C.1. Maximum Liability.  In no event shall the maximum liability of the State under this Contract exceed 

Written Dollar Amount ($Number).  The payment rates in section C.3 shall constitute the entire 
compensation due the Contractor for all service and Contractor obligations hereunder regardless 
of the difficulty, materials or equipment required.  The payment rates include, but are not limited 
to, all applicable taxes, fees, overheads, and all other direct and indirect costs incurred or to be 
incurred by the Contractor. 
 
The Contractor is not entitled to be paid the maximum liability for any period under the Contract or 
any extensions of the Contract for work not requested by the State.  The maximum liability 
represents available funds for payment to the Contractor and does not guarantee payment of any 
such funds to the Contractor under this Contract unless the State requests work and the 
Contractor performs said work.  In which case, the Contractor shall be paid in accordance with the 
payment rates detailed in section C.3.  The State is under no obligation to request work from the 
Contractor in any specific dollar amounts or to request any work at all from the Contractor during 
any period of this Contract. 

 
C.2. Compensation Firm.  The payment rates and the maximum liability of the State under this 

Contract are firm for the duration of the Contract and are not subject to escalation for any reason 
unless amended. 

 
C.3. Payment Methodology. The Contractor shall be compensated based on the payment rates herein 

for units of service authorized by the State in a total amount not to exceed the Contract Maximum 
Liability established in section C.1.   
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a. The Contractor’s compensation shall be contingent upon the satisfactory completion of 
units, milestones, or increments of service defined in section A.   

 
b. Mainframe Services Transition and Migration. The Contractor shall be compensated for 

Mainframe Services Transition and Migration tasks requested and performed pursuant to 
Contract Section A.2, based upon the payment rates detailed below: 

 
 

Service Description 
Amount  

(per compensable increment) 

Mainframe Services Transition and Migration Cost – paid for sixty 
(60) consecutive months, beginning in the month of the Service 
Start Date 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“MAINFRAME SERVICES 
TRANSITION AND MIGRATION 
COST” WILL BE DIVIDED BY SIXTY 
(60) AND TRANSCRIBED HERE.] 

Mainframe Services Transition and Migration Additional Cost for 
Payback Over Five (5) Years – paid for sixty (60) consecutive 
months, beginning in the month of the Service Start Date 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“MAINFRAME SERVICES 
TRANSITION AND MIGRATION 
ADDITIONAL COST FOR PAYBACK 
OVER FIVE (5) YEARS” WILL BE 
DIVIDED BY SIXTY (60) AND 
TRANSCRIBED HERE.] 

OIR Transitioned Employees Cost – paid for sixty (60) 
consecutive months, beginning in the month of the Service Start 
Date 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OIR TRANSITIONED EMPLOYEES 
COST” WILL BE DIVIDED BY SIXTY 
(60) AND TRANSCRIBED HERE.] 

OIR Transitioned Employees Additional Cost for Payback Over 
Five (5) Years – paid for sixty (60) consecutive months, beginning 
in the month of the Service Start Date 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OIR TRANSITIONED EMPLOYEES 
COST ADDITIONAL COST FOR 
PAYBACK OVER FIVE (5) YEARS” 
WILL BE DIVIDED BY SIXTY (60) 
AND TRANSCRIBED HERE.] 

DHS Production Control Transition and Migration Cost – paid for 
sixty (60) consecutive months, beginning in the month of the 
Service Start Date 

[NOTE: DHS has requested the option to decide after Contract 
award, but prior to Contract approval, whether or not DHS wants 
to have the Contractor perform Production Control tasks. DHS 
will make this decision prior to Contract approval and this cost 
row will be kept or deleted based on the decision.] 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OPTIONAL DHS PRODUCTION 
CONTROL TRANSITION AND 
MIGRATION COST” WILL BE 
DIVIDED BY SIXTY (60) AND 
TRANSCRIBED HERE.] 

DHS Production Control Transition and Migration Additional 
Cost for Payback Over Five (5) Years – paid for sixty (60) 
consecutive months, beginning in the month of the Service Start 
Date 

[NOTE: DHS has requested the option to decide after Contract 
award, but prior to Contract approval, whether or not DHS wants 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OPTIONAL DHS PRODUCTION 
CONTROL TRANSITION AND 
MIGRATION ADDITIONAL COST 
FOR PAYBACK OVER FIVE (5) 
YEARS” WILL BE DIVIDED BY 
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to have the Contractor perform Production Control tasks. DHS 
will make this decision prior to Contract approval and this cost 
row will be kept or deleted based on the decision.] 

SIXTY (60) AND TRANSCRIBED 
HERE.] 

DHS Transitioned Employees Cost – paid for sixty (60) 
consecutive months, beginning in the month of the Service Start 
Date 

[NOTE: DHS has requested the option to decide after Contract 
award, but prior to Contract approval, whether or not DHS wants 
to have the Contractor perform Production Control tasks. DHS 
will make this decision prior to Contract approval and this cost 
row will be kept or deleted based on the decision.] 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OPTIONAL DHS TRANSITIONED 
EMPLOYEES COST” WILL BE 
DIVIDED BY SIXTY (60) AND 
TRANSCRIBED HERE.] 

DHS Transitioned Employees Additional Cost for Payback Over 
Five (5) Years – paid for sixty (60) consecutive months, beginning 
in the month of the Service Start Date 

[NOTE: DHS has requested the option to decide after Contract 
award, but prior to Contract approval, whether or not DHS wants 
to have the Contractor perform Production Control tasks. DHS 
will make this decision prior to Contract approval and this cost 
row will be kept or deleted based on the decision.] 

$ Number per Month 

[THE TOTAL AMOUNT BID FOR 
“OPTIONAL DHS TRANSITIONED 
EMPLOYEES COST ADDITIONAL 
COST FOR PAYBACK OVER FIVE 
(5) YEARS” WILL BE DIVIDED BY 
SIXTY (60) AND TRANSCRIBED 
HERE.] 

 
c. On-Going Mainframe Services. The Contractor shall be compensated for On-Going 

Mainframe Services, pursuant to Contract Section A.3, based upon the payment rates 
detailed below: 
 
(1) For service performed from Contract Year 1, through Contract Year 7, the 

following rates shall apply: 
 

Service Description 
Amount  

(per compensable increment) 

 Contract 
Year 1 

Contract 
Year 2 

Contract 
Year 3 

Contract 
Year 4 

Contract 
Year 5 

Contract 
Year 6 

Contract 
Year 7 

Mainframe 
Processing 
(Cont. Section A.3) 

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

$ Number 
per CPU 
Minute  

Mainframe 
Input/Output 
(Cont. Section A.3) 

$ Number 
per 1,000 
I/Os 

$ Number 
per 1,000 
I/Os 

$ Number 
per 1,000 
I/Os  

$ Number 
per 1,000 
I/Os  

$ Number 
per 1,000 
I/Os  

$ Number 
per 1,000 
I/Os  

$ Number 
per 1,000 
I/Os  

Tape Mount 
(Cont. Section 
A.3.e.i) 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

Tape Media Storage 
(Cont. Section 
A.3.e.ii) 
Note: refers to 
storage of virtual 
and physical tape 
media at a 
Contractor 
maintained 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 

$ Number 
per Tape 
(volume 
serial) per 
Month 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

70 

Service Description 
Amount  

(per compensable increment) 

 Contract 
Year 1 

Contract 
Year 2 

Contract 
Year 3 

Contract 
Year 4 

Contract 
Year 5 

Contract 
Year 6 

Contract 
Year 7 

location. 

Disk Storage 
(Cont. Section A.3.f) 

$ Number 
per MB per 
Day 

$ Number 
per MB per 
Day 

$ Number 
per MB 
per Day 

$ Number 
per MB 
per Day 

$ Number 
per MB 
per Day 

$ Number 
per MB 
per Day 

$ Number 
per MB 
per Day 

Data-Included Tape 
Cartridge Purchase 
(Cont. Section 
A.3.e.iii) 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

Blank Tape Cartridge 
Purchase 
(Cont. Section 
A.3.e.iv) 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

$ Number 
per Tape 

 
 

(2) The Contractor shall use system log records, including Systems Management Facility 
(SMF) and Information Management System (IMS) log records, to determine charges 
for the items in the table above. 

(3) The State shall only compensate the Contractor for On-Going Mainframe Services for 
a given State application on either the State mainframe or on the Contractor 
mainframe, based on which mainframe is providing production Mainframe Services 
for the State application. 

(4) The State will compute a multiplier (“CPU Usage Multiplier”) that will be applied to the 
“Mainframe Processing per CPU minute” rate.  CPU Usage Multiplier will compensate 
the Contractor for the change in CPU minute usage for the same services on different 
processor speed mainframes during the term of the Contract.  The Contractor will bill 
the State for the CPU minutes used times the CPU Usage Multiplier.  CPU Usage 
Multiplier will have a value of one (1) while Mainframe Services are provided on the 
State’s mainframe.  After Mainframe Services Migration, the CPU Usage Multiplier will 
be computed as the processor speed of the Contractor’s mainframe providing the 
Services divided by the processor speed of the State’s mainframe on the Contract 
Start Date.  A move to a faster processor speed mainframe will produce a CPU 
Usage Multiplier value greater than one (1) to account for a decrease in CPU minute 
usage; a move to a slower processor speed mainframe will produce a CPU Usage 
Multiplier value less than one (1) to account for an increase in the CPU minute usage.  
The CPU Usage Multiplier will be recomputed every time the Contractor’s mainframe 
processor speed changes during the term of the Contract.  Benchmarks will be run to 
determine the processor speed of the mainframe. 

 
d. Professional Services Hourly Rates. The Contractor shall be compensated for changes 

requested and performed pursuant to Contract Section A.4, without a formal amendment 
of this contract based upon the payment rates detailed in the schedule below and as 
agreed pursuant to said Section A.4, PROVIDED THAT compensation to the Contractor 
for such “change order” work shall not exceed NUMBER NOT TO EXCEED SEVEN 
PERCENT (Number %) of the total cost, over the Contract Term, for On-Going 
Mainframe Services, the unit costs for which are detailed in Section C.3.c., above.  If, at 
any point during the Contract period, the State determines that the cost of necessary 
Professional Services work would exceed said maximum amount, the State may amend 
this Contract to address the need. 
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Service Description 
Amount  

(per compensable increment) 

 Contract 
Year 1 

Contract 
Year 2 

Contract 
Year 3 

Contract 
Year 4 

Contract 
Year 5 

Contract 
Year 6 

Contract 
Year 7 

Project Manager 
(Cont. Section A.4.f.i) 

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

Advanced Mainframe 
Programmer Analyst 
(Cont. Section A.4.f.ii) 

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

Data 
Administrator/Database 
Administrator 
(Cont. Section A.4.f.iii) 

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

Information Systems 
Analyst 
(Cont. Section A.4.f.iv) 

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

Mainframe Computer 
Operator 
(Cont. Section A.4.f.v) 

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

$ Number 
per Hour  

NOTE:  The Contractor shall not be compensated for travel time to the primary location of service provision. 

 
e. With regard to the yearly rates in the tables in Sections C.3.c and C.3.d, above, for 

service performed during years 8 through 10 of the Contract, the Contractor shall be 
compensated based upon the previous year’s payment rates in Contract Sections C.3.c 
and C.3.d [the “Base Payment Year’], but adjusted by the percentage increase, if any, 
between the Consumer Price Index for All Urban Consumers (CPI-U): U.S. city average, 
All Items expenditure category, not seasonally adjusted, index base period: 1982-84=100) 
published by the United States Department of Labor, Bureau of Labor Statistics three (3) 
months prior to the end of the Base Payment Year and that figure published in the same 
month, 12-months prior, up to a maximum of three and one-half percent (3.5%). 

 
C.4. Travel Compensation.  The Contractor shall not be compensated or reimbursed for travel, meals, 

or lodging. 
 
C.5. Invoice Requirements. The Contractor shall invoice the State only for completed increments of 

service and for the amount stipulated in section C.3, above, and present said invoices no more 
often than monthly, with all necessary supporting documentation, to: 

 
Tricia Kitchens, Chief Technology Officer 
Data Center North 
901 5

th
 Ave N 

Nashville, TN 37243 
 
a. Each invoice shall clearly and accurately detail all of the following required information 

(calculations shall be extended and totaled correctly). 
 

(1) Invoice Number (assigned by the Contractor) 
(2) Invoice Date 
(3) Contract Number (assigned by the State) 
(4) Customer Account Name:  Department of Finance and Administration  
(5) Customer Account Number (assigned by the Contractor to the above-referenced 

Customer) 
(6) Contractor Name 
(7) Contractor Tennessee Edison Registration ID Number Referenced in Preamble 

of this Contract 
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(8) Contractor Contact for Invoice Questions (name, phone, and/or fax) 
(9) Contractor Remittance Address 
(10) Description of Delivered Service  
(11) Complete Itemization of Charges, which shall detail the following:  
 

i. Service or Milestone Description (including name & title as applicable) of 
each service invoiced 

ii. Number of Completed Units, Increments, Hours, or Days as applicable, 
of each service invoiced 

iii. Applicable Payment Rate (as stipulated in Section C.3.) of each service 
invoiced 

iv. Amount Due by Service 
v. Total Amount Due for the invoice period 

 
b. The Contractor understands and agrees that an invoice under this Contract shall: 
 

(1) include only charges for service described in Contract Section A and in 
accordance with payment terms and conditions set forth in Contract Section C;  

(2) only be submitted for completed service and shall not include any charge for 
future work; 

(3) not include sales tax or shipping charges; and 
(4) initiate the timeframe for payment (and any discounts) only when the State is in 

receipt of the invoice, and the invoice meets the minimum requirements of this 
section C.5. 

 
C.6. Payment of Invoice.  A payment by the State shall not prejudice the State's right to object to or 

question any payment, invoice, or matter in relation thereto.  A payment by the State shall not be 
construed as acceptance of any part of the work or service provided or as approval of any amount 
invoiced.   

 
C.7. Invoice Reductions.  The Contractor's invoice shall be subject to reduction for amounts included in 

any invoice or payment theretofore made which are determined by the State, on the basis of 
audits conducted in accordance with the terms of this Contract, not to constitute proper 
remuneration for compensable services.   

 
C.8. Deductions.  The State reserves the right to deduct from amounts, which are or shall become due 

and payable to the Contractor under this or any contract between the Contractor and the State of 
Tennessee any amounts, which are or shall become due and payable to the State of Tennessee 
by the Contractor. With regard to Service Level Credits related to Service Level Defaults, the 
Contractor shall apply such Credits to the next invoice submitted to the State following the notice 
of the Service Level Default. 

 
C.9. Prerequisite Documentation.  The Contractor shall not invoice the State under this Contract until 

the State has received the following documentation properly completed.   
 

a. The Contractor shall complete, sign, and present to the State an "Authorization 
Agreement for Automatic Deposit (ACH Credits) Form" provided by the State.  By doing 
so, the Contractor acknowledges and agrees that, once said form is received by the 
State, all payments to the Contractor, under this or any other contract the Contractor has 
with the State of Tennessee shall be made by Automated Clearing House (ACH). 

 
b. The Contractor shall complete, sign, and present to the State a "Substitute W-9 Form” 

provided by the State.  The taxpayer identification number detailed by said form shall 
agree with the Contractor's Federal Employer Identification Number or Tennessee Edison 
Registration ID referenced in this Contract.   

 

D. STANDARD TERMS AND CONDITIONS: 
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D.1. Required Approvals.  The State is not bound by this Contract until it is signed by the contract 
parties and approved by appropriate officials in accordance with applicable Tennessee laws and 
regulations (depending upon the specifics of this contract, said officials may include, but are not 
limited to, the Commissioner of Finance and Administration, the Commissioner of Human 
Resources, and the Comptroller of the Treasury). 

 
D.2. Modification and Amendment.  This Contract may be modified only by a written amendment 

signed by all parties hereto and approved by both the officials who approved the base contract 
and, depending upon the specifics of the contract as amended, any additional officials required by 
Tennessee laws and regulations (said officials may include, but are not limited to, the 
Commissioner of Finance and Administration, the Commissioner of Human Resources, and the 
Comptroller of the Treasury). 

 
D.3. Termination for Convenience.  The State may terminate this Contract without cause for any 

reason.  Said termination shall not be deemed a breach of contract by the State.  The State shall 
give the Contractor at least thirty (30) days written notice before the effective termination date.  
The Contractor shall be entitled to compensation for satisfactory, authorized service completed as 
of the termination date, but in no event shall the State be liable to the Contractor for compensation 
for any service which has not been rendered.   Upon such termination, the Contractor shall have 
no right to any actual general, special, incidental, consequential, or any other damages 
whatsoever of any description or amount. 

 
D.4. Termination for Cause.  If the Contractor fails to properly perform its obligations under this 

Contract in a timely or proper manner, or if the Contractor violates any terms of this Contract, the 
State shall have the right to terminate the Contract and withhold payments in excess of fair 
compensation for completed services.  

 
a. The State will provide notification of termination for cause in writing. This notice will: (1) 

specify in reasonable detail the nature of the breach; (2) provide the Contractor with an 
opportunity to cure, which shall be requested in writing no less than 10 days from the date 
of the Termination Notice; and (3) shall specify the effective date of termination in the 
event the Contractor fails to correct the breach.  The Contractor shall present the State 
with a written request detailing the efforts it will take to resolve the problem and the time 
period for such resolution. This opportunity to "cure" shall not apply to circumstances in 
which the Contractor intentionally withholds its services or otherwise refuses to perform.  
The State will not consider a request to cure contract performance where there have been 
repeated problems with respect to identical or similar issues, or if a cure period would 
cause a delay that would impair the effectiveness of State operations.  In circumstances 
where an opportunity to cure is not available, termination will be effective immediately. 

 
b. Notwithstanding the foregoing, the Contractor shall not be relieved of liability to the State 

for damages sustained by virtue of any breach of this Contract by the Contractor. 
 
D.5. Subcontracting.  The Contractor shall not assign this Contract or enter into a subcontract for any 

of the services performed under this Contract without obtaining the prior written approval of the 
State.  If such subcontracts are approved by the State, each shall contain, at a minimum, sections 
of this Contract below pertaining to "Conflicts of Interest," "Nondiscrimination," and “Records” (as 
identified by the section headings).  Notwithstanding any use of approved subcontractors, the 
Contractor shall be the prime contractor and shall be responsible for all work performed. 

 
D.6. Conflicts of Interest.  The Contractor warrants that no part of the total Contract Amount shall be 

paid directly or indirectly to an employee or official of the State of Tennessee as wages, 
compensation, or gifts in exchange for acting as an officer, agent, employee, subcontractor, or 
consultant to the Contractor in connection with any work contemplated or performed relative to 
this Contract. 
 
The Contractor acknowledges, understands, and agrees that this Contract shall be null and void if 
the Contractor is, or within the past six months has been, an employee of the State of Tennessee 
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or if the Contractor is an entity in which a controlling interest is held by an individual who is, or 
within the past six months has been, an employee of the State of Tennessee.   

 
D.7. Nondiscrimination.  The Contractor hereby agrees, warrants, and assures that no person shall be 

excluded from participation in, be denied benefits of, or be otherwise subjected to discrimination in 
the performance of this Contract or in the employment practices of the Contractor on the grounds 
of handicap or disability, age, race, color, religion, sex, national origin, or any other classification 
protected by Federal, Tennessee State constitutional, or statutory law.  The Contractor shall, upon 
request, show proof of such nondiscrimination and shall post in conspicuous places, available to 
all employees and applicants, notices of nondiscrimination. 

 
D.8. Prohibition of Illegal Immigrants.  The requirements of Tennessee Code Annotated, Section 12-4-

124, et seq., addressing the use of illegal immigrants in the performance of any Contract to supply 
goods or services to the state of Tennessee, shall be a material provision of this Contract, a 
breach of which shall be grounds for monetary and other penalties, up to and including 
termination of this Contract. 

 
a. The Contractor hereby attests, certifies, warrants, and assures that the Contractor shall 

not knowingly utilize the services of an illegal immigrant in the performance of this 
Contract and shall not knowingly utilize the services of any subcontractor who will utilize 
the services of an illegal immigrant in the performance of this Contract.  The Contractor 
shall reaffirm this attestation, in writing, by submitting to the State a completed and signed 
copy of the document at Attachment A, hereto, semi-annually during the period of this 
Contract.  Such attestations shall be maintained by the Contractor and made available to 
state officials upon request. 

 
b. Prior to the use of any subcontractor in the performance of this Contract, and semi-

annually thereafter, during the period of this Contract, the Contractor shall obtain and 
retain a current, written attestation that the subcontractor shall not knowingly utilize the 
services of an illegal immigrant to perform work relative to this Contract and shall not 
knowingly utilize the services of any subcontractor who will utilize the services of an illegal 
immigrant to perform work relative to this Contract.  Attestations obtained from such 
subcontractors shall be maintained by the Contractor and made available to state officials 
upon request. 

 
c. The Contractor shall maintain records for all personnel used in the performance of this 

Contract.  Said records shall be subject to review and random inspection at any 
reasonable time upon reasonable notice by the State. 

 
d. The Contractor understands and agrees that failure to comply with this section will be 

subject to the sanctions of Tennessee Code Annotated, Section 12-4-124, et seq. for acts 
or omissions occurring after its effective date. This law requires the Commissioner of 
Finance and Administration to prohibit a contractor from contracting with, or submitting an 
offer, proposal, or bid to contract with the State of Tennessee to supply goods or services 
for a period of one year after a contractor is discovered to have knowingly used the 
services of illegal immigrants during the performance of this Contract. 

 
e. For purposes of this Contract, "illegal immigrant" shall be defined as any person who is 

not either a United States citizen, a Lawful Permanent Resident, or a person whose 
physical presence in the United States is authorized or allowed by the federal Department 
of Homeland Security and who, under federal immigration laws and/or regulations, is 
authorized to be employed in the U.S. or is otherwise authorized to provide services under 
the Contract. 

 
D.9. Records.  The Contractor shall maintain documentation for all charges under this Contract.  The 

books, records, and documents of the Contractor, insofar as they relate to work performed or 
money received under this Contract, shall be maintained for a period of three (3) full years from 
the date of the final payment and shall be subject to audit at any reasonable time and upon 
reasonable notice by the State, the Comptroller of the Treasury, or their duly appointed 
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representatives.  The financial statements shall be prepared in accordance with generally 
accepted accounting principles. 

 
D.10. Prevailing Wage Rates.  All contracts for construction, erection, or demolition or to install goods or 

materials that involve the expenditure of any funds derived from the State require compliance with 
the prevailing wage laws as provided in Tennessee Code Annotated, Section 12-4-401, et seq.. 

 
D.11. Monitoring.  The Contractor’s activities conducted and records maintained pursuant to this 

Contract shall be subject to monitoring and evaluation by the State, the Comptroller of the 
Treasury, or their duly appointed representatives. 

 
D.12. Progress Reports.  The Contractor shall submit brief, periodic, progress reports to the State as 

requested. 
 
D.13. Strict Performance.  Failure by any party to this Contract to insist in any one or more cases upon 

the strict performance of any of the terms, covenants, conditions, or provisions of this Contract 
shall not be construed as a waiver or relinquishment of any such term, covenant, condition, or 
provision.  No term or condition of this Contract shall be held to be waived, modified, or deleted 
except by a written amendment signed by the parties hereto. 

 
D.14. Independent Contractor.  The parties hereto, in the performance of this Contract, shall not act as 

employees, partners, joint venturers, or associates of one another.  It is expressly acknowledged 
by the parties hereto that such parties are independent contracting entities and that nothing in this 
Contract shall be construed to create an employer/employee relationship or to allow either to 
exercise control or direction over the manner or method by which the other transacts its business 
affairs or provides its usual services.  The employees or agents of one party shall not be deemed 
or construed to be the employees or agents of the other party for any purpose whatsoever. 
 
The Contractor, being an independent contractor and not an employee of the State, agrees to 
carry adequate public liability and other appropriate forms of insurance, including adequate public 
liability and other appropriate forms of insurance on the Contractor’s employees, and to pay all 
applicable taxes incident to this Contract. 

 
D.15. State Liability.  The State shall have no liability except as specifically provided in this Contract. 
 
D.16. Force Majeure.  
  

a. Force Majeure Event. The obligations of the Parties to this Contract are subject to prevention 
by causes beyond the Parties’ control that could not be avoided by the exercise of due care 
including, but not limited to, natural disasters, riots, wars, epidemics, or any other similar 
cause (a “Force Majeure Event”). If and to the extent that a Party’s performance is prevented 
or delayed by such events beyond such Party’s reasonable control (other than acts or 
omissions of Contractor Agents or Contractor Affiliates), then the affected performance will be 
excused for so long as the Force Majeure Event continues to prevent or delay performance 
and the Party continues efforts to recommence performance to the extent possible without 
delay, including through the use of alternate sources and workaround plans.  The affected 
Party will promptly notify the other Party, describing the Force Majeure Event in reasonable 
detail.  Force Majeure Events do not excuse any Disaster Recovery Services and Business 
Continuity Services obligations under the Disaster Recovery Plan. 

 
b. Alternate Source. If any Force Majeure Event or Disaster delays performance of the Services 

for more than five (5) days, the State may procure such Services from an alternate source 
and Contractor will reimburse the State for amounts paid to the alternate source to the extent 
exceeding the Fees for such Services. If the Force Majeure Event or Disaster delays 
performance of the Services for more than twenty (20) additional days, the State may 
terminate this Contract as of a date specified by the State in a termination notice to 
Contractor. 
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c. No Payment for Unperformed Services. The State is not required to pay for those Services 
that are not performed because of excused performance in a Force Majeure Event. 

 
d. Allocation of Resources. Whenever a Force Majeure Event or a Disaster causes Contractor to 

allocate limited resources among Contractor’s customers, Contractor will not give other 
customers priority over the State or redeploy or reassign any Key Contractor Personnel 
(except as permitted under this Contract) to another Contractor customer. 

 
D.17. State and Federal Compliance.  The Contractor shall comply with all applicable State and Federal 

laws and regulations in the performance of this Contract. 
 
D.18. Governing Law.  This Contract shall be governed by and construed in accordance with the laws of 

the State of Tennessee.  The Contractor agrees that it will be subject to the exclusive jurisdiction 
of the courts of the State of Tennessee in actions that may arise under this Contract.  The 
Contractor acknowledges and agrees that any rights or claims against the State of Tennessee or 
its employees hereunder, and any remedies arising therefrom, shall be subject to and limited to 
those rights and remedies, if any, available under Tennessee Code Annotated, Sections 9-8-101 
through 9-8-407. 

 
D.19. Completeness.  This Contract is complete and contains the entire understanding between the 

parties relating to the subject matter contained herein, including all the terms and conditions of the 
parties’ agreement.  This Contract supersedes any and all prior understandings, representations, 
negotiations, and agreements between the parties relating hereto, whether written or oral. 

 
D.20. Severability.  If any terms and conditions of this Contract are held to be invalid or unenforceable 

as a matter of law, the other terms and conditions hereof shall not be affected thereby and shall 
remain in full force and effect.  To this end, the terms and conditions of this Contract are declared 
severable. 

 
D.21. Headings.  Section headings of this Contract are for reference purposes only and shall not be 

construed as part of this Contract. 
 

E. SPECIAL TERMS AND CONDITIONS: 
 
E.1. Conflicting Terms and Conditions.  Should any of these special terms and conditions conflict with 

any other terms and conditions of this Contract, these special terms and conditions shall control.  
 

E.2. Communications and Contacts.  All instructions, notices, consents, demands, or other 
communications required or contemplated by this Contract shall be in writing and shall be made 
by certified, first class mail, return receipt requested and postage prepaid, by overnight courier 
service with an asset tracking system, or by EMAIL or facsimile transmission with recipient 
confirmation.  Any such communications, regardless of method of transmission, shall be 
addressed to the respective party at the appropriate mailing address, facsimile number, or EMAIL 
address as set forth below or to that of such other party or address, as may be hereafter specified 
by written notice. 
 
The State: 
 
Tricia Kitchens, Chief Technology Officer 
Data Center North 
901 5

th
 Ave N 

Nashville, TN 37243 
tricia.kitchens@tn.gov 
Telephone #  (615) 741-7122 
FAX #  (615) 532-0471 
 
The Contractor: 
 
Contractor Contact Name & Title 

mailto:tricia.kitchens@tn.gov
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Contractor Name 
Address 
Email Address 
Telephone #  Number 
FAX #  Number 
 
All instructions, notices, consents, demands, or other communications shall be considered 
effectively given upon receipt or recipient confirmation as may be required. 

 
E.3. Subject to Funds Availability.  The Contract is subject to the appropriation and availability of State 

and/or Federal funds.  In the event that the funds are not appropriated or are otherwise 
unavailable, the State reserves the right to terminate the Contract upon written notice to the 
Contractor.  Said termination shall not be deemed a breach of Contract by the State.  Upon 
receipt of the written notice, the Contractor shall cease all work associated with the Contract.  
Should such an event occur, the Contractor shall be entitled to compensation for all satisfactory 
and authorized services completed as of the termination date.  Upon such termination, the 
Contractor shall have no right to recover from the State any actual, general, special, incidental, 
consequential, or any other damages whatsoever of any description or amount. 
 

E.4. Tennessee Consolidated Retirement System.  The Contractor acknowledges and understands 
that, subject to statutory exceptions contained in Tennessee Code Annotated, Section 8-36-801, 
et. seq., the law governing the Tennessee Consolidated Retirement System (TCRS), provides that 
if a retired member of TCRS, or of any superseded system administered by TCRS, or of any local 
retirement fund established pursuant to Tennessee Code Annotated, Title 8, Chapter 35, Part 3 
accepts state employment, the member's retirement allowance is suspended during the period of 
the employment.  Accordingly and notwithstanding any provision of this Contract to the contrary, 
the Contractor agrees that if it is later determined that the true nature of the working relationship 
between the Contractor and the State under this Contract is that of “employee/employer” and not 
that of an independent contractor, the Contractor, if a retired member of TCRS, may be required 
to repay to TCRS the amount of retirement benefits the Contractor received from TCRS during 
the period of this Contract. 

 
E.5. Confidentiality of Records. Strict standards of confidentiality of records and information shall be 

maintained in accordance with applicable state and federal law.  All material and information, 
regardless of form, medium or method of communication, provided to the Contractor by the State 
or acquired by the Contractor on behalf of the State shall be regarded as confidential information 
in accordance with the provisions of applicable state and federal law, state and federal rules and 
regulations, departmental policy, and ethical standards.  Such confidential information shall not be 
disclosed, and all necessary steps shall be taken by the Contractor to safeguard the confidentiality 
of such material or information in conformance with applicable state and federal law, state and 
federal rules and regulations, departmental policy, and ethical standards. 
 
The Contractor’s obligations under this section do not apply to information in the public domain; 
entering the public domain but not from a breach by the Contractor of this Contract; previously 
possessed by the Contractor without written obligations to the State to protect it; acquired by the 
Contractor without written restrictions against disclosure from a third party which, to the 
Contractor’s knowledge, is free to disclose the information; independently developed by the 
Contractor without the use of the State’s information; or, disclosed by the State to others without 
restrictions against disclosure. Nothing in this paragraph shall permit Contractor to disclose any 
information that is confidential under federal or state law or regulations, regardless of whether it 
has been disclosed or made available to the Contractor due to intentional or negligent actions or 
inactions of agents of the State or third parties. 
 
It is expressly understood and agreed the obligations set forth in this section shall survive the 
termination of this Contract. 

 
E.6. HIPAA Compliance.  The State and Contractor shall comply with obligations under the Health 

Insurance Portability and Accountability Act of 1996 (HIPAA) and its accompanying regulations. 
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a. Contractor warrants to the State that it is familiar with the requirements of HIPAA and its 
accompanying regulations, and will comply with all applicable HIPAA requirements in the 
course of this Contract. 

 
b. Contractor warrants that it will cooperate with the State, including cooperation and 

coordination with State privacy officials and other compliance officers required by HIPAA 
and its regulations, in the course of performance of the Contract so that both parties will 
be in compliance with HIPAA. 

 
c. The State and the Contractor will sign documents, including but not limited to business 

associate agreements, as required by HIPAA and that are reasonably necessary to keep 
the State and Contractor in compliance with HIPAA.  This provision shall not apply if 
information received by the State under this Contract is NOT “protected health 
information” as defined by HIPAA, or if HIPAA permits the State to receive such 
information without entering into a business associate agreement or signing another such 
document. 

 
E.7. State Ownership of Work Products.  The State shall have ownership, right, title, and interest, 

including ownership of copyright, in all work products, including computer source code, created, 
designed, developed, derived, documented, installed, or delivered under this Contract subject to 
the next subsection and full and final payment for each “Work Product.”  The State shall have 
royalty-free and unlimited rights and license to use, disclose, reproduce, publish, distribute, 
modify, maintain, or create derivative works from, for any purpose whatsoever, all said Work 
Products.  
 
a. To the extent that the Contractor uses any of its pre-existing, proprietary or independently 

developed tools, materials or information ("Contractor Materials"), the Contractor shall 
retain all right, title and interest in and to such Contractor Materials, and the State shall 
acquire no right, title or interest in or to such Contractor Materials EXCEPT the Contractor 
grants to the State an unlimited, non-transferable license to use, copy and distribute 
internally, solely for the State's internal purposes, any Contractor Materials reasonably 
associated with any Work Product provided under the Contract.  

 
b. The Contractor shall furnish such information and data as the State may request, 

including but not limited to computer code, that is applicable, essential, fundamental, or 
intrinsic to any Work Product and Contractor Materials reasonably associated with any 
Work Product, in accordance with this Contract and applicable state law. 

 
c. Nothing in this Contract shall prohibit the Contractor's use for its own purposes of the 

general knowledge, skills, experience, ideas, concepts, know-how, and techniques 
obtained and used during the course of providing the services requested under this 
Contract. 

 
d. Nothing in the Contract shall prohibit the Contractor from developing for itself, or for 

others, materials which are similar to and/or competitive with those that are produced 
under this Contract. 

 
E.8. Competitive Procurements.  This Contract may involve reimbursement of the cost of goods, 

materials, supplies, equipment, or contracted services.  Such procurements shall be made on a 
competitive basis, where practical.  The Contractor shall maintain documentation for the basis of 
each procurement for which reimbursement is paid pursuant to this Contract.  In each instance 
where it is determined that use of a competitive procurement method was not practical, said 
documentation shall include a written justification, approved by the Commissioner of the 
Department of Finance and Administration, for such decision and non-competitive procurement. 

 
E.9. State Furnished Property.  The Contractor shall be responsible for the correct use, maintenance, 

and protection of all articles of nonexpendable, tangible, personal property furnished by the State 
for the Contractor’s temporary use under this Contract.  Upon termination of this Contract, all 
property furnished shall be returned to the State in good order and condition as when received, 
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reasonable use and wear thereof excepted.  Should the property be destroyed, lost, or stolen, the 
Contractor shall be responsible to the State for the residual value of the property at the time of 
loss. 

 
E.10. Incorporation of Additional Documents.  Each of the following documents is included as a part of 

this Contract by reference.  In the event of a discrepancy or ambiguity regarding the Contractor’s 
duties, responsibilities, and performance under this Contract, these items shall govern in order of 
precedence below. 
 
a. this Contract document with any attachments or exhibits (excluding the items listed at 

subsections b. through g., below); 
 
b. any SOWs agreed to by the Parties to the Contract; 
 
c. any Project Documents; 
 
d. any clarifications of or addenda to the Contractor’s proposal seeking this Contract; 
 
e. the State solicitation, as may be amended, requesting proposals in competition for this 

Contract; 
 
f.  any technical specifications provided to Proposers during the procurement process to 

award this Contract; 
 
g. the Contractor’s proposal seeking this Contract. 

 
E.11. Prohibited Advertising.  The Contractor shall not refer to this Contract or the Contractor’s 

relationship with the State hereunder in commercial advertising in such a manner as to state or 
imply that the Contractor or the Contractor's services are endorsed.  It is expressly understood 
and agreed that the obligations set forth in this section shall survive the termination of this 
Contract in perpetuity. 

 
E.12. Contractor Commitment to Diversity.  The Contractor shall comply with and make reasonable 

business efforts to exceed the commitment to diversity represented by the Contractor’s proposal 
responding to RFP-31701-03071 (Attachment 6.2, Section B.15) and resulting in this Contract. 
 
The Contractor shall assist the State in monitoring the Contractor’s performance of this 
commitment by providing, as requested, a quarterly report of participation in the performance of 
this Contract by small business enterprises and businesses owned by minorities, women, and 
persons with a disability.  Such reports shall be provided to the state of Tennessee Governor's 
Office of Diversity Business Enterprise in form and substance as required by said office. 

 
E.13. Limitation of Liability. The parties agree that the Contractor’s liability under this Contract shall be 

limited to an amount equal to two (2) times the Maximum Liability amount detailed in section C.1. 
and as may be amended, PROVIDED THAT in no event shall this section limit the liability of the 
Contractor for intentional torts, criminal acts, or fraudulent conduct. 

 
E.14. Copyrights and Patents.  The Contractor agrees to indemnify and hold harmless the State of 

Tennessee as well as its officers, agents, and employees from and against any and all claims or 
suits which may be brought against the State for infringement of any laws regarding patents or 
copyrights which may arise from the Contractor’s performance of this Contract.  In any such 
action brought against the State, the Contractor shall satisfy and indemnify the State for the 
amount of any final judgment for infringement. The Contractor further agrees it shall be liable for 
the reasonable fees of attorneys for the State in the event such service is necessitated to enforce 
the terms of this Contract or otherwise enforce the obligations of the Contractor to the State.  The 
State shall give the Contractor written notice of any such claim or suit and full right and opportunity 
to conduct the Contractor’s own defense thereof. 
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E.15. Hold Harmless.  The Contractor agrees to indemnify and hold harmless the State of Tennessee 
as well as its officers, agents, and employees from and against any and all claims, liabilities, 
losses, and causes of action which may arise, accrue, or result to any person, firm, corporation, or 
other entity which may be injured or damaged as a result of acts, omissions, or negligence on the 
part of the Contractor, its employees, or any person acting for or on its or their behalf relating to 
this Contract.  The Contractor further agrees it shall be liable for the reasonable cost of attorneys 
for the State in the event such service is necessitated to enforce the terms of this Contract or 
otherwise enforce the obligations of the Contractor to the State. 
 
In the event of any such suit or claim, the Contractor shall give the State immediate notice thereof 
and shall provide all assistance required by the State in the State’s defense.  The State shall give 
the Contractor written notice of any such claim or suit, and the Contractor shall have full right and 
obligation to conduct the Contractor’s own defense thereof.  Nothing contained herein shall be 
deemed to accord to the Contractor, through its attorney(s), the right to represent the State of 
Tennessee in any legal matter, such rights being governed by Tennessee Code Annotated, 
Section 8-6-106. 

 
E.16. Breach. A party shall be deemed to have breached the Contract if any of the following occurs: 

 
— failure to perform in accordance with any term or provision of the Contract; 
— partial performance of any term or provision of the Contract; 
— any act prohibited or restricted by the Contract, or 
— violation of any warranty. 
 
For purposes of this Contract, these items shall hereinafter be referred to as a “Breach.” 

 
a. Contractor Breach— The State shall notify Contractor in writing of a Breach.   
 

(1) In event of a Breach by Contractor, the State shall have available the remedy of 
Actual Damages and any other remedy available at law or equity. 

 
(2) Liquidated Damages— In the event of a Breach, the State may assess Liquidated 

Damages.  The State shall notify the Contractor of amounts to be assessed as 
Liquidated Damages.  The parties agree that due to the complicated nature of the 
Contractor’s obligations under this Contract it would be difficult to specifically 
designate a monetary amount for a Breach by Contractor as said amounts are 
likely to be uncertain and not easily proven.  Contractor hereby represents and 
covenants it has carefully reviewed the Liquidated Damages contained in above 
referenced, Contract Attachment M and agree that said amounts represent a 
reasonable relationship between the amount and what might reasonably be 
expected in the event of Breach, and are a reasonable estimate of the damages 
that would occur from a Breach.  It is hereby agreed between the parties that the 
Liquidated Damages represent solely the damages and injuries sustained by the 
State in losing the benefit of the bargain with Contractor and do not include any 
injury or damage sustained by a third party.  The Contractor agrees that the 
liquidated damage amount is in addition to any amounts Contractor may owe the 
State pursuant to the indemnity provision or other section of this Contract. 
 
The State may continue to withhold the Liquidated Damages or a portion thereof 
until the Contractor cures the Breach, the State exercises its option to declare a 
Partial Default, or the State terminates the Contract.  The State is not obligated to 
assess Liquidated Damages before availing itself of any other remedy.   The 
State may choose to discontinue Liquidated Damages and avail itself of any other 
remedy available under this Contract or at law or equity; provided, however, 
Contractor shall receive a credit for said Liquidated Damages previously withheld 
except in the event of a Partial Default.  

 
(3) Partial Default— In the event of a Breach, the State may declare a Partial Default.  

In which case, the State shall provide the Contractor written notice of:  (1) the 
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date which Contractor shall terminate providing the service associated with the 
Breach; and (2) the date the State will begin to provide the service associated 
with the Breach.  Notwithstanding the foregoing, the State may revise the time 
periods contained in the notice written to the Contractor.  
 
In the event the State declares a Partial Default, the State may withhold, together 
with any other damages associated with the Breach, from the amounts due the 
Contractor the greater of: (1) amounts which would be paid the Contractor to 
provide the defaulted service; or (2) the cost to the State of providing the 
defaulted service, whether said service is provided by the State or a third party.   
To determine the amount the Contractor is being paid for any particular service, 
the Department shall be entitled to receive within five (5) days any requested 
material from Contractor. The State shall make the final and binding 
determination of said amount.  
 
The State may assess Liquidated Damages against the Contractor for any failure 
to perform which ultimately results in a Partial Default with said Liquidated 
Damages to cease when said Partial Default is effective.   Upon Partial Default, 
the Contractor shall have no right to recover from the State any actual, general, 
special, incidental, consequential, or any other damages whatsoever of any 
description or amount.  Contractor agrees to cooperate fully with the State in the 
event a Partial Default is taken. 

 
(4) Contract Termination— In the event of a Breach, the State may terminate the 

Contract immediately or in stages.  The Contractor shall be notified of the 
termination in writing by the State.  Said notice shall hereinafter be referred to as 
Termination Notice.   The Termination Notice may specify either that the 
termination is to be effective immediately, on a date certain in the future, or that 
the Contractor shall cease operations under this Contract in stages.  In the event 
of a termination, the State may withhold any amounts which may be due 
Contractor without waiver of any other remedy or damages available to the State 
at law or at equity.   The Contractor shall be liable to the State for any and all 
damages incurred by the State and any and all expenses incurred by the State 
which exceed the amount the State would have paid Contractor under this 
Contract.  Contractor agrees to cooperate with the State in the event of a 
Contract Termination or Partial Takeover.  

 
b. State Breach— In the event of a Breach of Contract by the State, the Contractor shall 

notify the State in writing within 30 days of any Breach of Contract by the State.  Said 
notice shall contain a description of the Breach.  Failure by the Contractor to provide said  
written notice shall operate as an absolute waiver by the Contractor of the State’s Breach.   
In no event shall any Breach on the part of the State excuse the Contractor from full 
performance under this Contract.  In the event of Breach by the State, the Contractor may 
avail itself of any remedy at law in the forum with appropriate jurisdiction; provided, 
however, failure by the Contractor to give the State written notice and opportunity to cure 
as described herein operates as a waiver of the State’s Breach.  Failure by the Contractor 
to file a claim before the appropriate forum in Tennessee with jurisdiction to hear such 
claim within one (1) year of the written notice of Breach shall operate as a waiver of said 
claim in its entirety.  It is agreed by the parties this provision establishes a contractual 
period of limitations for any claim brought by the Contractor. 

 
E.17. Partial Takeover. 
 

a. The State may, at its convenience and without cause, exercise a partial takeover of any 
service which the Contractor is obligated to perform under this Contract, including but not 
limited to any Service which is the subject of a subcontract between Contractor and a third 
party, although the Contractor is not in breach (hereinafter referred to as “Partial Takeover”).  
Said Partial Takeover shall not be deemed a Breach of Contract by the State.  Contractor 
shall be given at least 30 days prior written notice of said Partial Takeover with said notice to 
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specify the area(s) of service the State will assume and the date of said assumption.   Any 
Partial Takeover by the State shall not alter in any way Contractor’s other obligations under 
this Contract.   The State may withhold from amounts due the Contractor the amount the 
Contractor would have been paid to deliver the service as determined by the State.  The 
amounts shall be withheld effective as of the date the State assumes the service.   Upon 
Partial Takeover, the Contractor shall have no right to recover from the State any actual, 
general, special, incidental, consequential, or any other damages whatsoever of any 
description or amount. 

 
b. The State retains the right to perform itself, or retain third parties to perform, any of the 

Services. To the extent the State performs any of the Services itself, or retains third parties to 
do so, the Contractor will cooperate with the State or such third parties at no additional 
charge.  Such cooperation includes (i) making any facilities being used by Contractor to 
provide the Services available (as necessary or desired for the State or a third party 
authorized by the State to perform its work); (ii) making the Contractor equipment/hardware 
and Contractor Software available; (iii) assisting the State in obtaining any required third-party 
consents; and (iv) providing such information regarding the operating environment, System 
constraints and other operating parameters used to provide the Services as is reasonably 
necessary for the State or a third party authorized by the State to perform the Services. 

 
E.18. Disclosure of Personal Identity Information.  The Contractor shall report to the State any instances 

of unauthorized disclosure of confidential information that comes to the attention of the 
Contractor.  Any such report shall be made by the Contractor within twenty-four (24) hours after 
the instance has come to the attention of the Contractor.  The Contractor, at the sole discretion of 
the State, shall provide no cost credit monitoring services for individuals that are deemed to be 
part of a potential disclosure.  The Contractor shall bear the cost of notification to individuals 
having personal identity information involved in a potential disclosure event, including individual 
letters and/or public notice. 

 
E.19. Insurance.  The Contractor shall carry adequate liability and other appropriate forms of insurance. 
 

a. The Contractor shall maintain, at minimum, the following insurance coverage: 
 

(1) Workers' Compensation/ Employers' Liability (including all states coverage) with a limit 
not less than the relevant statutory amount or one million dollars ($1,000,000) per 
occurrence for employers’ liability whichever is greater. 

 
(2) Comprehensive Commercial General Liability (including personal injury & property 

damage, premises/operations, independent contractor, contractual liability and completed 
operations/products) with a bodily injury/property damage combined single limit not less 
than one million dollars ($1,000,000) per occurrence and two million dollars ($2,000,000) 
aggregate. 

 
(3) Automobile Coverage (including owned, leased, hired, and non-owned vehicles) with a 

bodily injury/property damage combined single limit not less than one million dollars 
($1,000,000) per occurrence.  

 
b. At any time State may require the Contractor to provide a valid Certificate of Insurance 

detailing Coverage Description; Insurance Company & Policy Number; Exceptions and 
Exclusions; Policy Effective Date; Policy Expiration Date; Limit(s) of Liability; and Name and 
Address of Insured.  Failure to provide required evidence of insurance coverage shall be a 
material breach of this Contract. 

 
E.20. Cooperation with Third Parties. The performance of Services may involve work with third-party 

companies, consultants, advisors and contractors of the State.  If so requested by the State, the 
Contractor will work diligently with such third parties as specified by the State in writing for the 
purposes of the fulfillment of the Services.  For the avoidance of doubt, such companies, 
consultants, advisors or contractors of the State are not authorized to bind the State in any way or 
enter into any commitments on behalf of the State. The Contractor will treat State Confidential 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

83 

Information received from such third-party companies, consultants, advisors and contractors in 
connection with the provision of Services as the State Confidential Information subject to the 
terms of this Contract. 

 

E.21. Changes In Law. Contractor and the State will work together to identify the effect of changes in 

Laws on the provision and receipt of the Services and will promptly discuss the changes to the 

Services, if any, required to comply with all Laws. 

 

a. If a change to the Services is required for Contractor to comply with a change in Contractor 

Laws, the change will be implemented at Contractor’s sole expense and will not impact the 

Fees paid by the State under this Contract.  “Contractor Law” means a law applicable to the 

Contractor that is not applicable to the State. 

 
b. If a change to the Services is required for Contractor to comply with a change in any Laws 

other than Contractor Laws, and Contractor can reasonably demonstrate that the change will 
materially increase Contractor’s costs, the State will by written notice to Contractor either: 

 
i. direct Contractor to implement the required change to the Services, in which case, to the 

extent that the State agrees that additional fees are applicable, the State will (1) issue an 
SOW for the change and/or (2) amend the Contract to pay any additional Fees that may 
be determined to be payable under the Change Control Procedure, or  

 
ii. terminate this Contract or the portion of the Services affected by the change in Law. 
 

E.22. Governmental Approvals and Consents. The Contractor will, at its own expense, (a) obtain and 
maintain all governmental approvals required for the Contractor to provide the Services, and (b) 
obtain consents from the State’s Third-Party Vendors as required for the Contractor to provide the 
Services.  The State will assist the Contractor in obtaining such required approvals and consents. 

 
 

IN WITNESS WHEREOF, 

CONTRACTOR LEGAL ENTITY NAME: 

 

CONTRACTOR SIGNATURE DATE 

 

PRINTED NAME AND TITLE OF CONTRACTOR SIGNATORY (above)  

DEPARTMENT OF FINANCE AND ADMINISTRATION: 

 

MARK A. EMKES, COMMISSIONER DATE 
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ATTACHMENT A 

ATTESTATION RE PERSONNEL USED IN CONTRACT PERFORMANCE  

SUBJECT CONTRACT NUMBER: 
 

CONTRACTOR LEGAL ENTITY NAME: 
 

FEDERAL EMPLOYER IDENTIFICATION NUMBER:  
(or Social Security Number) 

 

The Contractor, identified above, does hereby attest, certify, warrant, and assure 

that the Contractor shall not knowingly utilize the services of an illegal immigrant 

in the performance of this Contract and shall not knowingly utilize the services of 

any subcontractor who will utilize the services of an illegal immigrant in the 

performance of this Contract. 

 

CONTRACTOR SIGNATURE 

NOTICE:  This attestation MUST be signed by an individual empowered to contractually bind the Contractor.  If said individual is 
not the chief executive or president, this document shall attach evidence showing the individual’s authority to contractually bind the 
Contractor. 

 

PRINTED NAME AND TITLE OF SIGNATORY  

 

DATE OF ATTESTATION  
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ATTACHMENT B 

 

DEFINITIONS 

 
When used in this Contract with initial capital letters, the terms listed in this Attachment B shall have the 
meanings set forth herein.  In addition, common acronyms are listed in RFP Attachment 6.7, Glossary. 

Term Definition 

(OSD) Office for Information 
Resources Service Desk  

The entity within the Office for Information Resources that provides IT 
technology help-desk support for State Agencies. 

“n” Means the current version or release level of any software product. 

“n-1” Means a method of designating program level or program currency. For 
example, n-1 means that the program or software in place is one (1) 
version or release level less than the now-current version or release of 
that product. 

Acceptance Means the determination, in State’s reasonable discretion, that software, 
equipment, Systems, and/or other contract deliverables are in 
Compliance in all material respects with the specifications, in accordance 
with the Contract, SOW, or other criteria agreed to by the Parties. 

Actual Uptime Means the measurement of time that a particular System, application, 
software, equipment/hardware, Network, or any other part of the 
Services is available and working properly during the Measurement 
Window, and such measurement will be calculated by subtracting 
Downtime from the Scheduled Uptime. 

Affected Employees State Employees and/or work positions, existing as of the Contract Start 
Date, whose roles and functions are being outsourced to the Contractor 
under the terms of the Contract. 

Allocation of Pool 
Percentage 

Means the portion of the respective Pool Percentage Available for 
Allocation that is specified for a Performance Category. The total of all 
Allocation of Pool Percentages shall not exceed the Pool Percentage 
Available for Allocation. 

Architecture Means the design, process, strategies, and specification of the overall 
structure, logical components, and the logical interrelationships of 
equipment and software, including System Software, a Network, or other 
reasonably related conception.   

At-Risk Amount Means, for any month during the Term, twelve percent (12%) of the 
Monthly Invoice Amount, which is the maximum amount that the 
Contractor will have at risk for Service Level Credits as set forth in 
Contract Attachment F. 

Authorized User(s) Means, unless otherwise indicated, officers, directors, employees, 
contractors, agents, customers, and vendors of State and any other 
person(s) designated by State to receive or use the Systems or Services 
provided by Contractor. 

Availability Management Means processes to ensure services (IT infrastructure and supporting 
organizations) are available when the Authorized User needs them. 

Availability or Available Means that the full functionality of a service Component is available for 
use by the Authorized Users and is not degraded in any material respect. 

Base Charges The cost amounts proposed for On-Going Mainframe Services in the 
Cost Proposal response to the RFP. 

Batch Means the daily or nightly process which takes pending transactions and 
performs the work associated with them. 

Break/Fix The term for a problem event that typically involves malfunctioning 
software, hardware, and/or connectivity and the repairs/Resolution 
associated therewith. 
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Business Continuity Services Means the overall enterprise plans and specific activities of State and/or 
Contractor that are intended to enable continued business operations in 
the event of any unforeseen interruption (e.g., plans and activities to 
move a department to a new location in the event of a disruption). 

Business Day Means each day from Monday through Friday, excluding State holidays. 

Cabling Means the physical connection between equipment and a wall jack (i.e., 
the connections outside the wall), including physical cabling media, 
peripheral cabling used to interconnect electronic equipment, all 
terminating hardware and cross-connect fields, but not including conduits 
and pathways. 

Call Means a contact (including by telephone, voicemail, electronic mail, fax, 
automated tool or web request) to Contractor reporting a problem, 
requesting assistance or Services, or asking a question pertaining to the 
Services, as well as automated alerts and other problem and Service 
notifications communicated to Contractor. 

Capacity Management Means the responsibility for ensuring that the Capacity of the IT 
infrastructure matches the evolving demands of the business in a cost-
effective and timely manner. 

Change Management Has the meaning given in Contract Section A.15. 

Change Request Means the process and any related forms required to request and 
authorize System Changes within the State’s Remedy System. 

Compliance and Comply Means, with respect to materials, equipment, Systems and other 
deliverables and Milestones to be implemented, designed, developed, 
delivered, integrated, installed and/or tested by Contractor, in compliance 
in all material respects with their specifications, the Contract, and 
applicable operations requirements. 

Component Means a grouping of software functionally or a separate software object 
in the solution that has the ability to “stand alone” or “integrate with other 
Components” as required. 

Confidential Information Has the meaning given in Contract Section E.5. 

Confidentiality Means protection of the data against unauthorized access and use. 

Configuration Item (CI) Means a Component of an IT infrastructure - or an item, such as a 
request for change, associated with an infrastructure - that is (or is to be) 
under the control of Configuration Management. CIs may vary widely in 
complexity, size and type -from an entire system (including all hardware, 
software and documentation) to a single software module or a minor 
hardware Component. 

Configuration Management Means the process of identifying and defining Configuration Items in a 
system, recording and reporting the status of Configuration Items and 
Requests for Change, and verifying the completeness and correctness of 
the Configuration Items. 

Configuration Management 
Database (CMDB) 

Means a database that contains all relevant details of each CI and details 
of the important relationships between CIs. 

Connectivity Means the ability to access and exchange data, voice, and/or video 
electronic impulses between various Infrastructure Components and with 
external sources as approved by State and provided to Authorized 
Users. 

Consent Means consent, approval, authorization, clearance, exemption, waiver, or 
similar affirmation by any Person given in accordance with the Contract. 

Contract End Date The date on which the contract is terminated, either through the natural 
lapse of the defined Contract Term, or through an act of termination for 
convenience or cause. The natural end date is stated in Contract Section 
B.1. 

Contract Start Date The date on which the Contract begins, as stated in Contract Section 
B.1. 
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Contract Year Means each twelve (12) month (or shorter) period commencing February 
1, 2013 and each February 1 thereafter during the Term.  If any Contract 
Year is less than twelve (12) months, the rights and obligations under 
this Contract that are calculated on a Contract Year basis will be 
proportionately adjusted for such shorter period.  For the avoidance of 
doubt, the last Contract Year may be less than twelve (12) months. 

Contractor Has the meaning given in the preamble to the Contract. 

Contractor Account 
Executive 

The Contractor employee responsible for maintaining the Contractor’s 
relationship with the State under the Contract. 

Contractor Confidential 
Information 

Information formally designated by a Contractor as having commercial 
value and therefore subject to confidentiality concern for the Contractor. 

Contractor Data Center Means the Data Center owned or leased by Contractor and used by 
Contractor to provide the Services. 

Contractor Facilities Means, individually and collectively, the facilities owned or leased by 
Contractor (or its Affiliates or Subcontractors) from which Contractor (or 
its Affiliates or Subcontractors) provides any Services.    

Contractor Personnel Means those employees, representatives, contractors, subcontractors, 
and agents of Contractor and its Subcontractors. 

Contractor Software Means the software (including System Software and applications) owned 
or exclusively licensed by Contractor that is not Third-Party Vendor 
software or State software and used by Contractor in providing the 
Services. 

Contractor Support Group The entity within the Contractor’s organization that provides phone 
support and help desk services to assist the State and State Agencies in 
Resolving problems related to the Mainframe Services. 

Critical Failure Any failure of a Component to perform substantially in accordance with 
its specifications set forth in the Project Documents which either (i) 
prevents the relevant software Component(s) from providing 
substantially all of one or more of the material functions identified in the 
SOW, or (ii) prevents the proper operation of other material Components 
or functions of the hardware and software environment into which it is to 
be installed. 

Critical Service Level Means any Service Level designated as “critical” by State, and with 
respect to which State may become entitled to receive Service Level 
Credits as a result of Contractor’s failure to satisfy the associated 
Service Level Standards. 

Data Center Means any controlled or consolidated location where equipment resides 
for the delivery of Services to State, including the State Data Center 
North, State Data Center South, and the Contractor Data Center(s).  
Data Centers generally include environmental controls (air conditioning, 
fire suppression, etc.), backup power supplies, Network connections, 
and high security. 

Database Administrator 
(DBA) 

Means an individual responsible for the design and management of 
databases and for the implementation of the database management 
system.  DBA includes “logical” and “physical” database administrators. 

Deliverables Work products associated with contractually required tasks, which the 
Contractor submits to the State according to an agreed-upon schedule. 

Demarcs In the Network structure, the points that define the end of the telephone 
company’s wiring and the beginning of the State’s or Contractor’s wiring. 

Development or 
Development Environment 

Means the Systems environment in which software and databases are 
initially designed and created.  State may have more than one 
Development Environment. 

Disaster Means an event or series of events constituting a disaster under the 
terms of the Disaster Recovery Plan. 
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Disaster Recovery (DR) 
Services 

Means the process of following specific advance arrangements and 
procedures in response to a Disaster, resumption of the critical business 
functions within a predetermined period of time, minimizing the amount 
of loss, and repairing or replacing the damaged facilities as soon as 
possible.  The Disaster Recovery Services include support and 
coordination with the Business Continuity Services. 

Downtime Means the time that a particular System, application, software, 
equipment/hardware, Network or any other part of the Services is not 
Available during the Measurement Window. 

Expiration Date Means the ending date of the original Term or subsequent Term. 

Fixed Price A discrete amount to be charged for a given body of work, or work 
product, which amount cannot be increased or decreased, unless basic 
assumptions are revised with the consent of the Parties. 

Incident A period of time during which a service is not functioning the way it is 
supposed to. An Incident is also referred to as a "service disruption". 
Associated with a Remedy System Break/Fix Ticket. 

Infrastructure Means the entire portfolio of equipment/hardware, System Software, and 
Network Connectivity required for the integrated provision and operation 
of State IT Systems and applications. 

In-Scope Means those Services or resources that are the subject of Contractor’s 
obligations under the Contract. 

IT Means information technology. 

Key Contractor Personnel Means the Contractor Personnel filling the positions designated in 
Section A.13 of the Contract as Key Contractor Personnel. 

Key Measurements Means those Service Levels for which no Service Level Credit is payable, 
and are described in Contract Attachment F (Service Level Agreements). 

LAN (Local Area Network) Means a local, high-speed Network, consisting of LAN equipment, 
software, transport systems, interconnect devices, Wiring, and Cabling 
used to create, connect, and transmit data, voice, and video signals to, 
within or among State's local-area network segments. LANs are typically 
confined within limited geographic areas (such as a single building or 
group of buildings) and offer relatively high data rates, usually above 10 
/100 Mbps. LANs typically interconnect end-user PCs, local Servers, and 
printers and may connect with WANs. 

Level 1 Support Has the meaning given in Contract Section A.9.b. 

Level 2 Support Has the meaning given in Contract Section A.9.b. 

Logical Security Means controlling access to information, software, and data by utilizing 
System parameters and applications level security controls.  Logical 
Security includes logical separation of processors and disk and 
segregation of reusable storage media. 

Mainframe Application 
Environment 

Means an Infrastructure-related environment in any LPAR, including, but 
not limited to, TSO, Roscoe, CICS, IMS, DB2, ViewDirect, and JES, 
required for the provision and operation of State IT systems and 
applications. 

Mainframe Services All activities necessary to support an efficient, fully functioning mainframe 
environment, including hardware, software, applications, and all 
associated support activities. 

Mainframe Services 
Migration 

Means the migration of Mainframe Services from the State Data Center 
North to the Contractor Data Center. 

Mainframe Services 
Transition 

Means the transition of Mainframe Services from State responsibility to 
Contractor responsibility. 

Measurement Window Means the time during, or frequency by, which a Service Level shall be 
measured.  The Measurement Window will exclude approved scheduled 
maintenance. 
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Milestones Agreed upon points in the Contract Term or SOW schedule that mark 
accomplishments toward the overall goal of the Contract or SOW. 

Monthly Invoice Amount Means the total amount paid by the State for On-Going Mainframe 
Services per month. 

Network Means collectively, WAN, LAN, and other communication or transport 
networks. 

New Services Means services requested by State or required by applicable Laws (i) 
that are materially different from the Services, (ii) that require materially 
different levels of effort or resources from Contractor to provide the 
Services, and (iii) which are not required for Contractor to meet the 
Service Levels.  For the avoidance of doubt, New Services shall not 
include (a) increases in the volume of Services for which there is an 
associated Resource Baseline or charging methodology, or (b) the 
disaggregation of an existing service from a Functional Service Area. 

Office for Information 
Resources (OIR) Service 
Desk (OSD) 

Support organization within OIR that tracks and records progress toward 
the Resolution of IT-related service requests. 

OIR Service Catalog The list of IT-related services that OIR offers to State Agencies. 

Online System Computer system that is a part of, or is embedded in, a larger entity, 
such as a communications system, and that interacts in real or near-real 
time with the entity and its users. 

Outage Means a temporary suspension of operations which impacts a business 
unit’s ability to perform their business function as required. 

Party and Parties Has the meaning given in the preamble to the Contract. 

Personal Identity Information Means that portion of State Data that is subject to any Privacy Laws.  
State Personal Data includes information which State discloses that 
consists of confidential personal information. 

Primary Recovery 
Instructions 

Instructions provided by the State to the Contractor to define the 
appropriate actions to take in the event that a job terminates abnormally. 

Production or Production 
Environment 

Means the System environment in which an organization’s data 
processing is accomplished.   This environment contains State’s 
business data and has the highest level of security and availability of all 
environments (includes training and other Production like environments). 

Professional Services Services provided by IT professionals, which the State procures and 
pays for using hourly rates. 

Professional Services 
Personnel 

Means the Contractor or sub-contractor personnel providing Professional 
Services under Contract Section A.4. 

Project A discrete body of work associated with a particular requirement or 
requirements. 

Project Documents The paperwork associated with and describing the Project and its 
desired outcome. 

Project Management 
Professional 

Industry recognized certification for project managers, conferred by the 
Project Management Institute (PMI). 

Proposer A business entity that has submitted, or is considering submitting, a 
written offer to provide the services described in the State’s Request for 
Proposal. 

Provisioning The activities associated with managing the user access aspects of the 
mainframe environment.  Associated with a Remedy System Work Order 
Ticket. 

Quality Assurance The actions, planned and performed, to provide confidence that all 
processes, Systems, equipment/hardware, software, and components 
that influence the quality of the Services are working as expected 
individually and collectively. 

Resolution Time The amount of time between the time a Call is received and the time 
such Call is Resolved. 
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Resolve or Resolution The restoration of full service or the completion of the service request 
that results in the Services conforming to and performing in accordance 
with this Contract in a manner acceptable to State or the applicable 
Authorized User in their reasonable discretion.  Resolution may include 
the restoration of full service by workaround or other alternative means 
until a permanent fix that prevents any further Incidents is implemented. 

Response Time Has the meaning given in Contractor Attachment F, Section 8.1.10. 

Retained Employees Means those Affected Employees who will retain their employment with 
State. 

Retention The amount of compensation withheld at a given payment point, to be 
paid at a future time, when the success of one or more elements of the 
Contract is clearly determined. 

Root Cause Analysis Means the formal process, specified in the Primary Recovery 
Instructions, to be used by Contractor to diagnose the underlying cause 
of problems at the lowest reasonable level so that effective corrective 
action can be taken. 

Scheduled Downtime Means a period in which Mainframe Services, or a sub-set thereof, is not 
required to be Available due to scheduled time required to perform 
System maintenance (for example, preventive maintenance, System 
upgrades, etc.), provided that such period has been mutually agreed 
between the Parties and is scheduled so as to minimize the impact to 
State’s business.  The Contractor shall maintain Availability during such 
periods to the extent reasonably practicable. 

Scheduled Uptime Means that period of time (days of the week and hours per day) during 
which a particular System, application, software, equipment/hardware, 
Network, or any other part of the Services is expected to be available 
during the Measurement Window. 

Server Means any computer that provides shared processing or resources (e.g., 
application processing, database, mail, proxy, firewalls, backup 
capabilities, print, and fax services) to Authorized Users or other 
computers over the Network.  A Server includes associated peripherals 
(e.g., local storage devices, attachments to centralized storage, monitor, 
keyboard, pointing device, tape drives, and external disk arrays) and is 
identified by a unique manufacturer’s serial number. 

Service Level Means the minimum level of performance set forth in Contract 
Attachment F (Service Levels & Service Credits) with respect to each 
Critical Service Level and Key Measurement. 

Service Level Agreement 
(SLA) 

The agreement between the Parties with regard to the requirements for 
particular Service Levels. 

Service Level Credit 
Allocation Percentage 

The percentage of the Allocation of Pool Percentage allocated to a 
Critical Service Level within a Performance Category. 

Service Level Credits Means the monetary amounts that the Contractor shall be obligated to 
pay to the State (or apply against the Monthly Invoice Amount) in the 
event of Service Level Defaults. 

Service Level Defaults Failure to comply with an SLA minimum requirement. 

Service Levels Means, individually and collectively, the quantitative performance 
standards for the Services set forth in Contract Attachment F. 

Service Start Date The date the Contractor becomes fully accountable for Mainframe 
Services running in the State’s Data Center environment. 

Services The collective term for all services described in Contract Section A, 
Scope of Services. 

Site(s) Means State, Contractor, and other State-contracted locations where the 
Services will be performed or delivered and as may change and be 
updated during the Term. 

State Has the meaning given in the preamble to the Contract. 
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State Data Means any data or information of or regarding State that is provided to or 
obtained by Contractor in connection with the negotiation and execution 
of the Contract or the performance of Contractor’s obligations under the 
Contract, including data and information with respect to the constituency, 
customer, operations, facilities, products, rates, regulatory compliance, 
competitors, assets, expenditures, mergers, acquisitions, divestitures, 
billings, collections, revenues and finances of State.  State Data also 
means any data or information (i) created, generated, collected or 
processed by Contractor in the performance of its obligations under the 
Contract, including data processing input and output, service level 
measurements, asset information, Reports, third-party service and 
product agreements, contract charges, and retained expense and Pass-
Through Expenses, or (ii) that resides in or is accessed through 
software, equipment/hardware or Systems provided, operated, 
supported, or used by Contractor in connection with the Services, as well 
as information derived from this data and information, but excluding the 
following information to the extent not required to be provided or 
otherwise made available to State under this Contract, including with in 
connection with State’s rights related to Benchmarking, Subcontractors, 
auditing, Reports, or Termination Assistance Services:  (A) 
financial/accounting information (including costs, expenditures, billings 
collections, revenues and finances) of Contractor, its Affiliates or 
Subcontractors; (B) information created by Contractor to measure the 
productivity and efficiency of the Services and/or to improve the 
processes and procedures used by in the performance of the Services; 
(C) human resources and personnel information of Contractor, its 
Affiliates or Subcontractors; and (iv) information with respect to Third-
Party Contracts or licenses of Contractor, its Affiliates or Subcontractors 
and used in the performance of the Services.  Data or information 
constituting State Data shall not constitute Contractor Confidential 
Information. 

State Data Center(s) Means State-owned Data Center(s) used by Contractor to provide the 
Services and at or to which Contractor provides Services. 

State Data Center North Means the State Data Center located in Nashville, TN. 

State Data Center South Means the State Data Center located in Smyrna, TN. 

State Furnished Property Has the meaning given in Contract Section E.9. 

State Personnel Means the employees, agents, contractors, or representatives of State 
assigned to perform services in coordination and/or conjunction with 
Contractor Personnel on an SOW. 

State Technical Architecture The documentation of the State’s current standards for its hardware, 
software, and approach to System security. 

Statement of Work (SOW) Has the meaning given in Contract Section A.5. 

Statement of Work (SOW) 
Effective Date 

The date on which the tasks associated with a Statement of Work may 
begin. 

Support Center Means the Contractor’s facilities, associated technologies, and fully 
trained staff (Contractor Support Group) who respond to Calls, 
coordinate all Incident, problem, and request management activities, and 
act as a central point of contact for Authorized Users in regard to the 
Services. 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

92 

System Means an interconnected grouping of manual or electronic processes, 
including equipment/hardware, software and associated attachments, 
features, accessories, peripherals and cabling, and all additions, 
modifications, substitutions, Upgrades or enhancements to such System.  
Systems shall include all Systems in use or required to be used as of the 
Service Start Date, all additions, modifications, substitutions, Upgrades, 
or enhancements to such Systems and all Systems installed or 
developed by or for State or Contractor during the Term. 

System Changes Modifications to the hardware/software associated with the provision of 
Mainframe Services. Associated with the Remedy System Change 
Request Ticket. 

System Software System software refers to the files and programs required for the 
computer's operating system. System files include, but are not limited to,  
libraries of functions, System services, drivers for printers and other 
hardware, System preferences, and other configuration files; Software 
examples include, but are not limited to, assemblers, compilers, file 
management tools, System utilities, and debuggers. 

Term Means the Initial Term and the Renewal Terms, if any, including any 
period during which Termination Assistance Services are provided by 
Contractor under the Contract. 

Termination Assistance 
Services 

Means (i) the services (including the terminated, insourced, resourced or 
expired Services, the services described in the Contract to the extent 
State requests such Services during a Termination Assistance Services 
period; (ii) Contractor’s cooperation with State and their designee(s) in 
the orderly transfer of the Services (or replacement or supplemental 
services) to State and/or their designee(s); and (iii) any New Services 
requested by State in order to facilitate the transfer of the Services (or 
replacement or supplemental services) to State and/or their designee(s). 

Third Party Means, whether or not capitalized, a legal entity, company, or person(s) 
that is not a Party to the Contract, and is not an Affiliate of a Party. 

Third-Party Contract(s) Means all agreements between third parties and State or Contractor that 
have been or shall be used to provide the Services. 

Third-Party Vendor(s) Means a Third Party that provides products or services to any Party that 
is related to, or is in support of, the Services.  Third-Party Vendors do not 
include Subcontractors. 

Ticket The information and activity record associated with a problem event that 
is tracked in the State’s Remedy System.  

Upgrade  Means updates, patch installations, modifications, renovations, 
refreshes, enhancements, additions, substitutions and/or new versions or 
releases of software or equipment/hardware.  For purposes hereof, a 
workaround or fix to software or equipment/hardware also constitutes an 
Upgrade. 

WAN (or Wide Area 
Network) 

Means a long haul, high-speed backbone transmission Network, 
consisting of WAN equipment, software, transport systems, interconnect 
devices, and Cabling that, and other services as they become available 
that are used to create, connect, and transmit data, voice and video 
signals to within, between or among:  (i) LANs, and (ii) other locations 
that do business with IH and for which State is responsible for allowing 
Connectivity. 

Wiring Means the physical wire connection within walls, between floors, and 
between buildings. 

Work Order A work order is the system that OIR uses to provision services that come 
through OIR’s Service Catalog. 
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ATTACHMENT C 

MAINFRAME SERVICES – RESPONSIBIILTY MATRIX 

Yellow highlighted rows are Service Management tasks with shared responsibilities. For additional details on shared responsibilities, see Contract 
Attachment D, Mainframe Services – Shared/Agency Responsibility Matrix.  

Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

Service Requirements         

1  Operations         

1.1 Assume responsibility for providing operations 
services for the mainframe environment. (Tape 
handling, system commands, file maintenance) 

X     

1.2 Assume responsibility for all master and subordinate 
console functions 

X     

1.3 Monitor all processing (Batch and Online System for 
bottlenecks, performance, and capacity) 

X     

1.4 Monitor the performance of online interactive traffic 
and take appropriate action to Resolve Online 
System-related Incidents and / or problems, including 
escalating (as appropriate) the Incident and / or 
problem to the proper Contractor Support Group 

X     

1.5 Monitor the transmission of files between the 
mainframe environment and any other parties as 
designated by OIR and State Agency 

X     

1.6 Provide operational support for data transmission 
(send / receive), consistent with OIR standards; in the 
absence of OIR standards, such services will be 
provided consistent with applicable commercial 
standards 

X     

1.7 Manage, maintain, monitor, and control Online 
System and Batch process, both scheduled and 
unscheduled (including on-request processing) 

X     

1.8 Complete OIR- and State Agency-defined Batch 
processing and backups and restores in the correct 
sequence and within the time periods designated by 
OIR 

X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

1.9 Schedule Batch jobs within OIR- and State Agency-
defined windows to achieve maximum performance 
and ensure required Batch completion times are met 

X     

1.10 Provide for 7X24X365 automated scheduling of Batch 
work and processes including backups 

X     

1.11 Develop, maintain, and utilize an emergency contact 
list and escalation procedures to Resolve abnormally 
ended jobs 

X     

1.12 Resolve abnormally ended jobs caused by conditions 
external to production programs 

X     

1.13 Repair abnormally ended jobs from Primary Recovery 
Instructions when possible and perform job restarts in 
accordance with OIR and State Agency instructions  

X     

1.14 Repair abnormally ended jobs when Primary 
Recovery Instructions are not available or when after 
followed, Primary Recovery Instructions fail to repair 
abnormally ended jobs 

X  X 

1.15 Check job queues and print queues, and change job 
priorities as required / requested 

X X   

1.16 Coordinate or take printers in and out of service, and 
start, spool and drain printers as required / requested 

X X   

1.17 Define, create, and control all automated operation 
functions, including but not limited to routine and 
complex functions using software and programming 
tools available (device allocation management, 
storage resources, etc…) 

X     

1.18 On an on-going basis, enhance processing 
capabilities and efficiencies through system tuning 
and other run-time improvements under OIR approval 

X     

1.19 Perform regular monitoring of utilization needs, gaps, 
and efficiencies, and report regularly on tuning 
initiatives 

X     

1.20 Perform proactive failure trend analysis X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

1.21 Produce reports to highlight and trend production 
incidents and problems, establish predetermined 
action and escalation procedures when Batch window 
incidents and problems are encountered 

X     

1.22 Notify OIR and affected State Agencies in 
accordance with provided notification procedures in 
the event that applications do not execute properly 

X     

1.23 Perform periodic and emergency System 
maintenance in accordance with requirements and 
procedures established to minimize the impact to 
OIR’s and State Agencies’ businesses 

X     

1.24 Perform computer shutdowns and restarts, as 
required, and execute customary utility functions 
(non-agency file maintenance) 

X     

1.25 Maintain, administer, and provide necessary tools and 
processes for all System management (programs, 
software, firmware, etc…), to the extent available in 
the OIR-selected tool suite or as required to be 
delivered by the Contractor  

X     

1.26 Maintain and update the operational documentation 
for all operations procedures and services, including 
maintaining accurate information, provide information 
on all Configuration Items (CIs) to be placed in a 
Contractor-supplied Configuration Management 
System (CMS) / Configuration Management 
Database (CMDB) 

X     

1.27 Provide feedback and gain approval from OIR 
regarding the impact of potential Architecture and 
design changes 

X     

1.28 Identify opportunities for OIR and/or State Agencies 
to reduce equipment/hardware and software costs 
and/or improve System performance 

X     

1.29 Analyze performance metrics and respond proactively 
to potential problem areas 

X     

1.30 Run or terminate utilities depending upon the impact 
to State Agencies and only with OIR approval 

X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

1.31 Proactively monitor and report to OIR on resource 
shortages, and report utilization statistics and trends 
to OIR on a monthly basis 

X     

1.32 Maintain and control printing to remote Sites 
(currently using Levi, Ray & Shoup) 

X     

1.33 Provide technical support for equipment/hardware 
and software for remote print Sites (currently using 
Levi, Ray & Shoup) 

X     

1.34 Provide operator support for remote print Sites 
(currently using Levi, Ray & Shoup) 

X    X 

2   Production Control and 

Scheduling 

        

2.1 Assume responsibility for production control and 
scheduling functions as identified by OIR and/or State 
Agencies 

X     

2.2 Establish, document, and maintain standards for 
production jobs 

    X 

2.3 Identify job dependencies, and create and maintain 
job dependencies on the master scheduling database 

X   X 

2.4 Develop, distribute, and obtain agency approval of 
schedules prior to implementation and execution 

X   X 

2.5 Coordinate and modify schedules for special requests 
and comply with OIR and/or State Agency priorities 

X     

2.6 Coordinate resolution of scheduling conflicts and 
comply with OIR and/or State Agency priorities 

X   X 

2.7 Provide schedule status updates  X     

2.8 Respond expeditiously to requests from OIR or State 
Agency for priority job execution 

X     

2.9 Promptly notify OIR or State Agencies if special 
requests will affect the timely completion of other 
tasks 

X     

2.10 Prioritize and schedule Batch jobs, and report 
distribution systems (in accordance with OIR’s 
schedule parameters) to optimize the use of 
processing windows and the scheduled Availability of 
Online Systems that are dependent on Batch 

X     



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

97 

Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

processing, while verifying that Batch completion 
times are met 

2.11 Take any other necessary steps to prepare 
application job streams for production scheduling and 
execution 

X     

2.12 Enter program control specifications (parameters) into 
application job streams as directed by State Agencies 

X     

2.13 Maintain System job streams, including indicating file 
usages, job dependencies / priorities, and program 
options available as required / requested 

X     

2.14 Maintain up to date information on all operational 
documentation 

X     

2.15 Move programs and documentation to production 
libraries as required / requested 

X     

2.16 Monitor all jobs, scheduled or unscheduled as 
required / requested 

X     

2.17 Start jobs manually where automated processes do 
not exist or are not available as required / requested 

X     

2.18 Investigate and report on all jobs that end or perform 
abnormally 

X     

2.19 Where directed, required, or appropriate, restart jobs X     

2.20 Contact OIR staff, other technical staff, and / or third 
parties as necessary and work with them on support 
issues 

X     

2.21 Create incident and / or problem records and or 
reports for job abnormalities using the appropriate 
tracking system 

X     

3   Technical Support         

3.1 Provide all technical System support for operations 
including: 

X     

3.1 .1 Storage management X     

3.1 .2 System programming X     

3.1 .3 Capacity planning X     

3.1 .4 Performance analysis and tuning X     

3.2 Install and maintain all System Software products X     



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

98 

Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

3.3 Provide regular monitoring and reporting of System 
performance, utilization, and efficiency 

X     

3.4 Provide technical advice and support to the application 
development and maintenance staffs, as required 

X     

4   General Technical Support         

4.1 Provide appropriate response to incidents and 
problems and continued support through resolution 
as required in order to meet Online System and Batch 
Availability schedules 

X     

4.2 Provide technical support to the Office for Information 
Resources Service Desk (OSD) and / or State 
Agencies 

X     

4.3 Provide technical advice and support to the 
application development and maintenance (State 
Agency application owners) and database 
administration (DBA) staffs, as required 

X     

4.4 Interface between all parties implementing changes X X X 

4.5 Monitor Online Systems performance using 
appropriate software tools 

X     

4.6 Enforce documentation standards  X     

4.7 Develop, where appropriate, and install productivity 
tools / utilities, as well as performing all required 
operational modifications for the efficient and proper 
delivery of the services 

X     

4.8 Provide product research, project support, and advice 
on equipment/hardware tuning and efficiency 
improvements 

X     

4.9 Install, tailor, maintain, and provide on-going support 
for System Software products 

X     

4.10 Install software according to the applications’ 
specifications and / or OIR requirements / standards 

X     

4.11 Modify System Software to provide interfaces to OIR 
and State Agency systems/applications while 
maintaining any existing special user interfaces as 
required / requested 

X     

4.12 Manage, prioritize, and coordinate all preventive and X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

remedial maintenance and updates for System 
Software 

4.13 Review all software conversion plans with OIR X     

4.14 Report performance data and resource utilization 
statistics related to System Software release-level 
upgrades as required / approved and as available 

X     

4.15 Provide consultation support as OIR reasonably 
requests  (For example: product research, project 
support, application tuning, and efficiency 
improvements) 

X     

4.16 Interface and integrate with third parties for System 
Changes, administration, and implementation as 
required / requested 

X     

5   Capacity Management     

5.1 The Contractor is required to assist OIR and State 
Agencies in understanding the future business 
requirements, the organization’s operation, and the IT 
Infrastructure, as well as to provide all current and 
future capacity and performance aspects of the 
business requirements in a cost effective manner 

X     

5.2 Perform activities required for monitoring and 
optimizing performance in order to reduce costs or 
improve Service Levels 

X     

5.3 Provide performance monitoring, tuning, and 
reporting 

X     

5.4 Provide System performance reviews and advice X     

5.5 Conduct System performance testing as required / 
requested 

X     

5.6 Perform upgrades as required to provide effective 
capacity and to meet software requirements as 
required / requested 

X     

5.7 Coordinate with Third-Party Vendors, other suppliers, 
OIR, and State Agencies as appropriate on projects 
to install / upgrade hardware and software, including 
but not limited to CPU and storage devices as 
required / requested 

X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

5.8 Develop a rolling 12 month capacity forecast based 
on current utilization and assist when requested by 
OIR or State Agency in the development of capacity 
forecast required for budget preparation 

X     

5.9 On an agreed schedule, revise the capacity planning 
model based on actual performance, including the 
costs associated with the changes in the plan 

X     

6   Configuration Planning         

6.1 Manage and install hardware and associated 
firmware as required / requested 

X     

7   Database Support and 

Management 

        

7.1 Perform physical database application administration 
functions for the databases required by OIR and 
State Agencies, including:  

      

7.1.1 Storage management Services X     

7.1.2 Installation and maintenance, as well as tailoring and 
monitoring of database software products  

X     

7.1.3 Provide backup and recovery services X X X 

7.1.4 Define data and database standards    X X 

7.1.5 Support OIR and State Agencies as needed X     

7.1.6 Import, export, and extractions of data     X 

7.2 Perform control functions in adherence to Change 
Management procedures to support 
systems/applications existing as of the effective date, 
as well as any planned new systems/application 
development 

 X   

7.3 Plan for changes in the size of databases that result 
from business growth and project implementation 
based on information supplied by State Agencies 

 X   

7.4 Maintain, operate, and upgrade automated monitoring 
tools to monitor database performance 

X X   

7.5 Perform database shutdowns and restarts, as 
requested by OIR and/or a State Agency 

X  X 

7.6 Perform database reorganizations to optimize   X X 
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

performance 

7.7 Maintain, update, and implement database archive 
processes and procedures to recover from an outage 
or corruption in a timely manner in order to meet 
OIR’s and State Agencies’ business requirements 

X    X 

7.8 Provide physical database management support, 
including providing backups and restores of data in a 
timely manner 

X     

7.9 Install, maintain, and support database software 
products 

X     

7.10 Test and implement database environment changes, 
as approved by OIR and State Agency 

X X X  

7.11 Proactively provide capacity planning to prevent 
situations caused by lack of capacity (for example: 
dataset or table space capacity events, full log files, 
etc.) in coordination with OIR and the State Agencies 

X X   

8   Application Administrative 

Support 

        

8.1 Employ database performance analysis to confirm 
physical database requirements to support OIR’s and 
State Agencies’ business systems/applications 

X     

8.2 On request, provide OIR or State Agencies with 
documentation of files generated by the file 
management systems, including name, utilization 
statistics, and owning applications 

X     

8.3 Provide technical advice to and assist OIR and State 
Agencies in performing stress testing, and operating 
system and database performance tuning 

X     

8.4 Develop, document, and maintain physical database 
standards and procedures 

X X   

8.5 Participate in evaluating physical database changes 
and the impact of State Agency work.   Implement 
necessary changes, recognizing System and Network 
impact to relevant databases, subject to OIR’s and 
State Agency’s review and approval. 

X     

8.6 Provide administrative support for Middleware (i.e. ,   X   
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

HOD, Document Direct, Attachmate) on all platforms 
used in OIR’s and State Agencies’ environments. 

9  Online Storage and Backup 

Management 

        

9.1   Storage and Backup 

Architecture 

        

9.1.1 Provide the Architecture, design, and planning 
processes for the development and installation of a 
storage and backup infrastructure that satisfies the 
needs of all aspects of the business 

X     

9.1.2 Remain current in the knowledge and use of data 
storage technology and management products 

X     

9.1.3 Develop and maintain strategies for the deployment 
and implementation of storage and backup solutions 
throughout the State's mainframe environment 

X     

9.1.4 Coordinate all aspects of Storage and Backup based 
architecture, design, and planning throughout the 
State’s mainframe environment 

X     

9.1.5 Provide and coordinate a storage and backup 
resource to interface with OIR and the State Agencies 

X     

9.2   Engineering         

9.2.2 Provide in-depth analysis of all operations on behalf 
of Availability Management, for example, to assist in 
service outage investigations and Root Cause 
Analysis  

X     

9.2.3 Identify opportunities for continual improvement, 
through knowledge management and constant skill 
review, report monthly 

X     

9.2.4 Provide a robust and highly available storage and 
backup infrastructure.  Update the storage and 
backup infrastructure as new tools and technology 
are available that would improve OIR’s or State 
Agencies’ business processes and performance 

X     

9.2.5 Educate and train the operational staff in the use of 
analysis tools and processes, where appropriate 

X     

9.2.6 Participate, perform, and direct all scheduled Disaster X  X  X 
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

Recovery Services tests 

9.2.7 Manage vendor relationships and provide a technical 
interface to OIR, State Agencies, other project 
managers, and vendors as required / requested 

X     

9.2.8 Provide evaluations of new tools and technologies X     

9.2.9 Establish and maintain the alerting mechanisms and 
monitoring systems 

X     

9.2.10 Perform testing and benchmarking of new 
infrastructure or tools prior to deployment into 
production, with OIR’s approval 

X     

9.2.11 Create handover documentation, training, diagnostic 
scripts, and operational procedures for the operations 
group 

X     

9.2.12 Implement performance and configuration tuning of 
the storage and backup infrastructure in conjunction 
with Capacity Management and Change Management 

X     

9.2.13 Establish System tuning and performance processes X     

9.2.14 Provide appropriate security measures for the storage 
and backup infrastructure 

X     

9.3   Operations and 

Processing 

        

9.3.1 Remain current in the knowledge and use of data 
storage technology and management products 

X     

9.3.2 Perform online storage tuning (add channels, move 
volumes, etc. as required) 

X     

9.3.3 Provide event, warning, alert, and alarm processing 
and management 

X     

9.3.4 Provide resolution of all event, warning, alert, and 
alarm messages 

X     

9.3.5 Interface with the Incident and problem management 
processes and liaise with all parties supporting 
incident and problem resolution 

X     

9.3.6 Provide Storage and Backup infrastructure 
configuration maintenance (software / firmware 
updates) 

X     



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

104 

Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

9.3.7 Instigate improvement or remedial activities in 
operational processes under the control of Change 
Management 

X     

9.3.8 Assign and initialize online storage capacity as 
required / requested 

X     

9.3.9 Manage the archiving of inactive files and report on 
online storage characteristics to be reviewed by OIR 
and State Agencies as required / requested 

X     

9.3.10 Conduct routine monitoring using software tools to 
measure the efficiency of online storage access, and 
take corrective action as needed (including 
performance adjustments to equipment/hardware and 
software, or file placement as required to maximize 
service) 

X     

10  Application Administration         

10.1 Manage online storage thresholds and data archives 
and report monthly 

X     

10.2 Monitor user directories for file inactivity and report 
monthly 

X     

10.3 Monitor and maintain file directories and catalogs and 
report monthly 

X     

10.4 Provide online storage compaction as needed and as 
possible within production processing schedules 

X     

10.5 Provide data migration / archive management as 
required / requested 

X     

11   External Storage Media 

Management 

        

11.1   Operations and 

Processing 

        

11.1.1 Assume operational responsibilities for all external 
storage media management functions (tape), both 
on-site and off-site, for external storage media library 
operations and State Agency application owners 

X     

11.1.2 Utilize the most efficient and effective storage media, 
tools, and processes for OIR’s and State Agencies’ 
data and programs 

X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

11.1.3 Recopy external storage media (tape) to support 
minimization of read / write errors and / or to recover 
corrupted data 

X     

11.1.4 Coordinate with external and / or internal providers to 
recycle tape media regularly, manage media 
replacement, and recopy media to provide data 
integrity and quality 

X     

11.1.5 Periodically (but not less than quarterly) coordinate 
the retrieval and test of all backup media types and 
verify data can be restored in a usable fashion and 
report results 

X     

11.1.6 Wipe / erase the data and configuration information 
resident in the computer system, storage 
components, and/or devices using State and / or 
Federal guidelines/policies prior to disposing of 
equipment 

X     

11.1.7 Operate and support media libraries and library 
management systems 

X     

11.1.8 View Direct report set up, addition/deletion of users 
and user access to reports, and current maintenance 

X   

11.2  Application Owner 

Administration 

        

11.2.1 Monitor external storage media equipment (tape and 
tape silos) in case of malfunction, and initiate 
corrective action in accordance with established 
procedures 

X     

11.2.2 Maintain the integrity of tape libraries and support 
systems 

X     

11.2.3 Monitor tape media for reliability and minimization of 
read / write errors during the entire period of retention 

X     

11.2.4 Monitor and report on tape media usage X     

11.2.5 Monitor tape media to comply with OIR, State 
Agency, and applicable government requirements 
(FTI, HIPPA, PCI, etc…) 

X     

11.2.6 Restore required files and datasets in a timely 
manner 

X     
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

11.2.7 Maintain an existing inventory control system to 
properly manage tape media in storage and prepare 
them for shipment to the contingency site 

X     

12   State Agency Support         

12.1 Provide support, advice, and assistance to State 
Agencies in a manner consistent with current 
practices 

X     

12.2 Implement job control and parameter changes for 
State Agencies as required / requested 

X     

12.3 Provide technical support and administration for 
various products and application rollouts 

X     

13   Backup and Recovery 

Services  

        

13.1 Assume responsibility for OIR’s and State Agencies’ 
System data backup requirements, including:  

      

13.1.1 Manage and coordinate off-site vaulting of data on 
media as scheduled 

X     

13.1.2 Cataloging off-site content X     

13.1.3 Coordinate retrieving backup tapes X     

13.1.4 Backup of catalogs / indexes / log files  X     

13.1.5 Restoring data from the backups X     

13.2 Perform System data backup and recovery as 
required and in accordance with OIR and State 
Agency standards, policies, and Disaster Recovery 
Services requirements 

X     

13.3 Perform backups on all defined Systems in 
accordance with OIR and State Agency standards, 
policies and Disaster Recovery Services 
requirements 

X     

13.4 Establish a process by which State Agencies can 
request recovery of data or files, and document the 
process 

X     

14   Intrusion  Prevention         

14.1 Install, update, and configure intrusion systems X     

14.2 Monitor all intrusion systems from central logging X X  X  
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

AGENCY 

RESPON-

SIBILITY 

system, and provide appropriate response to alerts 
from Systems based upon mutually agreed 
procedures as defined by OIR 

14.3 Provide RACF administration functions (define new 
rules, maintain all current rules, define new users / 
groups, etc.) 

 X  X  

15  Network Technical 

Support 

    

15.1 Provide logical design and connectivity to OIR or 
State Agencies and external client Sites for the 
Network, including support of all third-party 
equipment/hardware 

X X  

15.2 Monitor capacity; implement upgrades; and make 
network modifications as required for projects  

X     

15.3 Support all System Software used to provide network 
services, e.g. VTAM, ACF/SSP, ACF/NCP, EP, 
Netview, Netview Access Services, enterprise 
extender, and TCP/IP  

X     

15.4 Coordinate with LAN and WAN groups and/or other 
Third-Party Vendors as required 

X     

 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

108 

STATE-AGENCY PROVIDED PRODUCTION-CONTROL – RESPONSBILITY MATRIX 

Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

STATE 

AGENCY 

RESPON-

SIBILITY 

2   Production Control and 

Scheduling 

        

2.1 Assume responsibility for production control and 
scheduling functions as identified by OIR and/or State 
Agencies 

X     

2.2 Establish, document, and maintain standards for 
production jobs 

    X 

2.3 Identify job dependencies, and create and maintain 
job dependencies on the master scheduling database 

X   X 

2.4 Develop, distribute, and obtain agency approval of 
schedules prior to implementation and execution 

   X 

2.5 Coordinate and modify schedules for special requests 
and comply with OIR and/or State Agency priorities 

X     

2.6 Coordinate resolution of scheduling conflicts and 
comply with OIR and/or State Agency priorities 

X   X 

2.7 Provide schedule status updates       

2.8 Respond expeditiously to requests from OIR or State 
Agency for priority job execution 

X     

2.9 Promptly notify OIR or State Agencies if special 
requests will affect the timely completion of other 
tasks 

X     

2.10 Prioritize and schedule Batch jobs, and report 
distribution systems (in accordance with OIR’s 
schedule parameters) to optimize the use of 
processing windows and the scheduled Availability of 
Online Systems that are dependent on Batch 
processing, while verifying that Batch completion 
times are met 

X     

2.11 Take any other necessary steps to prepare 
application job streams for production scheduling and 
execution 

   X 

2.12 Enter program control specifications (parameters) into 
application job streams as directed by State Agencies 

    X  
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Service Management   CONTRACTOR 

RESPONSIBILITY 

OIR 

RESPON- 

SIBILITY 

STATE 

AGENCY 

RESPON-

SIBILITY 

2.13 Maintain System job streams, including indicating file 
usages, job dependencies / priorities, and program 
options available as required / requested 

    X 

2.14 Maintain up to date information on all operational 
documentation 

    X  

2.15 Move programs and documentation to production 
libraries as required / requested 

    X  

2.16 Monitor all jobs, scheduled or unscheduled as 
required / requested 

X     

2.17 Start jobs manually where automated processes do 
not exist or are not available as required / requested 

    X  

2.18 Investigate and report on all jobs that end or perform 
abnormally 

X     

2.19 Where directed, required, or appropriate, restart jobs X     

2.20 Contact OIR staff, other technical staff, and / or third 
parties as necessary and work with them on support 
issues 

X     

2.21 Create incident and / or problem records and or 
reports for job abnormalities using the appropriate 
tracking system 

X     
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ATTACHMENT D 

MAINFRAME SERVICES –  SHARED/AGENCY RESPONSIBILITY MATRIX 

 

1.14 

   Repair abnormally ended jobs when Primary Recovery Instructions are not available or when after followed, Primary Recovery 

Instructions fail to repair abnormally ended jobs 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Notify Agency POC for on call.  Repair Job and Contact contractor 
production control for resumption 
of Job. 

1.15 

   Check job queues and print queues, and change job priorities as required/requested. 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Changes job priorities based on 
request 

Change print based on request  

1.16 

   Coordinate or take printers in and out of service, and start, spool and drain printers as required/requested. 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Shall have a console available in 
the print area for printer operators 

Make changes as requested  
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1.34 

   Provide operator support for remote print Sites 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Add, Change, delete printers and 
DRS Nodes and provide General 
Printer support. 

 Request Add, Change And 
deletes for printers and open 
remedy issues for Printer issues. 

2.2 

   Establish, document, and maintain standards for production jobs 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies   Entire process of establishing, 
documenting and maintaining 
standards for production jobs. 

2.3 

   Identify job dependencies, and create and maintain job dependencies on the master scheduling database 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Maintain Master scheduling 
database and update as 
requested by Agency. 

 Provide updates to production 
control. 
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2.4 

   Develop, distribute, and obtain agency approval of schedules prior to implementation and execution 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Obtain agency approval of the 
schedule once entered into the 
scheduler system prior to 
implementation and execution. 

 Develop schedule, distribute to 
Contractor and approve updates 
by contractor prior to 
implementation and execution 

2.6 

   Coordinate resolution of scheduling conflicts 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Resolve with Agencies involved.  Work with Contractor. 

4.4 

   Interface between all parties implementing changes 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

All Agencies Notify and coordinate with OIR 
and/or Agencies for System 
Software updates. 

Resolve conflicts between 
Agencies and Contractor. 

Notify and coordinate with OIR 
and/or Contractor for application 
software updates. 
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7.1.3 

   Provide backup and recovery services 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Contractor is responsible for 
agency data as required by 
agency standards. 

Help agencies develop and 
present backup and recovery 
standards to the contractor. For 
DB2 data only. 

Provide standards for backups to 
contractors. 

7.1.4 

   Define standards 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES  Work with Agencies to provide 
standards and data layouts. 

Work with OIR DB2 Database 
managers to define, change or 
delete DB2 Databases. 

7.4 

   Maintain, operate, and upgrade automated monitoring tools to monitor database performance 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Maintain, operate, and upgrade 
automated monitoring tools to 
monitor database performance 

Suggest tools for use and ensure 
that they are kept at correct 
software levels. 
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7.5 

   Perform database shutdowns and restarts 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Perform database shutdowns and 
restarts 

 Request shutdowns and restarts. 

7.6 

   Perform database reorganizations to optimize performance 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES  Perform DB2 reorgs as needed or 
requested by agency. 

Request database reorgs from 
OIR for DB2 and perform reorgs 
for IMS. 

7.7 

   Maintain, update, and implement database archive processes and procedures to recover from an outage or corruption in a timely 

manner in order to meet OIR’s and OIR Customers’ business requirements 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Perform Backups as required.  Ensure that all data 

7.10 

   Test and implement database environment changes, as approved by OIR and OIR Customer 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Not Valid for DB2.IMS changes 
must be approved and/or 
requested by agencies. 

Oversight of testing and changes. Testing new environment prior to 
production move.  And requesting 
production moves once testing 
has been completed. 
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7.11 

   Proactively provide capacity planning to prevent situations caused by lack of capacity (for example: dataset or table space capacity 

events, full log files, etc.) in coordination with OIR 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Based on Capacity monitoring 
Contractor will apprise OIR of 
potential capacity overload.  
Contractor will work with OIR to 
plan for future needs. 

Respond to Contractor’s 
assessment of potential for 
overload. And assist with planning 
of capacity increases. 

 

8.4 

   Develop, document, and maintain physical database standards and procedures  

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Adhere to standards set forth in 
7.1.4. 

Monitor Contractor to make sure 
standards set forth in 7.1.4 are 
followed. 

 

9.2.6 

   Participate, perform, and direct all scheduled Disaster Recovery Services tests 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Follow guidelines set forth 
previously in the RFP. 

Monitor contractor to make sure 
DR standards are followed. 

Test applications in DR 
environment. 
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14.2 

   Monitor all intrusion systems from central logging system, and provide appropriate response to alerts from systems based upon 

mutually agreed procedures as defined by OIR 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Firewall intrusion reports monthly.  
Provide reports on RACF that are 
currently in use. 

Review reports. Review reports. 

14.3 

   RACF administrations / functions (define new rules, maintain all current rules, define new users / groups, etc.) 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES  Complete Administration of RACF. Continues as is today.  Agency 
uses CICS screen to administer 
their user and data set RACF. 

15.1 

  Provide logical design and connectivity to OIR or State Agencies and external client Sites for the Network, including support of all third-party 
equipment/hardware 

 Contractor Responsibility OIR Responsibility Agency Responsibility 

ALL AGENCIES Provide Visio Diagrams and a 
written narrative describing the 
connectivity process as the 
contractor sees fit.  Once 
reviewed and discussed with OIR 
implement design as agreed 
upon. 

Once the contractor provides 
design documents review and 
discuss changes as appropriate. 
Aid in implementation as agreed 
upon in the design.  
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ATTACHMENT E 

FEDERALLY MANDATED REQUIREMENTS 
 

1 PERFORMANCE 

 
In performance of this contract, the contractor agrees to comply with and assume responsibility for 
compliance by his or her employees with the following requirements: 

 
1.1 All work will be done under the supervision of the contractor or the contractor's employees.  
 
1.2 Any return or return information made available in any format shall be used only for the purpose of 

carrying out the provisions of this contract. Information contained in such material will be treated 
as confidential and will not be divulged or made known in any manner to any person except as 
may be necessary in the performance of this contract. 

 
Disclosure to anyone other than an officer or employee of the contractor will be prohibited. 

 
1.3 All returns and return information will be accounted for upon receipt and properly stored before, 

during, and after processing. In addition, all related output will be given the same level of 
protection as required for the source material. 

 
1.4 The contractor certifies that the data processed during the performance of this contract will be 

completely purged from all data storage components of his or her computer facility, and no output 
will be retained by the contractor at the time the work is completed. If immediate purging of all 
data storage components is not possible, the contractor certifies that any IRS data remaining in 
any storage component will be safeguarded to prevent unauthorized disclosures. 

 
1.5 Any spoilage or any intermediate hard copy printout that may result during the processing of IRS 

data will be given to the agency or his or her designee. When this is not possible, the contractor 
will be responsible for the destruction of the spoilage or any intermediate hard copy printouts, and 
will provide the agency or his or her designee with a statement containing the date of destruction, 
description of material destroyed, and the method used. 

 
1.6 All computer systems receiving, processing, storing, or transmitting Federal tax information must 

meet the requirements defined in IRS Publication 1075. To meet functional and assurance 
requirements, the security features of the environment must provide for the managerial, 
operational, and technical controls. All security features must be available and activated to protect 
against unauthorized use of and access to Federal tax information. 

 
1.7 No work involving Federal tax information furnished under this contract will be subcontracted 

without prior written approval of the IRS. 
 
1.8 The contractor will maintain a list of employees authorized access. Such list will be provided to the 

agency and, upon request, to the IRS reviewing office. 
 
1.9 The agency will have the right to void the contract if the contractor fails to provide the safeguards 

described above. 
 
1.10 (Include any additional safeguards that may be appropriate.) 
 

2 CRIMINAL/CIVIL SANCTIONS: 

 
2.1 Each officer or employee of any person to whom returns or return information is or may be 

disclosed will be notified in writing by such person that returns or return information disclosed to 
such officer or employee can be used only for a purpose and to the extent authorized herein, and 
that further disclosure of any such returns or return information for a purpose or to an extent 
unauthorized herein constitutes a felony punishable upon conviction by a fine of as much as 
$5,000 or imprisonment for as long as 5 years, or both, together with the costs of prosecution. 
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Such person shall also notify each such officer and employee that any such unauthorized further 
disclosure of returns or return information may also result in an award of civil damages against the 
officer or employee in an amount not less than $1,000 with respect to each instance of 
unauthorized disclosure. These penalties are prescribed by IRC sections 7213 and 7431 and set 
forth at 26 CFR 301.6103(n)-1. 

 
2.2 Each officer or employee of any person to whom returns or return information is or may be 

disclosed shall be notified in writing by such person that any return or return information made 
available in any format shall be used only for the purpose of carrying out the provisions of this 
contract. Information contained in such material shall be treated as confidential and shall not be 
divulged or made known in any manner to any person except as may be necessary in the 
performance of the contract. Inspection by or disclosure to anyone without an official need to 
know constitutes a criminal misdemeanor punishable upon conviction by a fine of as much as 
$1,000 or imprisonment for as long as 1 year, or both, together with the costs of prosecution. 
Such person shall also notify each such officer and employee that any such unauthorized 
inspection or disclosure of returns or return information may also result in an award of civil 
damages against the officer or employee [United States for Federal employees] in an amount 
equal to the sum of the greater of $1,000 for each act of unauthorized inspection or disclosure 
with respect to which such defendant is found liable or the sum of the actual damages sustained 
by the plaintiff as a result of such unauthorized inspection or disclosure plus in the case of a willful 
inspection or disclosure which is the result of gross negligence, punitive damages, plus the costs 
of the action. These penalties are prescribed by IRC section 7213A and 7431. 

 
2.3 Additionally, it is incumbent upon the contractor to inform its officers and employees of the 

penalties for improper disclosure imposed by the Privacy Act of 1974, 5 U.S.C. 552a. Specifically, 
5 U.S.C. 552a(i)(1), which is made applicable to contractors by 5 U.S.C. 552a(m)(1), provides that 
any officer or employee of a contractor, who by virtue of his/her employment or official position, 
has possession of or access to agency records which contain individually identifiable information, 
the disclosure of which is prohibited by the Privacy Act or regulations established thereunder, and 
who knowing that disclosure of the specific material is prohibited, willfully discloses the material in 
any manner to any person or agency not entitled to receive it, shall be guilty of a misdemeanor 
and fined not more than $5,000. 

 
2.4 Granting a contractor access to FTI must be preceded by certifying that each individual 

understands the agency’s security policy and procedures for safeguarding IRS information. 
Contractors must maintain their authorization to access FTI through annual recertification. The 
initial certification and recertification must be documented and placed in the agency's files for 
review. As part of the certification and at least annually afterwards, contractors should be advised 
of the provisions of IRC Sections 7431, 7213, and 7213A (see Exhibit 6, IRC Sec. 7431 Civil 
Damages for Unauthorized Disclosure of Returns and Return Information and Exhibit 5, IRC Sec. 
7213 Unauthorized Disclosure of Information). The training provided before the initial certification 
and annually thereafter must also cover the incident response policy and procedure for reporting 
unauthorized disclosures and data breaches. (See Section 10) For both the initial certification and 
the annual certification, the contractor should sign, either with ink or electronic signature, a 
confidentiality statement certifying their understanding of the security requirements. 

 

3 INSPECTION: 

 
The IRS and the Agency shall have the right to send its officers and employees into the offices 
and plants of the contractor for inspection of the facilities and operations provided for the 
performance of any work under this contract. On the basis of such inspection, specific measures 
may be required in cases where the contractor is found to be noncompliant with contract 
safeguards. 
 

4 PUBLICATION 1075: 
 

In addition to the above requirements, the Contractor must also comply with all stipulations of 
Federal Publication 1075, as amended, including all documents referenced therein. This 
publication is found at the following link: http://www.irs.gov/pub/irs-pdf/p1075.pdf. 

http://www.irs.gov/pub/irs-pdf/p1075.pdf
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ATTACHMENT F 

SERVICE LEVEL AGREEMENTS (SLAs) 

1 GENERAL 

The methodology set out in this Attachment F will support the Service Level Management cycle of 
agreeing, monitoring, reporting and improving the delivery of the services to the State and its 
business units. As of the Service Start Date, Contractor will perform the Services to which Service 
Levels apply so that the Service Level performance will, in each month of the Term, meet or 
exceed the Service Levels. 

New Critical Service Levels and Key Measurements may be added or substituted by The State of 
Tennessee during the Contract Term. For example, such additions or substitutions may occur in 
conjunction with changes to the environment and the introduction of new equipment/hardware or 
software or means of Service delivery – provided, however, that where such equipment/hardware 
or software or such means of Service delivery is a replacement or upgrade of existing technology, 
there shall be a presumption of equivalent or improved performance. 

The Fee Reductions, as defined below, have been designed to encourage the consistent and 
timely delivery of the Services to the State.  The Fee Reductions are not intended to compensate 
The State of Tennessee for damages, but rather to align the State’s payment to the value of the 
Services actually delivered, as well as to provide incentives to the Contractor to achieve the 
Contract’s stated objectives.   

This Attachment F outlines the circumstances under which Contractor will be subject to Fee 
Reductions for failures to achieve the Critical Service Level requirements set forth in Section F.9 
below (Service Levels and Service Credits). At the State discretion, but no more often than 
annually, the Service Levels and Service Credits shall be subject to updates to reflect the State’s 
Critical Service Level and Key Measurement requirements. On a quarterly basis, The State may 
unilaterally adjust Weighting Factors for any or all Critical Service Levels subject to Fee 
Reductions, but will give Contractor at least sixty (60) calendar days prior written notice before 
those adjustments take effect.  

Fee Reductions associated with Contractor’s unexcused failure to achieve the Critical Service 
Levels are described in Section F.2, below, and are set forth in Section F.9 (Service Levels and 
Service Credits). 

2 CRITICAL SERVICE LEVELS AND KEY MEASUREMENTS 

Each Critical Service Level and Key Measurement identifies a performance measure that will be 
used to evaluate Contractor’s delivery of the Services. The overriding goal in developing Critical 
Service Levels and Key Measurements is to support the State’s desire to manage Contractor by 
monitoring and measuring Contractor’s actual performance.  The State expects the Critical 
Service Levels and Key Measurements to improve over time and that new Critical Service Levels 
and Key Measurements may be added to reflect changing or new business requirements.  The 
State expects continuous improvement in Contractor’s provision of the Services and, therefore, 
expects to review Critical Service Levels and Key Measurements at least annually and, where 
appropriate, to adjust the Critical Service Levels and Key Measurements to reflect such 
continuous improvement in Contractor’s provision of the Services. In no event, unless mutually 
agreed, will the Critical Service Levels, Key Measurements or the Fee Reductions be reduced 
below the levels at which they are set on the Contract Effective Date. 

The Service Level Definitions are in Section F.8 below. 

2.1 FEE REDUCTIONS, AT-RISK AMOUNTS, AND WEIGHTING FACTORS 

The monthly Fee Reductions for Contractor’s failure to meet agreed to Critical Service Levels 
shall be up to the At-Risk Amount, which is twelve percent (12%).   The At-Risk Amount of 12% is 
of the total amount paid by the State for On-Going Mainframe Services per month (“Monthly 
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Invoice Amount”).  The At-Risk Amount Multiplier for Contractor’s failure to achieve the Critical 
Service Levels is three hundred percent (300%) and is set forth in Section F.9 (Service Levels and 
Service Credits). The non-attainment of Critical Service Levels by Contractor will result in a Fee 
Reduction for each affected Critical Service Level by the amount shown in Section F.9 (Service 
Levels and Service Credits). 

2.1.1 INITIAL FAILURE 

Upon any initial failure of a Critical Service Level, a Fee Reduction shall be assessed which shall 
be calculated as:  the At-Risk Amount multiplied by the Weighting Factor for the Critical Service 
Level that was missed. 
 

Example:  12% (At-Risk Amount) X 25% (Weighting Factor) = 3% (% of Invoice).  $100,000 
(Monthly Invoice Amount) X 3% (% of Invoice) = $3,000 (Fee Reduction).   
 
Note that the “% of Invoice” will be rounded to three (3) places to the right of the decimal point, 
prior to conversion to a percentage. Standard rounding will be used, in which five (5) or greater is 
rounded up to ten (10) 

2.1.2 SUBSEQUENT FAILURES 

If there are subsequent failures to a Critical Service Level in two (2) or more consecutive calendar 
months, the Weighting Factor for the second, third and each subsequent consecutive calendar 
months shall be increased as follows: 

 

 

 

2.1.3 FAILURES ACROSS CRITICAL SERVICE LEVELS OR KEY MEASUREMENTS WITH 0% 

WEIGHTING FACTORS 

In any single month, if there are failures across five (5) or more Critical Service Levels and/or Key 
Measurements that are assigned a Weighting Factor of 0%, then an automatic Fee Reduction will 
be imposed at five percent (5%) of the At-Risk Amount for all such Critical Service Levels and/or 
Key Measurements. 

2.2 ACCUMULATED FEE REDUCTIONS 

Should the total value of accumulated Fee Reductions for Critical Service Levels reach or exceed 
the estimated aggregate At-Risk Amount for the then current Contract Year prior to the end of that 
Contract Year, such occurrence may be deemed a Breach of Contract. If deemed a Breach of 
Contract, the State may pursue all available remedies set forth in the Contract, including 
Termination for Cause. The estimated aggregate At-Risk Amount will be calculated at the 
beginning of each Contract Year based upon actual pricing and estimated usage for that Contract 
Year, and will be approved through the appropriate Governance processes. 

2.3 AGGREGATE MAXIMUM OF WEIGHTING FACTORS AND AT-RISK AMOUNT 

For the avoidance of doubt, the combined maximum of Weighting Factors to be assigned to all 
Critical Service Levels shall not exceed, in the aggregate, three hundred percent (300%). The 
sum of all Fee Reductions in a given calendar month shall not exceed the total At-Risk Amount of 
twelve percent (12%) for such calendar month. 

3 NOTICE REQUIREMENTS FOR ADDITIONS, DELETIONS AND MODIFICATIONS 

The State may add, modify or delete Critical Service Levels or Key Measurements by sending 
written notice in accordance with this Section 3.  The State will send notice to Contractor at least 
ninety (90) days prior to the date that additions or deletions to Service Levels (which include the 

 Second consecutive calendar month 2 x the Weighting Factor 
 

 Third and subsequent consecutive calendar months  
 

3 x the Weighting Factor 
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movement of Critical Service Levels to Key Measurements and Key Measurements to Critical 
Service Levels), or modifications to Weighting Factor Percentages for any Critical Service Levels 
are to be effective.  The State may send only one such notice (which notice may contain multiple 
changes) each calendar quarter.  Movement of Critical Service Levels to Key Measurements 
and/or Key Measurements to Critical Service Levels does not constitute the creation of new 
Service Levels. 

4 IMPROVEMENT PLAN 

If Contractor fails to achieve any Critical Service Level or Key Measurement, Contractor shall, 
within thirty (30) days of such failure, provide the State a written plan for improving Contractor’s 
performance to achieve the Critical Service Level or Key Measurement, which plan shall be 
subject to the State approval, not to be unreasonably withheld.  Contractor shall promptly 
implement such plan once it has been approved by the State. 

5 PERCENTAGE OBJECTIVES 

Both parties understand that certain Critical Service Levels or Key Measurements may not be 
measured against an objective of one hundred percent (100%), but to an objective of zero percent 
(0%).  The calculations will be modified, when appropriate, to reflect this objective. 

6 REPORTING 

Unless otherwise specified in this Schedule, each Critical Service Level and Key Measurement 
shall be measured on a monthly basis.  Contractor shall provide to the State, as part of 
Contractor’s monthly performance reports, a set of soft-copy reports to verify Contractor's 
performance and compliance with the Critical Service Levels, Key Measurements and Contractor 
shall provide detailed supporting information for each report to The State in machine-readable 
form suitable for use on a personal computer.  The data and detailed supporting information shall 
be The State’s Confidential Information, and the State may access such information online and in 
real-time, where feasible, at any time during the Term. 

7 EXCEPTIONS 

Contractor shall not be responsible for a failure to meet any Critical Service Level or Key 
Measurement solely to the extent that such failure is directly attributable to any of the following: 

 
1. The State’s (or a State of Tennessee third-party contractor’s) acts, errors, omissions, or 

breaches of the Contract to the extent such acts, errors, omissions or breaches excuse 
Contractor’s performance. 

 
2. Infringements of third-party proprietary rights by the State or a State of Tennessee third-party 

contractor to the extent such infringements excuse Contractor’s performance. 
 

3. Willful misconduct or violations of law by the State or a State of Tennessee third-party 
contractor to the extent willful misconduct or violations of law excuse Contractor’s 
performance. 

 
4. Service or resource reductions requested or approved by the State and agreed to by the 

Parties through the Change Control procedures; provided that Contractor has previously 
notified the State in writing as part of such Change Control Procedures that the 
implementation of such request would result in such failure to meet the Service Level. 

 
5. Failure to conduct repair on equipment/hardware that has been identified and agreed in 

writing by the State to be unserviceable equipment/hardware.  Such agreement shall have 
been made identifying the equipment/hardware as unserviceable equipment/hardware prior to 
any failure incident qualifying as an exception. 

 
6. Mass telecommunications outages affecting multiple customers of the State’s 

telecommunications carrier and any failure of a telecommunications carrier approved by the 
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State to restore an outage within its contractual service level, except to the extent that the 
affected services are available from the State or Contractor's secondary telecommunications 
carrier, provided that Contractor has complied with its obligations under the Contract. 

8 SERVICE LEVEL DEFINITIONS 

GENERAL 

Contract Attachment F, Section 9 identifies the key parameters associated with each Service Level, and 
Contract Attachment F, Section 2 identifies the methods of measurement for each Service Level.  This 
Section 8 defines the calculation method for each Service Level.   

The following defined terms are used in the definition of the Service Levels: 

“Actual Uptime” means the measurement of time that a particular System, application, software, 
equipment/hardware, Network, or any other part of the Services is available and working properly 
during the Measurement Window, and such measurement will be calculated by subtracting Downtime 
from the Scheduled Uptime. 

“Downtime” means the time that a particular System, System, application, software, 
equipment/hardware, Network, or any other part of the Services is not available during the 
Measurement Window.  

“Resolve” means the restoration of full service or the completion of the service request that results in 
the Services conforming to and performing in accordance with this Contract in a manner acceptable to 
State or the applicable Authorized User in their reasonable discretion.  Resolution may include the 
restoration of full service by workaround or other alternative means until a permanent fix that prevents 
any further Incidents is implemented. 

“Scheduled Uptime” means that period of time (days of the week and hours per day) during which a 
particular System, System, application, software, equipment/hardware, Network, or any other part of 
the Services is expected to be Available during the Measurement Window. 

8.1 SERVICE LEVELS 

This Section sets forth definitions of the Service Levels.  The values of the Minimum Service Levels, 
Expected Service Levels and commencement of obligations associated with such Service Levels are 
set forth in Contract Attachment F, Section 9.  

If the definition of a Service Level refers to expected release, completion, delivery or implementation, 
such Service Level shall also include all releases, completions, deliveries and implementations in the 
applicable Measurement Window, both completed and scheduled to be completed for the applicable 
Measurement Window. 

8.1.1 All Batch jobs across all LPARS completed without Incident 

The “All Batch jobs across all LPARS completed without Incident “ Service Level measures 
the successful completion of all scheduled Batch jobs run on any LPAR during the Measurement 
Window.  All scheduled Batch jobs run during the Measurement Window shall complete on time 

without Incident(s). 

Incidents are 

- System Software errors 

- Operations error 

- Environmental issues 
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- System hardware issues 

The calculation for this Service Level is: 

(a) The number of Batch jobs that were completed without Incident during the Measurement 
Window  

Divided by  

(b) The total number of Batch jobs scheduled or requested to be run during the Measurement 
Window.  The result is expressed as a percentage to three decimal places.  

For Clarity: 

See example above in section 1.1 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.2 All Mainframe Application Environments Available During Scheduled Uptime 

The “All Mainframe Application Environments Available During Scheduled Uptime” Service 
Level measures the availability of all Mainframe Application Environments during Scheduled 
Uptime within the Measurement Window.  All Mainframe application environments shall be up and 
available to the intended Authorized Users and fully functioning as designed during Scheduled 
Uptime periods within the Measurement Window. 

The calculation for this Service Level is: 

(a) The resultant of the total aggregated Scheduled Uptime minutes for all Mainframe application 
environments during the Measurement Window  

Minus  

(b) the total aggregated Mainframe Application Environment Downtime minutes occurring during 
the Scheduled Uptime periods for all Mainframe application environments within the 
Measurement Window is  

divided by  

(c) The total aggregated Scheduled Uptime minutes for all Mainframe Application Environments 
during the Measurement Window. The result is expressed as a percentage to two decimal 
places. 

For clarity: 

1) The amount of time between when the Incident occurs and when the Incident is Resolved is 
Mainframe Application Environment Downtime. 

a. The amount of Incident Resolution Time that occurs outside of Scheduled Uptime periods 
(non scheduled uptime periods) will not count as Incident Resolution Time for purposes 
calculating Contractor’s performance for this Service Level. 

b. An Incident with an Incident Resolution Time of four (4) minutes that impacted five (5) 
Mainframe Application Environments during Scheduled Uptime periods, then twenty (20) 
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minutes of Incident Resolution Time would be used to calculate Contractor’s actual 
performance for this Service Level during the Measurement Window. 

c. if an Incident with  Incident Resolution Time was ten (10) minutes and five (5) minutes of 
the Incident Resolution Time was within a Scheduled Uptime period in one Measurement 
Window and the other five (5) minutes of Incident Resolution Time was within a 
Scheduled Uptime period in the succeeding Measurement Window, each five (5) minute 
block of Incident Resolution Time would be used to calculate Contractor’s performance 
for this Service Level in the respective Scheduled Uptime period with in each 
Measurement Window. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.3 Actual Uptime for each production LPAR 

The total amount of uptime for each production LPAR during the Measurement Window. 

The calculation for this Service Level is: 

“Actual Uptime for the LPAR’s shall be calculated, for any given Measurement Window, as: 

(a) the total number of Actual Uptime minutes during such Measurement Window, for the 
LPAR being measured 

Divided by 

(b) the total number of Scheduled Uptime minutes during the Measurement Window with the 
result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.4 Actual Uptime for the Online Systems (CICS, DB2, IMS) 

The total amount of uptime for each production Online System during the Measurement Window. 

The calculation for this Service Level is: 

“Actual Uptime for an Online System shall be calculated, for any given Measurement Window, as: 

(a) the total number of Actual Uptime minutes during such Measurement Window, for the 
Online System being measured 

Divided by 

(b) the total number of Scheduled Uptime minutes during the Measurement Window with the 
result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 
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Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.5 Actual Uptime for Storage Controllers & Virtual Storage Units 

The total amount of uptime for Storage Controllers and Virtual Storage Units during the 
Measurement Window  

The calculation for this Service Level is: 

“Actual Uptime for the Storage Controllers or Virtual Tape Units shall be calculated, for any given 
Measurement Window, as: 

(a  the total number of Actual Uptime minutes during such Measurement Window, for the 
unit being measured 

Divided by 

(b) the total number of Scheduled Uptime minutes during the Measurement Window with the 
result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.6 Response time for all Online Systems 

The total send/receive response time during the Measurement Window for any Online System. 

The calculation for this Service Level is: 

“Send/Receive for any online transaction during the Measurement Window, as: 

(a The total number of transaction responses during such Measurement Window, which do 
NOT exceed five (5) seconds.  

Divided by 

(b) The total number of transaction responses during such Measurement Window. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.7 Data backups completed without Incident 

The total data backups during the Measurement Window for all mainframe Systems. 

The calculation for this Service Level is: 

“Any data backup during the Measurement Window, as: 
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(a The total number of backups performed successfully during Measurement window 

Divided by 

(b) The total number of backups performed during Measurement Window. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

 

8.1.8 Mainframe Provisioning requests completed within defined turnaround time 

The Mainframe Provisioning requests completed within defined turnaround time Service 
Level measures the Contractor performance in completing requests.  Contractor will conform to 
standards defined in Contract Section A.9 and Contract Attachment J. 

The calculation for this Service Level is 

a) The number of requests completed within the defined turnaround time during the 
Measurement Window  

Divided by  

b) The total number of requests completed during the Measurement Window.   The result 
expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 

 

8.1.9 Speed to retrieve data on physical media from an off-site storage location 

The total data backups during the Measurement Window for all mainframe Systems. 

The calculation for this Service Level is: 

“Any data retrieval during the Measurement Window, as: 

(a The total number of retrievals from off-site storage completed during Measurement 
window of four (4) hours or less. 

Divided by 

(b) The total number of retrievals from off-site storage completed during Measurement 
window. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 
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8.1.10 Speed to Initiate File Restorations 

The Speed To Initiate File Restorations Service Level measures the Contractor performance in 
Initiating file restorations.  Contractor will initiate the restoration files to Storage within fifteen (15) 
minutes of receiving a Service Request from an Authorized User. 

The calculation for this Service Level is 

a) The number of file restorations to that were initiated by the Contractor within fifteen (15) 
minutes of Contractor receiving a Service Request from an Authorized User during the 
Measurement Window  

Divided by  

b) the total number of file restorations to Storage contained within Service Requests 
received by Contractor from Authorized Users during the Measurement Window.   The 
result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.1.11 Remedy High and Critical Incidents Resolved within defined Resolution Time 

The “Remedy High and Critical Incidents Resolved within defined Resolution Time” Service 
Level measures the Contractor performance in Resolving tickets.  Contractor will conform to 
standards defined in Contract Section A.9. 

The calculation for this Service Level is 

a) The number of High and Critical Incidents Resolved within the defined Resolution 
Time during the Measurement Window  

Divided by  

b) The total number of High and Critical Incidents opened during the Measurement 
Window.   The result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 

 

8.2 KEY PERFORMANCE INDICATORS 

This Section sets forth definitions of the Key Performance Indicators (KPI).  The values of the 
Minimum Service Levels, Expected Service Levels and Measurement Windows associated with 
such Service Levels are set forth in Schedule 4.1.  There are not penalties associated with these 
KPI’s but these are important to the State’s business and are therefore measured.  A KPI can 
become a Service Level Agreement. 

8.2.1 Mainframe Outputs Delivered Without Incident 

The Mainframe Outputs Delivered Without Incident Service Level measures the timeliness 
and quality of delivering mainframe outputs such as logical print reports or other outputs to the 
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designated remote Sites.  All scheduled logical print reports and outputs shall be delivered without 
Incident during the Measurement Window. 

The calculation for this Service Level is 

a) The number logical print reports or outputs delivered without Incident is  

Divided by  

b) The total number of logical print reports or other outputs scheduled or expected to be 
produced during the Measurement Window. The result is expressed as a percentage to 
three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 

 

8.2.2 No Mainframe Application Environment Outage Greater Than (60) Minutes 

The “No Mainframe Application Environment Outage Greater Than (60) Minutes” Service 
Level measures the length of service disruptions due to one or more Incidents. No single Incident 
in any of the Mainframe Application Environments shall be greater than (60) minutes during any 
Scheduled Uptime periods within the Measurement Window. 

The calculation for this Service Level is: 

There is no algorithm for this Service Level.  This is a pass/fail Service Level. 

Any Incident that results in Incident Resolution Time for one or more Mainframe Application 
Environments that is greater than (60) minutes during Scheduled Uptime periods is a Minimum 
Service Level Default for the Measurement Window. 

Any Incident that results in Incident Resolution Time for one or more Mainframe Application 
Environments that is greater than [two (2) times (60) minutes] is a Significant Minimum Service 
Level Default 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a Period basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.2.3 Timely return of Misrouted Remedy Critical and High Incident Tickets 

The Timely return Of Misrouted Remedy Critical and High Incident tickets Service Level 
measures the timeliness of the Contractor’s ability to assess and return to the OSD Remedy 
Critical and High priority Incident tickets that the Contractor determines are not the responsibility 
of the Contractor.  Contractor will return Remedy Critical or High Incident ticket to the OSD within 
five (5) minutes of receiving a Remedy Critical or High Incident ticket that is not the responsibility 
of the Contractor. 

The calculation for this Service Level is: 

a) The total number of mainframe-related Remedy Critical and High Incident tickets that 
were incorrectly received by the Contractor that the Contractor returned to the OSD within 
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five (5) minutes of receiving the Remedy Critical and High Incident ticket during the 
Measurement Window  

Divided by  

b) The total number of mainframe-related Remedy Critical and High Incident tickets that 
were received by the Contractor and returned to the OSD because the Remedy Critical 
and High Incident tickets were not the responsibility of the Contractor during the 
Measurement Window.  The results expressed as a percentage to two decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 

 

8.2.4 Storage Unit Response Time 

The total receive/send response time during the Measurement Window for any I/O Request to 
storage subsystem. 

The calculation for this Service Level is: 

“Receive/Send for any I/O request during the Measurement Window, as: 

a) The total number of I/O request during such Measurement Window, which do NOT 
exceed twenty five (25) milliseconds.  

Divided by 

b) The total number of I/O requests during such Measurement Window. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis: 

Total hours per week (168) minus the single mainframe maintenance window of (4) hours 

per Month. 

8.2.5 Remedy Medium Incidents Resolved within defined Resolution Time 

The Remedy Medium Incidents Resolved within defined Resolution Time Service Level 
measures the Contractor performance in Resolving tickets.  Contractor will conform to standards 
defined in Contract Section A.9.b.iii. 

The calculation for this Service Level is 

a) The number of Medium Incidents Resolved within the defined Resolution Time during 
the Measurement Window  

Divided by  

b) The total number of Medium Incidents opened during the Measurement Window.   The 
result expressed as a percentage to three (3) decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 
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8.2.6 Timely return of Misrouted Medium Incident Tickets 

The Timely return Of Misrouted Medium Incident tickets Service Level measures the 
timeliness of the Contractor’s ability to assess and return to the Service Desk Medium priority 
Incident tickets that the Contractor determines are not the responsibility of the Contractor.  
Contractor will return Medium priority Incident tickets to the Service Desk within thirty (30) minutes 
of receiving a Medium Incident ticket that is not the responsibility of the Contractor. 

The calculation for this Service Level is: 

a) The total number of mainframe-related Medium Incident tickets that were incorrectly 
received by the Contractor that the Contractor returned to the Service Desk within 
thirty (30) minutes of receiving the Medium Incident ticket during the Measurement 
Window  

Divided by  

b) The total number of mainframe-related Medium Incident tickets that were received by 
the Contractor and returned to the Service Desk because the Medium Incident tickets 
were not the responsibility of the Contractor during the Measurement Window.  The 
results expressed as a percentage to two decimal places. 

Reporting, Measurement Window & Hours of Measurement: 

Reporting at the end of the month 

Service levels are tracked on a monthly basis. 
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9 SERVICE LEVELS AND SERVICE CREDITS 

 

Total Contractor At Risk - Expressed in term of percentage of the Monthly 

Invoice Amount 12%      

 

 

At-Risk Pool Percentage Available For Allocation - Expressed as a % of the "At 

Risk" amount  

300% 

    

 

      

 
Allocation of Pool Percentage    300%   % of 

Attach. F, 
Section 8, 
Section 

Reference  Mainframe Service Levels 
MSM-CD + 

mos** Expected Allocation* Invoice 

8.1.1 All Batch jobs across all LPARS completed without Incident 0 99.9% 30.00% 3.6% 

8.1.2 All Mainframe Application Environments Available During Scheduled Uptime 0 99.9% 30.00% 3.6% 

8.1.3 Actual Uptime for all LPAR’s  0 99.9% 75.00% 9% 

8.1.4 Actual Uptime for the Online Systems (CICS, DB2, IMS) 0 99.9% 30.00% 3.6% 

8.1.5 Actual Uptime for Storage Controllers & Virtual Storage Units 0 99.9% 30.00% 3.6% 

8.1.6 Response time for all Online Systems 0 95.000% 18.00% 2.16% 

8.1.7 Data Backups Completed Without Incident 0 99.9% 18.00% 2.16% 

8.1.8 Mainframe Provisioning Requests completed within defined turnaround time 1 99.9% 11.00% 1.32% 

8.1.9 Speed To Retrieve Data On Physical Media From An Off-Site Storage Location 0 99.9% 18.00% 2.16% 

8.1.10 Speed to Initiate File Restorations  0 99.9% 18.00% 2.16% 

8.1.11 Remedy High and Critical Incidents Resolved within defined Resolution Time 1 95.000% 11.00% 1.32% 

      

 
Notes: 

    

 
* Service Level Credit Allocation Percentage 

    

 

** Number of Months after the Mainframe Services Migration completion date (MSM-
CD) when the Contractor is responsible for Service Level performance and Service 
Level Credits due for Service Level Default. 
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10 Key Performance Indicators 

      

Key Performance Indicator MSM-CD + mos** Expected 

8.2.1 - Mainframe Outputs Delivered Without Incident 1 95% 

8.2.2 - No Mainframe Application Environment Outage Greater Than (60) Minutes 0 100% 

8.2.3 - Timely return of Misrouted Remedy Critical and High Incident Tickets 1 95% 

8.2.4 - Storage Unit Response Time (25 ms or less) 0 99.9% 

8.2.5 - Remedy Medium Incidents Resolved within defined Resolution Time 1 95% 

8.2.6 - Timely return of Misrouted Remedy Medium Incident Tickets 1 95% 

 

 

** Number of Months after the Mainframe Services Migration completion date 
(MSM-CD) when the Contractor is responsible for Key Performance 
Indicator. 
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ATTACHMENT G 

HUMAN RESOURCES PROVISIONS 

1. TRANSITIONED EMPLOYEES. 

1.1 Contractor Offers of Employment.  Contractor shall make employment offers to the Affected 
Employees who are described in the Section 3 of this Contract Attachment G as being transferred 
or transitioned, or having their employment transferred or transitioned, to Contractor.  

1.2 Terms of Offer.  Each such offer shall be for employment for regular, full time, long-term 
employment with Contractor in a position comparable to the position that he or she held with the 
State, as applicable, and with initial base wages or salaries, variable compensation, title, level, 
vacation and paid-time-off entitlement, bonus consideration, employee benefits, shift differential, 
severance and other terms of employment comparable to those provided by Contractor to 
similarly situated Contractor employees as of the date of such offer. Comparable position shall 
include shift, such that an Affected Employee will be offered employment for the Contractor shift, 
which corresponds closest to the Affected Employee’s current shift, unless at the sole discretion 
of the Affected Employee, the Affected Employee is willing to accept a different shift.  Prior to 
Contractor’s communicating with Affected Employees regarding commencement of employment 
with Contractor, the State and Contractor shall mutually agree to the effective date of such date of 
commencement of employment (“Employment Start Data”), subject to the State’s position 

regarding the Worker Adjustment and Retraining Notification Act (“WARN Act”) and applicable 
Laws. To the extent that an Affected Employee is not actively at work with the State immediately 
prior to the Employment Start Date with Contractor due to a short-term disability or other State-
approved leave of absence, the offer shall be for employment commencing on such later date at 
which the Affected Employee is able to return to active employment; such date shall not be more 
than six (6) months after the Employment Start Date and shall become the Transitioned 
Employee’s Employment Start Date.  Contractor shall waive any preconditions to the employment 
of Affected Employees, including background checks, criminal checks, drug testing and/or 
medical examinations, and noncompetition covenants.  However, Contractor reserves the right to 
conduct background checks should the Affected Employees be deployed to another client at any 
point during their employment with Contractor or if a background check is required by applicable 
law. The State shall determine, in its sole discretion, based on information provided by Contractor 
at least forty-five (45) days prior to the Employment Start Date, whether Contractor’s offers of 
employment satisfy the conditions of this Contract Attachment G.  Contractor shall not (and shall 
not permit its Affiliates or Subcontractors to) offer employment to any employee of the State 
relating to this contract including any employees who, prior to the Service Start Date, performed 
any of the Services to be provided by Contractor after the Service Start Date, other than the 
Affected Employees or other than in accordance with the provisions of this Contract Attachment 
G.  

1.3 Offers to Comply with Laws.  Contractor shall comply with all applicable federal and state laws, 
including local, state, and federal laws and regulations related to employment requirements and 
employment transfers, in offering employment to and employing the Affected Employees. 

1.4 Terms of Employment. 

(a) Minimum Retention.  Contractor shall not relocate a Transitioned Employee or change 
his or her assigned work location outside Nashville or the surrounding areas during the 
twelve (12) months immediately following such Transitioned Employee’s Employment 
Start Date, unless such relocation or reassignment is expressly disclosed in the 
Transitioned Employee’s offer letter and agreed to by him or her at the time of hiring.  
The Contractor shall not refuse employment to the Affected Employee based on the 
Affected Employee’s refusal to relocate.  Contractor also shall not terminate a 
Transitioned Employee during the twelve (12) months immediately following such 
Transitioned Employee’s Employment Start Date for reasons other than (i) a violation of 
generally applicable work rules and policies of Contractor; (ii) circumstances reasonably 
viewed as constituting cause for termination (including job performance-related cause 
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for termination) (the items in clauses (i)-(iii) collectively being referred to as “cause”).   
For a period of twelve (12) months following the Employment Start Date, Contractor 
shall inform the State each month of Transitioned Employees who were terminated for 
cause, or who otherwise leave Contractor’s employment for voluntary reasons. 

(b) Additional Transitioned Employees.  During the twelve (12) months following the 
Service Start Date, the State may designate, or the Parties may agree upon, additional 
State employees to whom offers of employment are to be extended by Contractor.  The 
compensation and other terms and conditions of such offers of employment shall be as 
set forth in this Contract Attachment G, and individuals accepting such offers shall be 
treated as Transitioned Employees for all purposes. 

(c) Reemployment of Transitioned Employees.  During the twelve (12) months following the 
Service Start Date, the State may designate, or the Parties may agree upon, one or 
more Transitioned Employees to whom the State may extend offers of reemployment 
who were hired by Contractor or its Affiliates or Subcontractors.  Contractor shall not 
interfere with efforts by the State to reemploy any such Transitioned Employee. 

(d) Subcontractors.  All offers of employment to personnel shall be for employment by 
Contractor.  If any personnel will be offered employment with or transitioned to a 
Subcontractor or Affiliate of Contractor (rather than Contractor itself), such employment 
shall be subject to and in strict accordance with the same requirements of this Contract 
Attachment G applicable to Contractor. 

(e) No Right to The State of Tennessee Severance.  As a condition to employment by 
Contractor, each Transitioned Employee shall acknowledge in writing that his or her 
employment will not be considered to have been “involuntarily terminated” by The 
State of Tennessee and, therefore, such Transitioned Employee’s acceptance of 
Contractor’s offer of employment shall not trigger a severance event or entitlement to 
any payment or benefit provided to involuntarily terminated employees or employees 
who have volunteered for termination in return for a package of payments or benefits 
under any State law, regulation, or policy. 

(f) Affected Employee Who Rejects Offer.  An Affected Employee’s written rejection of the 
Contractor’s comparable job offer shall release the Contractor from the employment 
requirements stipulated in this Contract for the Affected Employee.  However, rejection 
of a comparable job offer does not prevent the Affected Employee from otherwise 
seeking employment with the Contractor or the Contractor to otherwise offer 
employment to the Affected Employee, at any time during or after the Term of this 
Contract. 

1.5 Employee Benefit Plans. 

(a) General.  Contractor shall provide Transitioned Employees with employee benefits no 
less favorable than the employee benefits provided by Contractor to other similarly 
situated employees of Contractor. During the Term of the Contract, compensation and 
benefits provided by Contractor to each Transitioned Employee shall be, in the 
aggregate, no less favorable than the compensation and benefits generally available to 
similarly situated employees of Contractor. 

(b) Years of Service Credit.  Each Transitioned Employee shall receive credit for the years 
of service recognized by the State for purposes of career advancement and promotion 
consideration; provided, the State verifies length of employment for the Transitioned 
Employees.   

(c) Employee Welfare Benefit Plans.  Each Transitioned Employee shall be eligible as of 
his or her Employment Start Date to participate immediately in Contractor’s employee 

welfare benefit plans (“welfare plans”), which shall include medical care, 
hospitalization, life, supplemental life, accidental death and dismemberment, 
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prescription drug, dental, vision insurance benefits, short term disability and long term 
disability.  Subject to the general comparability requirements of Section 1.5(a) of this 
Contract Attachment G, eligibility for, the benefits of, and the amount, if any, of 
employee contributions toward welfare plan coverage shall be determined by 
Contractor; provided, however, that each of Contractor’s welfare plans shall waive all 
pre-existing condition exceptions, evidence of insurability, exclusionary provisions 
and/or waiting periods for each such  Transitioned Employee and any eligible spouse or 
covered dependents.  In addition, any deductible, co-payment or co-insurance amounts, 
or out of pocket expenses paid by any Transitioned Employee in the calendar year of 
his or her Employment Start Date shall be applied, subject to any limitations of 
Contractor’s benefit plans, toward any deductible, co-payment or co-insurance 
amounts, or out of pocket requirement by Contractor’s group insurance program for the 
calendar year of his or her Employment Start Date.  

(d) Paid-Time-Off (Vacation/Sick Leave).  Beginning on his or her Employment Start Date, 
Contractor shall make available to each Transitioned Employee paid-time-off benefits 
for vacation and sick leave under its applicable plans, with years of service of such 
Transitioned Employee determined in accordance with Section 1.5(b) of this Contract 
Attachment G.  The paid-time-off benefits provided by Contractor shall be no less 
favorable than the vacation and sick leave benefits generally available to similarly 
situated employees of Contractor.  Contractor shall recognize vacation plans made by 
any Transitioned Employee and approved by the State prior to his or her Employment 
Start Date and shall permit such Transitioned Employee to incur negative leave 
balances for this purpose. 

(e) Holidays:  Transitioned Employees shall be eligible for the Contractor holiday schedule 
(pro-rated for calendar year 2013). In accordance with Contractor’s policy, Transitioned 
Employees working at a client location shall observe the client’s holiday schedule.  

(f) Pension and Retirement Plans.  Beginning on each Transitioned Employee’s 
Employment Start Date, Contractor shall make available to all Transitioned Employees 
the pension and retirement plans that it makes available to similarly situated employees 
of Contractor.  

(g) Contractor 401(k) Savings Plan.  Each Transitioned Employee shall be eligible to 
participate immediately in Contractor’s 401(k) Savings Program pursuant to the plans 
and policies applicable to similarly situated employees of Contractor.  Regular full-time 
(as defined by Contractor’s employment policies for similarly situated employees) 
Transitioned Employees who enroll shall become eligible immediately upon their 
respective Employment Start Dates for Contractor matching contributions and earnings 
and shall be immediately vested in such Contractor matching contributions and earning.  
Each Transitioned Employee may rollover his/her account from a The State of 
Tennessee qualified 401(k), 403(b) plan, 457 plans, or other qualified plan into the 
Contractor’s 401(k) Savings Plan at any time, pursuant to the plans and policies 
applicable to similarly situated employees of Contractor.   

(h) Reimbursement Account Plans.  Beginning on each Transitioned Employee’s 
Employment Start Date, Contractor shall make available to all Transitioned Employees 
the reimbursement account plans that it makes available to similarly situated employees 
of Contractor.  

(i) Bonus Programs.  Contractor shall provide to each  Transitioned Employee variable 
compensation, incentive compensation, and bonus programs, if any, no less favorable 
than the variable compensation, incentive compensation, and bonus programs available 
to similarly situated employees of Contractor.  

1.6 WARN ACT. 
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(a) WARN Act Commitment.  Contractor shall not, for a period of sixty (60) days after the 
Employment Start Date, cause any of the Transitioned Employees to suffer 

“employment loss” as that term is construed under the WARN Act, if such 
employment loss could create any liability for the State, unless Contractor delivers 
notices under the WARN Act in a manner and at a time such that the State bears no 
liability with respect thereto. 

(b) Responsibility.  Contractor shall indemnify the State and hold it harmless for any liability, 
cost, claim, expense, obligation or sanction attributable to any breach by Contractor of 
Section 1.6(a) of this Contract Attachment G that results in the State being charged with 
violations of the WARN Act or the regulations promulgated thereunder, including any 
attorneys fees or court costs. 

2. GENERAL. 

2.1 Communications Regarding Affected Personnel.  The Parties shall jointly plan, execute and 
communicate information regarding the transfer of employment, including communication to the 
Affected Personnel, using methods and content to be agreed upon as soon as practicable after 
the Contract Effective Date.  Contractor shall not disclose information relating to the transfer of 
employment, including internal employee communications or external communications, without 
the prior consent of the State. 

2.2 Employment Status with the State.  The Parties agree that Transitioned Employees shall no 
longer be employees of the State on and after their Employment Start Date.  The parties agree 
that the Transitioned Employees will be subject to the management, direction and control of 
Contractor and not the State. Any services that the Transitioned Employees will provide that may 
benefit the State will be as a result of assisting Contractor’s performance of this contract under the 
directions of Contractor’s management. The State will have no right or obligation to provide 
supplies, salaries, training, or benefits to the Transitioned Employees.  The State does not 
maintain the right to terminate the employment of Transitioned Employees.  Neither Contractor 
nor its employees (including without limitation Transitioned Employees), subcontractors or agents 
shall be deemed employees or agents of the State for any purpose including, without limitation, 
for: (i) federal, state or local tax, employment, withholding or reporting; (ii) provident fund, gratuity, 
bonus, workers’ compensation, employee state insurance or disability coverage, severance pay 
and paid vacation or sick pay; or (iii) eligibility or entitlement to any benefit under any of The State 

of Tennessee’s Benefit Plans provided to current State employees. “Benefit Plans” means 
employee benefit plans, incentive, compensation and other employee programs and policies.  
Contractor, and not the State, is responsible for payment of its own employees’ worker’s 
compensation, disability, unemployment and other insurance, for their respective social security 
and Benefit Plans and all applicable income and other taxes 

2.3 Salary Increases. Contractor shall provide each Transitioned Employee with an annual 
performance appraisal and compensation review in accordance with Contractor’s policies. All 
such reviews and compensation adjustments shall be comparable to those provided by Contractor 
to similarly situated Contractor employees. In addition, Contractor shall factor in potential 
performance reviews at the State at the time of formulating the offer of employment after a full 
review of the performance review policy at the State. 

2.4 Tuition Assistance.  Transitioned Employees shall be eligible to participate immediately in any 
tuition assistance or reimbursement programs provided by Contractor to its similarly situated 
employees subject to Contractor procedures and policies as set each year for Contractor 
employees.  The State shall remain financially responsible, in accordance with the State’s policy, 
for courses that are either in progress or have been committed to prior to the enrolled 
Transitioned Employee’s Employment Start Date and for which tuition assistance has been 
approved by the State.  Courses approved for Transitioned Employees by Contractor after the 
Employment Start Date shall be reimbursed by Contractor in accordance with Contractor’s rules 
and procedures for such benefits. 
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2.5 Training and Skill Development.  Contractor shall provide training, skill development and career 
growth opportunities to Transitioned Employees that are at least as favorable as those provided to 
similarly situated employees of Contractor. 

2.6 Equal Employment Opportunity Employers Statement.  Each of the State and the Contractor 
represents and warrants to the other that it is an equal employment opportunity employer and is in 
compliance in all material respects with any and all applicable employment anti-discrimination 
Laws, rules and regulations related to the provisioning of Services under this Contract. In regards 
to the delivery of the Services, each of the State and the Contractor agrees not to harass, 
discriminate against or retaliate against any of the other Party’s employees on the grounds of 
race, national origin, age, sex, religion, disability, marital status or other category protected by 
Law, nor shall it cause or request such other Party to engage in such discrimination, harassment 
or retaliation in its provisioning of the Services (including but not limited to any refusal to use or 
remove any Transitioned Employee for reasons not permitted by applicable employment Laws). In 
the event of a complaint of unlawful discrimination, harassment or retaliation by any employee 
engaged in the delivery of the Services, the Parties agree to cooperate fully in investigating the 
employee’s allegations before taking any final employment action that might cause an additional 
claim of unlawful discrimination, harassment, and/or retaliation. 

2.7 Other Employee Matters.  As of the Employment Start Date, the Transitioned Employees shall 
be employees of Contractor for all purposes.  Contractor shall be responsible for all necessary 
recruiting and hiring costs associated with employing appropriate staff, including all travel and 
relocation requirements and costs of hiring or transferring the Transitioned Employees.  In 
addition, Contractor shall be responsible for funding and distributing benefits under the benefit 
plans in which Transitioned Employees participate on or after the Transitioned Employee’s 
Employment Start Date and for paying any compensation and remitting any income, disability, 
withholding and other employment taxes for such Transitioned Employees beginning on the 
Employment Start Date.  Unless otherwise agreed, the State shall be responsible for funding and 
distributing benefits under the State benefit plans in which Transitioned Employees participated 
prior to the Employment Start Date and for paying any compensation and remitting any income, 
disability, withholding and other employment taxes for such Transitioned Employees for the period 
prior to the Employment Start Date of such Transitioned Employee.  The State shall provide 
Contractor with such information in the State’s possession reasonably requested by Contractor in 
order to fulfill its obligations under this Contract Attachment G. 
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3. TRANSITIONED EMPLOYEES. 

[The actual State employees to be transferred will be transcribed into the table below prior to 
Contract signature.] 

Employee Name Employee Job Title 
Years of 
Service 

Monthly 
Salary 
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ATTACHMENT H 

GOVERNANCE 

1. Introduction 

1.1 Mission 

1.1.1 The mission of this Governance Model is to establish and maintain an effective 
means:  

 
1.1.1.1 To oversee the delivery of services by Contractor to the State in accordance 

with the Contract. 
 

1.1.1.2 To determine, authorize and prioritize changes in service. 

1.1.2 The Governance Model involves decision-makers from both the State and Contractor.  
Governance focuses the State and Contractor on surfacing and resolving the issues 
that determine long-term success of the relationship and achieving the State’s 
Mainframe Services objectives. 

1.2 Purpose and Objectives of the Governance Model and Teams 

1.2.1 Purpose of the Governance Model 

The purpose of the Governance Model is to define interactions and boundaries 
between Contractor and the State, the governance roles and responsibilities 
(individuals and teams), team compositions, executive interaction and meetings, and 
to identify methods and processes used to: 

1.2.1.1 Provide a means by which work and levels of assigned resources to perform 
such work are authorized and prioritized. 

 
1.2.1.2 Monitor the health of the Mainframe Services arrangement and direct 

reporting requirements to adequately support this monitoring. 
 
1.2.1.3 Manage changes to the Contract. 
 
1.2.1.4 Perform long-term planning and oversee the associated budget planning. 
 
1.2.1.5 Facilitate the relationship and/or coordinate activities between In-Scope and 

State Agencies. 
 
1.2.1.6 Resolve issues that have been escalated to the different levels of 

Governance. 

1.2.2 Objective of the Governance Teams 

The objectives of the Governance Teams are to: 

1.2.2.1 Oversee the authorization of work, the assignment of resources, and the 
prioritization of resources already assigned. 

 
1.2.2.2 Monitor Contractor’s performance. 
 
1.2.2.3 Maintain control of quality and effectiveness of the Services delivered by 

the Contractor. 
 
1.2.2.4 Monitor both Parties’ fulfillment of all Contract commitments. 
 
1.2.2.5 Administer the requirements of the Contract. 
 
1.2.2.6 Oversee the provision of data required by the Contract for audit. 
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1.2.2.7 Oversee the provision of processes used to deliver the Services required 

by the Contract for audit. 
 
1.2.2.8 Set strategic priorities for use of IT resources. 
 
1.2.2.9 Leverage value-adds of Contractor to the benefit of the State. 
 
1.2.2.10 Oversee that technology is appropriately used to support the State and 

the State’s changing business needs. 
 
1.2.2.11 Coordinate technology changes to minimize interruption of business 

processes. 
 
1.2.2.12 Review and approve integrated processes such as project management, 

Change Management and Quality Assurance. 
 
1.2.2.13 Set requirements, inspect them appropriately, and leverage the 

relationship between the State and Contractor. 
 
1.2.2.14 Review performance to the State budget. 
 
1.2.2.15 Participate in the development of new services to meet the State 

business needs, as required. 
 

1.3 Evolution of the Governance Model 

This Governance Model may change as the State’s focus changes and as the relationship 
matures.  This Governance Model may be revised from time to time to incorporate these 
changes, as mutually agreed upon by both Parties and noted in the Contract project file. 

2 Management of the State of Tennessee and Contractor Relationship 

The following sections describe key features of the Governance Model. The Governance Model 
incorporates a structure for the management of the State and Contractor relationship that includes 
executive management and operations management. 
 

2.1 Executive Management  

Executive management must address requirements at both the strategic and operational 
levels.  In order to define and communicate the executive direction, a governance committee 
and a governance team have been established.  These are: 

2.1.1 Executive Steering Committee 
 
2.1.2 Contract Management Team 

2.2 Executive Steering Committee 

2.2.1 The general responsibilities of the Executive Steering Committee include:  

2.2.1.1 Monitoring the overall progress of the Parties’ performance under the 
Contract. 

 
2.2.1.2 Analyzing and attempting to resolve any disagreements referred by the 

Contract Management Team. 
 
2.2.1.3 Reviewing strategic new business opportunities for Contractor. 
 
2.2.1.4 Reviewing strategic technology opportunities for the State. 
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2.2.1.5 Reviewing strategic direction, annual budgets and targets, and deviations 

from established targets. 
 
2.2.1.6 Focusing on creating value from the business relationship. 

2.2.2 The Executive Steering Committee shall meet no less than four (4) times a year.  At 
these meetings, members shall discuss reports prepared by the Contractor Account 
Executive and the State Chief Technology Officer with respect to the status of the 
performance of the Parties under the Contract and any significant events that have 
occurred since the previous meeting.  The Executive Steering Committee may 
establish one or more subcommittees for the purpose of delegating certain 
responsibilities regarding day-to-day provision of the services.   

2.2.3 The State and Contractor members for the Executive Steering Committee are shown 
in the table below:   

Executive Steering Committee Title 

State Chairperson State Chief Technology Officer 

Contractor Chairperson Account Executive 

  

State Members Appropriate OIR management 

 Appropriate State agency IT 
management 

 State Contract Administrator 

 State Service Delivery Manager 

  

Contractor Members Contractor Consulting President/Vice 
President (or equivalent title) 

 Contractor Chief Technology Officer 

 Contractor Service Delivery Manager  

2.3 Contract Management Team 

2.3.1 The general responsibilities of the Contract Management Team include: 

2.3.1.1 Monitoring the general progress of the Parties’ performance under the 
Contract. 

 
2.3.1.2 Analyzing and attempting to resolve any disagreements referred by other 

Governance Teams. 
 
2.3.1.3 Performing financial reviews. 
 
2.3.1.4 Reviewing Service Level performance. 
 
2.3.1.5 Reviewing and approving summaries of new services. 
 
2.3.1.6 Reviewing Transition and Migration project status. 
 
2.3.1.7 Discussing what information technology will be acquired during the 

Contract for the benefit of the State in connection with Contractor’s 
provision of the services.   

2.3.2 The Contract Management Team will meet no less than monthly. 

2.3.3 The State and Contractor members for Contract Management Team are delineated in 
the table below:  
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Contract Management 

Team 

Title 

State Chairperson State Contract Administrator 

Contractor Chairperson Account Executive 

  

State Members Appropriate OIR management and/or staff 

 Appropriate State agency IT management and/or staff 

 State Chief Technology Officer 

 State Service Delivery Manager 

 Others as required 

  

Contractor Members Contractor Service Delivery Manager 

 Portfolio Managers 

 Transition/Migration Manager (During the Transition and 
Migration Period) 

 Contractor Chief Technology Officer 

 Others as required 

 

2.4 Operational Governance  

2.4.1 The Executive Steering Committee and Contract Management Team must be 
supported by day-to-day operational governance activities overseen by Operations 
Support Team(s). 

2.4.2 The Operations Support Teams(s) shall meet no less than every two (2) weeks to 
review service performance and metrics, review on-going Projects and resolve any 
outstanding operational issues. During the meetings, the Contractor will report, as 
applicable, on outages (if any) or problems and present actions taken to resolve 
them. 

2.4.3 The State and Contractor members for these teams are set forth in the table below:   

Operations Support 

Team 

Title 

State Chairperson State Service Delivery Manager 

Contractor Chairperson Contractor Service Delivery Manager 

  

State Members Appropriate OIR management and/or staff 

 Appropriate State agency IT management and/or staff 

 Others as required 

  

Contractor Members Portfolio Managers 

 Others as required 

3 Roles and Responsibilities of Contractor Account Leadership Team 

As of the Service Start Date, the Contractor will assume responsibilities for all Contractor obligations 
and responsibilities identified in the Contract.  Contractor will build an organizational model around 
providing effective delivery of the services.  Such model will include Contractor management of such 
delivery, and the management group is sometimes referred to herein as the “Contractor Account 
Leadership Team.”  The Contractor Account Leadership Team is intended to evolve over time. 

The Contractor Account Leadership Team will consist of the following: 

3.1 Contractor Account Executive 
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3.1.1 Contractor Account Executive (C-AE) is the senior point of contact for the State and 
has overall accountability for customer satisfaction and business performance. The 
C-AE will fulfill the following key responsibilities: 

3.1.1.1 Develop and maintain the client relationship at all business levels, with 
particular focus on senior the State management. 

 
3.1.1.2 Manage the overall Contractor planning processes at the State. 
 
3.1.1.3 Oversee the Mainframe Services Transition Plan and Mainframe 

Services Migration Plan to provide a smooth transition and migration of 
the Mainframe Services. 

 
3.1.1.4 Oversee delivery of the Mainframe Services across the State to confirm 

overall customer satisfaction and timely resolution of issues. 
 
3.1.1.5 Provide access to other Contractor entities to bring value to the State. 
 
3.1.1.6 Establish and foster an environment of continuous improvement and 

customer focus. 

3.2 Contractor Service Delivery Manager 

3.2.1 Contractor Service Delivery Manager (C-SDM) will be responsible for overall Service 
delivery performance.  The C-SDM will have the following key responsibilities: 

3.2.1.1 Deliver all Services. 
 
3.2.1.2 Deliver Services that provide overall service quality. 
 
3.2.1.3 Deploy all service delivery processes and procedures, applicable 

Contractor best practices, and continuous improvement programs to 
improve efficiencies and effectiveness of service delivery. 

 
3.2.1.4 Manage relationships with Third-Party Vendors, including those vendors 

of Contractor that are providing the services where Contractor does not 
have a presence. 

 
3.2.1.5 Manage the interface to the broader Contractor to leverage resources 

and skills. 
 
3.2.1.6 Support the C-AE to achieve the Services objectives. 

3.3 Contractor Chief Technology Officer 

3.3.1 Contractor Chief Technology Officer (C-CTO) will be the primary interface to the 
State’s technology and standards groups. The C-CTO’s key responsibilities include 
the following: 

3.3.1.1 Work with the State and provide leadership to Contractor’s supporting 
organizations and committees to support the State Technical 
Architecture. 

 
3.3.1.2 Work with Contractor research services to track technology and market 

trends and determine how to leverage those trends for the benefit of the 
State. 

 
3.3.1.3 Identify value add opportunities from Contractor to the State. 
 
3.3.1.4 Champion new technology initiatives to advance the State Technical 

Architecture as it relates to the Services. 
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3.3.1.5 Oversee Contractor’s participation and role in the Architecture and 
standards planning processes, consistent with the State’s on-going 
business requirements, industry technology trends and emerging market 
opportunities. 

3.3.1.6 Support the C-AE to achieve the Services objectives. 

4 Roles and Responsibilities of the State Governance Team 

4.1 State Chief Technology Officer and State Contract Administrator 

4.1.1 The State Chief Technology Officer (S-CTO) and State Contract Administrator (S-CA) 
will be thoroughly familiar with and responsible for the on-going management of the 
Contract.  The S-CTO and S-CA have primary responsibility for monitoring of all 
Contractor deliverables and commitments.  Additionally, the role of the S-CTO and  
S-CA is to manage the overall Contractor and the State relationship to facilitate 
communications and facilitate timely problem resolution. Other responsibilities of the 
S-CTO and S-CA are: 

4.1.1.1 Provide liaison to Contractor strategic oversight function. 
 
4.1.1.2 Manage the overall relationship with Contractor. 
 
4.1.1.3 Provide leadership to the State Governance Teams. 
 
4.1.1.4 Oversee Contractor’s obligations to ensure that Contractor meets the 

goals and Services objectives of the Contract. 
 
4.1.1.5 Provide leadership to facilitate the resolution of escalated issues and 

disputes. 
 
4.1.1.6 Monitor Contractor and State compliance with obligations of the Contract. 
 
4.1.1.7 Ensure the State’s obligations under the Contract are satisfied. 
 
4.1.1.8 Track fulfillment of deliverables. 
 
4.1.1.9 Oversee the State’s ability to audit Contractor processes. 
 
4.1.1.10 Oversee benchmarking activities. 
 
4.1.1.11 Provide single point of contact to resolve issues. 
 
4.1.1.12 Authorize work resulting in additional costs to the State. 
 
4.1.1.13 Evaluate Performance Credits and approve any action plans resulting 

from Service Level Defaults. 
 
4.1.1.14 Approve, authorize, and oversee all Contract-related policies and 

procedures. 
 
4.1.1.15 Advise Contractor, as appropriate, as to strategic the State business 

direction 
 

4.2 Service Delivery Manager 

4.2.1 State Service Delivery Manager (S-SDM) oversees Contractor’s adherence to Service 
Levels, ensures that the Service Levels are maintained and continually improved, and 
ensures that problems with the day-to-day delivery of Services are monitored and 
resolved.  It is the responsibility of the S-SDM to: 

4.2.1.1 Oversee the use of the State standards and procedures. 
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4.2.1.2 Review and assist in development of project risk mitigation plans. 
 
4.2.1.3 Facilitate and coordinate audit and compliance groups to review 

Contractor processes and procedures. 
 
4.2.1.4 Review and monitor Contractor problem management process and 

escalation procedures. 
 
4.2.1.5 Review Contractor’s performance. 
 
4.2.1.6 Authorize work resulting in additional costs to the State. 
 
4.2.1.7 Review Contractor’s Service Level reporting to the State. 
 
4.2.1.8 Review and monitor Contractor problem management process and 

escalation procedures and adherence thereto. 
 
4.2.1.9 If operational problems occur, review Contractor's recovery and approve 

permanent fix plans, as appropriate. 
 
4.2.1.10 Monitor Contractor’s adherence to and testing of Disaster Recovery 

Services procedures. 
 
4.2.1.11 Assist in review of operations-related project estimates and business 

cases. 
  
4.2.1.12 Track and resolve project issues tasks and change orders, as required 

for the State. 
  
4.2.1.13 Review all incident reports negatively effecting Service Levels. 
 
4.2.1.14 Review of Project estimates and business cases for new services. 
 
4.2.1.15 Oversee that Contractor’s documentation relevant to the Contract is kept 

up to date. 
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ATTACHMENT I 

CONTRACTOR SERVICE REPORTS 

This Attachment contains a description of service-related reports required by OIR and/or the State 
Agencies to administer the Contract and manage State applications and data.  The reports listed in the 
tables are not meant to be all inclusive and the required reports may change over the Term of the 
Contract; the Contractor shall provide all reports requested by OIR or the State Agencies to administer the 
Contract and manage State applications and data, regardless of whether the report is included in this 
Attachment. 

1.0 GENERAL REQUIREMENTS 

1.1 The Contractor shall notify the designated Recipient contact(s) of report availability via email at 
the defined Frequency.  The email may contain the actual report or the repository location of the 
report. 

1.2 The Contractor shall archive all reports in a repository available to the Recipient(s) for a minimum 
of twenty-four (24) months. 

2.0 SYSTEM REPORTS 

 

Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

Percentage (%) of uptime report for all SLAs, by 
Region, LPAR and Specialty Engines. Spreadsheet and 
Graphic representation 

Monthly OIR New Report 

Remedy Reports for Incidents, Change Requests and 
Work Orders by severity levels. Spreadsheet and 
Graphic representation 

Monthly OIR New Report 

Report on CPU and DASD capacity. Monthly OIR New Report 

Intrusion detection reports. Monthly OIR New Report 

Status Report (Overall System status for the last week). Weekly OIR New Report 

Database Reports (Capacity and planning, status, 
details) 

Weekly OIR New Report 

Root Cause Analysis Report (For any and all outages) As Needed OIR New Report 

Standards Guide (Original once completed and updates 
as needed). 

As Needed OIR New Report 

Master Schedule report (Original once schedule is set 
and then updates as needed). 

As Needed OIR New Report 

Implementation Report (Report of all scheduled 
applications and System Software implementations for 
the following week) 

Weekly 
OIR, State 
Agencies 

New Report 

DISASTER RECOVERY SHIPMENT 1 REPORT  During DR 
OIR, State 
Agencies 

AG03Y600 

DISASTER RECOVERY SHIPMENT 2 REPORT  During DR 
OIR, State 
Agencies 

AG03Y610 
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

DISASTER RECOVERY MASTER REPORT   During DR 
OIR, State 
Agencies 

AG03Y520   

DISASTER RECOVERY MASTER REPORT  During DR 
OIR, State 
Agencies 

AG03Y550   

YEAR OLD TAPE REPORT Quarterly 
OIR, State 
Agencies 

R66YROLD 

TAPE HANDLING BY DEPARTMENT Daily 
OIR, State 
Agencies 

R66OSHND  

SCRATCH TAPE FORCAST SUMMARY Weekly 
OIR, State 
Agencies 

R663Y800 

TAPE/CART LIBRARY REPORT Daily 
OIR, State 
Agencies 

R663Y810 

FILE IDENTIFICATION Daily 
OIR, State 
Agencies 

R663Y830 

TAPE UPDATE JOB  
On 
Request 

OIR, State 
Agencies 

R66UPDTE 

TMS TAPE LISTING Daily 
OIR, State 
Agencies 

AG03Y871 

TMS TAPE LISTING BY DEPT/VOLSER Daily 
OIR, State 
Agencies 

AG03Y87A 

TMS TAPE LISTING BY DEPT/DSN/VOLSEQ Daily 
OIR, State 
Agencies 

AG03Y87B 

SILO SCRATCH UPDATE REPORT 
2x a day/ 
On request 

OIR, State 
Agencies 

R66SILOS  

TAPE LISTING BY DEPT/VOLSER     Daily 
OIR, State 
Agencies 

R66TPLSA  

TAPE LISTING BY DEPT/DSN/VOLSEQ   Daily 
OIR, State 
Agencies 

R66TPLSB  

NUMBER OF TAPES FOR EACH DEPT/PROG  Daily 
OIR, State 
Agencies 

R66TPRPT  

V-TAPE TAPE REPORT SUMMARY  Daily 
OIR, State 
Agencies 

R66VTRPT  

X663Y860  BACK-UP/RSTORE THE TMS FILE      Daily 
OIR, State 
Agencies 

REPORT-31  

TMS HSMB LISTING - DISTRIBUTION,INVENTORY, 
& PICKING 

Daily 
OIR, State 
Agencies 

X66BAKVT  

HSM DUMP TAPES TO AND FROM VAULT  Daily 
OIR, State 
Agencies 

X66DMPVT  

TMS HSMM LISTING   Daily 
OIR, State 
Agencies 

X66MIGVT  
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

TMS VLT0 LISTING   Daily 
OIR, State 
Agencies 

X66VAU00  

TMS VDR1 LISTING   Daily 
OIR, State 
Agencies 

X66VLTD1  

TMS VDR2 LISTING   Daily 
OIR, State 
Agencies 

X66VLTD2  

TMS VDR4 LISTING   Daily 
OIR, State 
Agencies 

X66VLTD4  

TMS VDR5 LISTING Daily 
OIR, State 
Agencies 

X66VLTD5  

VAULT FIVE TAPE BY DSN CRTDT Daily 
OIR, State 
Agencies 

VAULT FIVE 

GROUP-41 LIBRARIAN INDEX LISTINGS Weekly 
OIR, State 
Agencies 

AG03A41L 

CCF - CNTL/EMER PERSONNEL  (AG03J180) Weekly 
OIR, State 
Agencies 

CCFEMER 

CCF - MANAGER  LIST (AG03J250) Weekly 
OIR, State 
Agencies 

CCFMGR 

CCF - PROGRAMS LOGGED OUT Daily 
OIR, State 
Agencies 

CCFPGMLT 

CCF -PROGRAMMER LIST (AG03J150) Weekly 
OIR, State 
Agencies 

CCFPGMR 

CCF - REQUESTOR LIST (AG03J240) Weekly 
OIR, State 
Agencies 

CCFREQR 

CCF - OPEN WORK ORDER LOG (PROGRAMMER 
ORDER) 

Daily 
OIR, State 
Agencies 

CCFWOPGM 

CCF OPEN WORK ORDER REPORT Daily 
OIR, State 
Agencies 

CCFWORPT 

DLISAS REGION IMS1 Daily 
OIR, State 
Agencies 

DLISAS1 

DLISAS REGION IMS2 Daily 
OIR, State 
Agencies 

DLISAS2 

DLISAS REGION IMST Daily 
OIR, State 
Agencies 

DLISAS3 

DLISAS REGION IMS4 Daily 
OIR, State 
Agencies 

DLISAS4 

DLISAS REGION IMS5 Daily 
OIR, State 
Agencies 

DLISAS5 

DLISAS REGION IMS6 Daily 
OIR, State 
Agencies 

DLISAS6 
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

DLISAS REGION IMS7 Daily 
OIR, State 
Agencies 

DLISAS7 

PRODUCTION IMS - IMS1 Daily 
OIR, State 
Agencies 

IMSVSTP1 

PRODUCTION IMS - IMS2 
Daily OIR, State 

Agencies 
IMSVSTP2 

TEST IMS - IMS3 
Daily OIR, State 

Agencies 
IMSVSTP3 

TRAINING IMS - IMS4 
Daily OIR, State 

Agencies 
IMSVSTP4 

SYSTEM TEST IMS - IMS5 
Daily OIR, State 

Agencies 
IMSVSTP5 

PRODUCTION IMS - IMS6 
Daily OIR, State 

Agencies 
IMSVSTP6 

PRODUCTION IMS - IMS7 
Daily OIR, State 

Agencies 
IMSVSTP7 

IMS1 EPILOG REPORT 
Daily OIR, State 

Agencies 
IMS1EPLG 

IMS2 EPILOG REPORT 
Daily OIR, State 

Agencies 
IMS2EPLG 

IMS6 EPILOG REPORT 
Daily OIR, State 

Agencies 
IMS6EPLG 

REPORT3 
Daily OIR, State 

Agencies 
IMS6TERM 

REPORT4 
Daily OIR, State 

Agencies 
IMS6TRAN 

MIGR - USER ACCEPTANCE - MOVE BIND 
CONTROL CARDS 

As Needed 
OIR, State 
Agencies 

MIGAPBCC 

MIGR - USER ACCEPTANCE - BIND As Needed 
OIR, State 
Agencies 

MIGAPBND 

MIGR - USER ACCEPTANCE - MOVE DBRM 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGAPDBR 

MIGR - USER ACCEPTANCE - MOVE LOAD 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGAPLD 

MIGR - PRODUCTION - ABENDAID LISTING As Needed 
OIR, State 
Agencies 

MIGPLIST 

MIGR - PRODUCTION - AFP MOVES As Needed 
OIR, State 
Agencies 

MIGPOAFP 

MIGR - PRODUCTION - JOBDOC As Needed 
OIR, State 
Agencies 

MIGPOJDC 
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

MIGR - PRODUCTION - MOVE BIND CONTROL 
CARDS 

As Needed 
OIR, State 
Agencies 

MIGPPBCC 

MIGR - PRODUCTION - BIND As Needed 
OIR, State 
Agencies 

MIGPPBND 

MIGR - PRODUCTION - MOVE DBRM MODULES As Needed 
OIR, State 
Agencies 

MIGPPDBR 

MIGR - PRODUCTION - MOVE LOAD MODULES As Needed 
OIR, State 
Agencies 

MIGPPLD 

MIGR - SYSTEM TEST - MOVE BIND CONTROL 
CARDS 

As Needed 
OIR, State 
Agencies 

MIGSPBCC 

MIGR - SYSTEM TEST - BIND As Needed 
OIR, State 
Agencies 

MIGSPBND 

MIGR - SYSTEM TEST - MOVE DBRM MODULES As Needed 
OIR, State 
Agencies 

MIGSPDBR 

MIGR - SYSTEM TEST - MOVE LOAD MODULES As Needed 
OIR, State 
Agencies 

MIGSPLD 

MIGR - SYSTEM TRAINING - MOVE BIND CONTROL 
CARDS 

As Needed 
OIR, State 
Agencies 

MIGTPBCC 

MIGR - SYSTEM TRAINING - BIND As Needed 
OIR, State 
Agencies 

MIGTPBND 

MIGR - SYSTEM TRAINING - MOVE DBRM 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGTPDBR 

MIGR - SYSTEM TRAINING - MOVE LOAD 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGTPLD 

MIGR - WAREHOUSE(DB2W) - MOVE BIND 
CONTROL CARDS 

As Needed 
OIR, State 
Agencies 

MIGWPBCC 

MIGR - WAREHOUSE(DB2W) - BIND As Needed 
OIR, State 
Agencies 

MIGWPBND 

MIGR - WAREHOUSE (DB2W) - MOVE DBRM 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGWPDBR 

MIGR - WAREHOUSE (DB2W) - MOVE LOAD 
MODULES 

As Needed 
OIR, State 
Agencies 

MIGWPLD 

MIGR - MISCELLANEOUS - DELETED MODULE 
LISTING 

As Needed 
OIR, State 
Agencies 

MIG0DLET 

MIGRATION LOG As Needed 
OIR, State 
Agencies 

MIG1MIG1 

JOBDOC/AFP MIGRATION LOG 
As Needed OIR, State 

Agencies 
MIG1MIG2 

DELETED MODULE LOG 
As Needed OIR, State 

Agencies 
MIG1MIG3 
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

LIST OF USERS ON INFOPAC 
Daily OIR, State 

Agencies 
USERLIST 

GENERAL SERVICES VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

BACLDRPT 

GENERAL SERVICES DATA SET SPACE REPORT Weekly 
State 
Agencies 

BAMVDRPT 

CORRECTIONS VSAM DATA SET SPACE REPORT Weekly 
State 
Agencies 

BICLDRPT  

CORRECTIONS DATA SET SPACE REPORT Weekly 
State 
Agencies 

BIMVDRPT 

GENERAL SERVICES DATA SET SPACE REPORT Weekly 
State 
Agencies 

CICLDRPT 

GENERAL SERVICES DATA SET SPACE REPORT Weekly 
State 
Agencies 

CIMVDRPT 

HUMAN SERVICES VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

DECLDRPT 

HUMAN SERVICES DATA SET REPORT Weekly 
State 
Agencies 

DEMVDRPT 

R77CLDDG - REVENUE VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

DGCLDRPT 

R77MVDDG - REVENUE DATA SET SPACE REPORT Weekly 
State 
Agencies 

DGMVDRPT 

SAFETY VSAM DATA SET SPACE REPORT Weekly 
State 
Agencies 

DICLDRPT 

SAFETY DATA SET SPACE REPORT Weekly 
State 
Agencies 

DIMVDRPT 

USER HSM DATASETS TO BE SCRATCHED NEXT 
MONTH 

Monthly 
State 
Agencies 

HSMDSNDEL 

DATASETS SCRATCHED THIS MONTH FROM HSM Monthly 
State 
Agencies 

HSMMTHBDEL 

IE SPACE USAGE REPORT Weekly 
State 
Agencies 

IECLDRPT 

IE SPACE USAGE REPORT Weekly 
State 
Agencies 

IEMVDRPT 

COMPTROLLER VSAM DATA SET SPACE REPORT Weekly 
State 
Agencies 

IGCLDRPT 

COMPTROLLER DATA SET SPACE REPORT Weekly 
State 
Agencies 

IGMVDRPT 

TREASURY VSAM DATA SET SPACE REPORT Weekly 
State 
Agencies 

IICLDRPT 

TREASURY DATA SET SPACE REPORT Weekly 
State 
Agencies 

IIMVDRPT 
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Report Description Frequency Recipient(s) 

Current 

InfoPac Report 

Name 

TRANSPORTATION VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

JJCLDRPT 

TRANSPORTATION VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

JJMVDRPT 

TNCARE WEEKLY SPACE REPORT Weekly 
State 
Agencies 

TNCSPCRPT 

GENERAL SERVICES VSAM DATA SET SPACE 
REPORT 

Weekly 
State 
Agencies 

BACLDRPT 

 

 

3.0 FINANCIAL REPORTS 

Report Description Frequency Recipient(s) 

Current 

InfoPac 

Report 

Name 

Summary Billing Report by Agency; as currently 
produced. 

Monthly OIR AG03H200A 

Detail Billing Report for Batch jobs by Agency; as 
currently produced. 

Monthly OIR AG03H200B 

VAULT BILLING  Daily 
OIR, State 
Agencies 

R66TBILL  

TAPE BILLING  Daily 
OIR, State 
Agencies 

R66TBILL  
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ATTACHMENT J 

PROVISIONING TASKS 

Provisioning Title Service Description 

Turnaround 

Time in 

Hours 

Tape Cartridge Purchase 

Agencies request to purchase cartridge 
tape; Operator checks out the cartridge 
or copies to cartridge and forwards to 
requesting agency. 

18 

Tape Scratch and Extend 
Agency tape(s) that need to have 
retention periods changed. 

4 

Mainframe Storage Data Set Space 
Provide requested data set space for 
all mainframe application needs. 

4 

VPS Remotes and DRS Node Names 

Maintain DRS and VPS control 
datasets to define/change remote 
printers and DRS nodes. 

18 

Teleview Profile Changes 
Maintain user menu profiles and logon 
scripts. 

18 

Mainframe FTP 

File Transfer Program provides file 
transfer capability to/from off-site/non-
State entities or transfer data to/from 
the mainframe and a distributed or PC 
platform.  This includes setting up ZFS 
data set and assisting user in setting 
up the JCL for the data 

18 

Connect Direct / Cyberfusion 
Work with non-state agencies to set up 
file transfers using these products. 

90 

CA7 Access 
Provides user access to CA7.  Also, 
set up external data set triggers. 

8 

Roscoe User Account Add/change ROSCOE user accounts. 
8 

ViewDirect 

Maintain recipient database (User ID 
and user profile).  Maintain report 
database. 

18 
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ATTACHMENT K 

MAINFRAME 

NETWORK.CONNECTIVITY

Remote side 

VPN Termination Device

VPN tunnel

AES-128, sha, 

DH-2

pre-shared

Internet

State Side

Cisco ASA 5520

Failover pair layer 2 

connected

Virtual IP

170.142.x.x

Remote side 

VPN Termination Device

Remote side 

Mainframe

State users will be not be 

NAT’d to the  Vendor Network 

the Vendor will see them as a 

10.x.x.x IP address

The Vendor will route the private network 10.x.x.x/8 through the tunnel to 

provide printing capabilities back from the mainframe, essentially creating an 

off site State of TN network

Outsourced Mainframe Connectivity via Site-to-site VPN

Location A

Location B

State users will connect to current Mainframe IP just as they 

currently do so the connection will appear transparent to all State 

users

Routing will point the two (2) current mainframe IP’s to the 

Contractor firewall inside

10.x.x.x/28 route to 

State Vendor firewall 

inside

State Printers 

10.x.x.x

10.x.x.x/28
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ATTACHMENT L 

CURRENT DATA BACKUP SPECIFICATIONS 

 
1 Tapes are driven by dataset name. 

 8 different types of DR tapes produced and kept 

 3 are physical tapes 

 5 are virtual tapes.  These tapes will then be backed up to physical tape as prescribed below in 

item 3. 

2 Type of tapes and dataset name. 

 DR1, DR2, and DR4 – Physical Tapes 

 DR0, DR5, DR6, DR7, and DR8 – Virtual Tapes 

3 Software used for Backups. 

 FDR. – Fast Dump Restore and DFDSS - DR1, DR2. 

 System application logs (IMS, CICS, SMF) - DR4 

 CA-Vtape – Virtual tape dump to physical tape – DR0, DR5, DR6, DR7, DR8 

4 Retention by standards. 

 DR0 – Long Term storage (Expirations ranging from 3 months to 99999999. 

 DR1 – 4 Weeks 

 DR2 – 2 Weeks 

 DR4 – 8 Days 

 DR5, DR6, DR7, DR8 – 15 Days 

5 CA-Allocate Code has definitions of Dataset names and tapes. This determines if a dataset is put on 

physical tape immediately or a virtual tape for later backup to physical tape. 

For items 6 through 10 below, if any data is created on a given day, it must be taken off-site daily; 

every tape (virtual or physical) that is created before 7:00 AM Central Time must be taken off-site 

by noon, Central Time that same day. 

6 DR7 and DR8 – Are IRS backups for the DHS TCSES application into virtual tape and are backstored 

to physical tapes separately. These tapes are in a separate tape subpool from all other tapes. 

7 DR5.DE93CACC.DB25P.* and DR6.DE93CACC.DB25P.* - Are IRS backups for the DHS ACCENT 

application and go directly to physical tapes.   These tapes are in a separate subpool from all other 

tapes. 

8 DR5.DG30A* and DR6.DG30A – Are IRS backups for Revenue and go directly to physical tapes.  

These tapes are in a separate subpool from all other tapes. 

9 DR1 and DR2 – Weekly backups on Saturday, between 6:00 p.m. and 11:00 p.m. Central Time; 

consist of all DASD.  Daily backups consist of DB2 catalogs, DB2 logs, DB2 data for the DHS TCSES 

application, system catalogs and other data. 

10 DR4, DR5, DR6, DR7 and DR8 – Backed up daily. 

11 DR0 – Backed up and taken off-site weekly as needed after dataset created by agencies. 
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ATTACHMENT M 

 
LIQUIDATED DAMAGES 

 
1 Failure to Restore Mainframe Services After a Disaster. Failure by the Contractor to restore the 

State’s Mainframe Services, after a Disaster is declared, within the timeframes specified below could 
result in significant and cumulative hardship for the citizens of the State. Therefore, in order to protect 
interests of the State’s citizenry and to encourage adequate Contractor performance, the State may 
assess damage amounts, to be paid by the Contractor to the State, in the event of the Contractor’s 
failure to perform, as follows: 

 

Metric Damage Assessment 

Amount 

i. Failure by the Contractor to restore mainframe operations 
within twenty-four (24) hours of notice by the State (“Event 
Failure Point 1”) 

$50,000 per each failure 
event 

ii. Failure by the Contractor to restore mainframe operations 
within twenty-four (24) hours after the lapse of the restoration 
time frame for Event Failure Point 1, and the same failure 
continuing for each subsequent twenty-four (24) hour period. 

$100,000 per each 24-
hour period that the failure 
continues. 

(1) While the Contractor is providing the Mainframe Services within the State’s Data Center, 
the Contractor will use the State’s current Infrastructure Disaster Recovery (DR) contract. 
This DR contract requires the DR Contractor to provide a fully functioning mainframe 
environment, ready for the State to begin its recovery operations, by no later than twenty-
four hours after notification by the State of a Disaster event. Prior to the completion of the 
Mainframe Services Migration, the Mainframe Services Contractor is subject to this lead 
time. In the event of a Disaster while the Mainframe Services are provided in the State’s 
Data Center, the “clock will not start ticking” on the Contractor, for Event Failure Point 1, 
until the DR Contractor notifies the State that the DR mainframe environment is ready and 
the State passes along this notification to the Mainframe Services Contractor. 

(2) The damage assessments detailed above shall not apply if the Contractor demonstrates, 
and the State agrees, that the Contractor’s failure to perform is the result of a failure on 
the part of the State to fulfill its obligations with regard to the work in question. 

(3) In the event that damages are assessed, the Contractor’s payment to the State may be in 
the form of a credit against any amount owed by the State to the Contractor, or direct 
compensation to the State, at the State’s sole discretion. 

 

2 Unauthorized Removal of Key Personnel. The unauthorized removal of Key Personnel by the 
Contractor, while those personnel are still actively employed or subcontracted by the Contractor, shall 
be subject to the liquidated damages detailed in the table below.  Such liquidated damages shall not 
apply if the removal was for one of the following causes: (1) termination of employment or other form 
of working relationship, such as a subcontract with the Contractor or one of its subcontractors; (2) 
incapacitation; (3) removal of personnel for violations of the Contractor’s employment policies; (4) 
legally mandated and protected leave, such as Family Medical Leave; (5) illness; or (6) death. 

Key Contractor 

Personnel 

Minimum Time 

Commitment 

Damage Amount 

Contractor Service 
Delivery Manager 
(original individual) 

For twenty-four (24) 
months from the Contract 
Start Date 

$50,000 per occurrence 
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Contractor Service 
Delivery Manager (any 
replacement individual) 

For twenty-four (24) 
months from the 
assignment date of the 
individual 

$50,000 per occurrence 

Contractor 
Transition/Migration 
Manager (original 
individual or any 
replacement individual) 

Until State Written 
Approval of Completed 
Migration to Contractor 
Data Center 

$50,000 per occurrence 

In the event that damages are assessed, the Contractor’s payment to the State will be in the form 
of a credit against any amount owed by the State to the Contractor, or direct compensation to the 
State; compensation method will be at the State’s sole discretion. 
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RFP ATTACHMENT 6.7 

 
GLOSSARY 

 

1 INTRODUCTION 

This document contains common terms and acronyms that may be included in the RFP and/or 
Contract, or are otherwise common terms in the IT industry. 

 

Term / Acronym General Meaning 

24x7 Means support provided as part of the Services during the 
time period 24 hours per day, 7 days per week. In the event 
that “x365” is added to the term, this means that the service 
must be provided continuously throughout the year, including 
holidays. 

ABEND(s) ABnormal ENDing(s) 

C-SDM Contractor Service Delivery Manager 

CIMS Computer Installation Management System 

CPO The State’s Central Procurement Office 

CPU Central Processing Unit 

DASD Direct Access Storage Device 

DB Defined Benefit 

DBA Database Administrator/Administration 

DBMS Database Management System 

DHS Department of Human Services 

DNS Domain Name System 

FTP File Transfer Protocol 

IMS Information Management System 

IP Internet Protocol 

IS Information Services 

IT Information Technology 

LAN Local Area Network 

NCP Network Control Program 

NetView A Tivoli product that enables centralized/distributed network 
management across multiple operating systems and 
protocols. 

OIR Office for Information Resources 

OSD OIR Service Desk 

PC(s) Personal Computer(s) 

RAM Random Access Memory 

RFP Request for Proposal 

S-SDM State Service Delivery Manager 
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Term / Acronym General Meaning 

SAN Storage Area Network 

SDM Service Delivery Management 

SMF Systems Management Facility 

SNA Systems Network Architecture 

SSN Social Security Number 

SYSGEN(s) System Generation 

TCP Transmission Control Protocol 

VPN Virtual Private Network 

VTAM Virtual Telecommunications Access Method 

WAN Wide Area Network 

WWW/Web World Wide Web 
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RFP ATTACHMENT 6.8 

 

IN-HOUSE DEVELOPED PROCEDURES 
 
The following table lists In-House Developed Procedures used by both OIR and the State Agencies for 
application and System administration purposes.  Contractor responsibilities related to these procedures 
are defined in Contract Section A.10.c. 
 

In-House Developed 

Software 
Description 

Development 

Platform 

PROD Move 
Program, plan and package moves to different 
environments from development. Contains over 50 Clists 
and RPF’s.   

TSO Clist 
ROSCOE RPF 

POP.Ca7(RPFs) 
Utility to send run sheets, job data sheets, request for 
System resources and JCL transfer  

ROSCOE RPF 

CA.TIMS Tape management system ROSCOE RPF 

APPRAISE REVIEW ROSCOE LIBRARY CLIST/RPF 

BLKSIZE CALCULATE CART/DISK BLKS CLIST/RPF 

BUILD Build Default libraries for compiles and JCL CLIST/RPF 

CCFMENU CCF UTILITIES CLIST/RPF 

CHECKLIB CHECK SETSSI – Display’s compile dates across multiple 
platforms 

CLIST/RPF 

CICS CICS COMPILE CLIST/RPF 

COBOL COBOL COMPILE CLIST/RPF 

COPYLIB IMPORT & SAVE COPY – Imports to AWS from copylibs RPF 

DBA DBA REQUEST SYSTEM CLIST/RPF 

DB2APACK CREATE PACK CONTROL MEM CLIST/RPF 

DB2APLAN CREATE PLAN CONTROL MEM CLIST/RPF 

DELETE DELETE ROSCOE MEMBER(S) CLIST/RPF 

EASYPLUS EASYTRIEVE COMPILE CLIST/RPF 

EDIT GLOBAL change in your Roscoe work space RPF 

FETCH FETCH SELECTED MBR CLIST/RPF 

IMPORT IMPORT to AWS from Libraries for Roscoe RPF 

JOBS DISPLAY MULTIPLE JOBS CLIST/RPF 

TUTORIAL ROSCOE TUTORIAL CLIST/RPF 

LIBPRINT LIST LIBRARIAN MEMBER CLIST/RPF 

LIBSHARE GET & PUT LIBSHARE CLIST/RPF 

PRTFORMS PRINT PROGRAM BOOK FORMS CLIST/RPF 

RESROS RESTORE ROSCOE MEMBER CLIST/RPF 

SCHEDULE CHECK MACHINE SCHEDULE CLIST/RPF 

SDMENU Menu for Application Programming Functions CLIST/RPF 

JOBDOC 
Prepares JCL, Procs and Jobs for Migration run before 
PRODMOVE CLIST/RPF 

LISTCTL LIST Control Card Members CLIST/RPF 

MENU MENU & JOB DISPLAY CLIST/RPF 

PRINT ROSCOE MEMBER PRINT CLIST/RPF 

PRODMOVE LIBRARY AUTHORIZATION CLIST/RPF 
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PRTSPEC PRINT PROGRAM SPEC CLIST/RPF 

PUTLIB EXPORT TO LIBRARIAN CLIST/RPF 

SECURITY RACF SECURITY CLIST/RPF 

SORTWORK CALUCLATE SORTWK SIZE CLIST/RPF 

TSOPUT EXPORT TO TSO PDS CLIST/RPF 

UPDTCOPY UPDATE SYS1.COPYLIB CLIST/RPF 
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RFP ATTACHMENT 6.9 

 
CURRENT STATE MAINFRAME ENVIRONMENT OVERVIEW 

 

Hardware Information State Mainframe Environment  

Processor type and model IBM 2094-S08-507 

Peak MIPS capacity requirement  2273 (current maximum) 

Average MIPS utilization percentage per month during 
peak hours (7am – 5pm Mon-Fri) 

95% 

Peak MIPS utilization percentage per month during 
peak hours (7am – 5pm Mon-Fri) 

95-100% 

Anticipated MIPS growth 5% Growth 

Special features in use zIIP, 32 GB memory 

DASD (Disk Storage) State Mainframe Environment  

DASD device IBM 2105-800 (quantity of 2); all mainframe 
data contained on these devices and separate 
from other State data 

Amount of DASD on the System including Operating 
System; Allocated space; Free Space, Spare Volumes 

24 TB / 14 in use.  The other 10 is used for 
Flash Copies for backup purposes. 

Planned DASD growth per year 2% 

Flash Copy used Yes 

Data Mirroring used No 

Tape Information State Mainframe Environment  

Tape (Slots)   

Current number of volumes in the tape library 
(numbered slots) by media type 

9840-C (12,500) / 10TK (140) 

Projected percentage tape slot growth 2% growth 

Number and Type of Tape Transports 9840C (40) / 10TK (4) / 3590 (4) (read only) 

Automated Tape Library SL8500 / STK Oracle  

Virtual Tape System CA-VTAPE  

Tape Mounts   

Average number of tape mounts per month 145,000 to 150,000 

Estimated amount of data on physical Tape (GB) Per 
Tape 

40 GB; 3:1 compression ratio, 12,500 tapes. 



10-3-11 RFP 

RFP # 31701-03071- Release # 2 

163 

Anticipated Tape Mount growth 2% 

Systems Information State Mainframe Environment  

Number of LPARs 4 (Production, ACCENT, Technology, 
Development) 

Total number allocated MIPS per LPAR 70 % Production; 15% ACCENT; 2 % 
Technology; 13% Development 

Total amount of Memory allocated per LPAR 13GB Production; 4GB ACCENT; 5GB 
Technology; 7GB Development 

Sysplex, Coupling Facilities or GDPS environments  Basic SYSPLEX between Production and 
ACCENT 

Number of zIIP engines 1 

Number of zAAP engines 0 

Number of IFL engines 0 

Estimated number of 3
rd

 party vendor Service Desk 
Calls per month on the system hardware 

40 

Number of CICS Regions 8 Production; 1 Technology; 6 Development 

Number of DB2 Subsystems 2 Production; 1 Technology; 3 Development 

Number of IMS Control Regions 3 Production;1 ACCENT; 1 Technology; 3 
Development 

Number of IMS Message Regions 50 Production;35 ACCENT; 2 Technology; 22 
Development 

Other Database Subsystems DATACOM For CA11 

Linux (native) support required No 

zVSE OS hosting required No 

JES3 installed No 

Approximate number of software products installed 
(applications and middleware) 

260 

Current Version Release of Mainframe Operating 
System 

1.13 

Estimated number hours per month used to support the 
mainframe including upgrades, break/fix, and regular 
maintenance 

1950 

Channel Attached Printers None 

Other Channel Attached Devices (not including any 
37xx, 3x74’s) 

None 
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Print routed to a 3
rd

 party print provider Routed to the State’s Print Services Disaster 
Recovery contractor (SunGard) during (1) 
Disaster Recovery Services testing or (2) a 
disaster at State Data Center North  

Usage, Users, and Security State Mainframe Environment  

Approximate number of end users accessing the 
mainframe 

38,000 

Security product RACF 

Estimated number of security changes requested each 
month (User authorization, password resets) 

OIR Service Desk resolves when possible; 
approximately 20 per month are routed to 
mainframe support personnel 

Approximate number of installed mainframe 
applications (including both production applications and 
legacy applications used for archival and audit 
purposes) 

60 

Approximate number of Production CICS transactions 
per week (Monday through Friday) 

6.6 Million – Production 

Approximate number of Production and ACCENT IMS 
transactions per week (Monday through Friday) 

11.2 Million – Production 

18.6 Million – ACCENT 

Approximate number of Production DB2 transactions 
per day (Monday through Friday) 

16.7 Million - Production 

Approximate number of State Agency submitted Batch 
jobs per week (Sunday through Saturday) 

Production  

3,006 – DHS  

11,614 – Revenue 

21,380 – All Other State Agencies 

ACCENT 

3,333 – DHS  

0 – Revenue 

467 – All Other State Agencies 

Development 

3,375 – DHS  

925 – Revenue 

2,800 – All Other State Agencies 

Approximate number of CA7 submitted Batch jobs per 
week (Sunday through Saturday) 

Production  

1,506 – DHS  

2,800 – Revenue 

6,394 – All Other State Agencies 
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Maintenance Windows State Mainframe Environment  

Maintenance window for Production 2
nd

 Sunday each month; typical testing 4 am to 
6 am (CST); long term testing 1 am to 6 am 
(CST) with approval 

Maintenance window for Development Any day; 4 am to 6 am (CST) 

Maintenance window for Technology Any day; any time 

Network Services State Mainframe Environment  

Current network communications TCP IP / Some Enterprise Extender 

Required connectivity to 3
rd

 party providers Yes; see Contract Section A.8 Connectivity 
Requirements 

CICS Availability State Mainframe Environment  

CICATOR1 Development 

 

5:30 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP7 
must also be active 

CICPAOR1 Production 3:00 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP1 
must also be active 

CICPAOR2 Production 5:30 AM – 6:00 PM 7 days a week 

If IMS database access is required, IMSVSTP1 
must also be active 

CICPAOR3 Production Sun 6:00 AM – Mon 11:59 PM 
Tues 12:00 AM – Wed 11:59 PM 
Thur 12:00 AM – Friday 11:59 PM 
Saturday 12:00 AM – Sunday 5:30 AM 

CICPAOR4 Production Sun 6:00 AM – Mon 11:59 PM 
Tues 12:00 AM – Wed 11:59 PM 
Thur 12:00 AM – Friday 11:59 PM 
Saturday 12:00 AM – Sunday 5:30 AM 

CICPAOR5 Production 5:30 AM – 6:00 PM 7 days a week 

If IMS database access is required, IMSVSTP2 
must also be active 

CICPTOR1 Production Sun 6:00 AM – Mon 11:59 PM 
Tues 12:00 AM – Wed 11:59 PM 
Thur 12:00 AM – Friday 11:59 PM 
Saturday 12:00 AM – Sunday 5:30 AM 

CICRAOR1 Production 2:00 AM – 9:00 PM 7 days a week 
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CICRTOR1 Production 2:00 AM – 9:00 PM 7 days a week 

CICSAOR1 Development 5:30 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP5 
must also be active 

CICSTOR1 Development 5:30 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP5 
must also be active 

CICTAOR1 Development  5:30 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP3 
must also be active 

CICTAOR2 Development 5:30 AM – 12:00 AM 7 days a week 

If IMS database access is required, IMSVSTP3 
must also be active 

CICTTOR1 Development 5:30 AM – 12:00 AM 7 days a week 

DB2 Availability State Mainframe Environment  

DB2P Production 24X7 

DB2S Development 24X7 

DB2T Development 24X7 
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RFP ATTACHMENT 6.10 

 
CURRENT MAINFRAME THIRD-PARTY SOFTWARE 

 

1 THIRD-PARTY SOFTWARE 

 

Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

Allen Systems Group 22792 

TMON/CICS Monitor for CICS yes yes no 

TMON/DB2 Monitor for DB2 yes yes no 

TMON/IMS Monitor for IMS yes yes yes 

TMON/MVS 
Monitor for mainframe operating 
systems 

yes yes yes 

VIACENTER 
(VIASMARTEDIT, 
VIASMARTTEST) 

Test tools for CICS, IMS, and Batch no yes no 

PKWARE 20517 PKZIP/MVS 
Data compression for file transfer 
to workstations running PKZIP. 

yes yes yes 

BMC 19691 

3270 
SUPEROPTIMIZER/CICS 

Optimizes 3270 data streams for 
CICS. 

yes yes no 

3270 ULTRAOPTIMIZER/IMS 
Optimizes 3270 data streams for 
IMS. 

yes yes yes 

DELTA/IMS 
IMS dynamic configurator for 
programs, control blocks, data 
base, terminal, printer definitions. 

yes yes yes 

MAXM REORG/EP for IMS 
High performance tools for IMS 
data base reorganizations. 

yes yes yes 

Computer Associates 19302 AION (ADS HPO) 
High performance option 
development tool for 
expert/knowledge-based systems. 

yes no no 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

AION (ADS) 

Development tool for 
expert/knowledge-based systems 
(limited licenses since only used for 
Correction TOMIS application) 

yes yes no 

ALLOCATE 
Drives rules-based allocation of 
mainframe data sets. 

yes yes yes 

CA-1 (Tape Mgmt.) Tape Management. yes yes yes 

CA-11 (Restart) 
Restart/recovery for Batch (non-
data base) jobs. 

yes yes yes 

CA-7  (Scheduler) Scheduler. yes yes yes 

CA-Copycat Tape copy utility no yes no 

CA-Disk Disk space manager yes yes no 

CA-LIBRARIAN Librarian Base yes yes yes 

CA-LIBRARIAN/ELIPS 
Change management and library 
management. 

yes yes yes 

CA-LIBRARIAN/LAM Librarian Access Method yes yes yes 

CA-TELEVIEW Multisession for TN3270 sessions. yes yes yes 

CA-XCOM for MVS/CICS Data transfer utility yes yes yes 

CA:Gen Application generator (CASE tool). yes yes no 

EZ+ 

4th Generation Language/report 
writer 

yes yes yes 

EZ+/DB2 yes yes yes 

EZ+/IMS yes yes yes 

EZ+/TOOLKIT yes yes yes 

FILESAFE 
CICS recovery tool using CICS 
logs. 

yes yes no 

CA Unicenter 
DB2 Data base administration 
tools. 

yes yes no 

ROSCOE 
Online editor for developers and 
agency support. 

yes yes yes 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

TELON 
Development tool--generates 
COBOL (limited licenses since 
used for less than 32 developers.) 

no yes yes 

VANTAGE 
Reporting tool for direct access 
storage devices. 

yes yes no 

VTAPE Virtual Tape Subsystem yes yes yes 

Chicago Soft 18768 MVS/QUICK-REF Online mainframe documentation. yes yes yes 

Compuware 22973 

ABENDAID Base 
Formating and auto-diagnosis tool 
(base and TSO interface) for dump 
analysis. 

yes yes yes 

ABENDAID for DB2 
Formating and auto-diagnosis tool 
(DB2) for dump analysis.. 

yes yes no 

ABENDAID for IMS 
Formating and auto-diagnosis tool 
(IMS) for dump analysis.. 

yes yes yes 

CICS ABENDAID 
Formating and auto-diagnosis tool 
(CICS) for dump analysis.. 

yes yes no 

CICS ABENDAID FOR DB2 
Formating and auto-diagnosis tool 
(CICS DB2) for dump analysis.. 

yes yes no 

FILEAID/IMS 
Tool for building and updating IMS 
data bases. 

no yes no 

FILEAID/MVS 
Tool for building and updating 
VSAM files. 

yes yes no 

Shared Services 
Common components for 
Compuware products 

yes yes yes 

DBT Group 23719 COMPRESS/IMS 
Data compression for IMS data 
bases. 

yes yes yes 

DCR / Data Vantage 28975 DATAVANTAGE 
IMS development/test /reporting 
tool. 

yes yes yes 

DSIMS 18963 DSIMS IMS data dictionary. yes no no 

Fischer 28035 IOF Interactive output facility for TSO. yes yes yes 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

GROUP 1 (Pitney 
Bowes) 

29101 

FINALIST and CICS and IMS 
online access 

Address correction software yes yes yes 

MAILERS CHOICE Mailing software. yes yes yes 

IBM 32873 

ACF/NCP NTuneMon Network tuning aid. n/a n/a n/a 

ACF/NCP/NTuneNCP Network tuning aid. n/a n/a n/a 

ACF/SSP Network tuning aid. no yes no 

ADF FACILITY Application Development Facility yes yes yes 

BTS 
IMS testing tool (Batch Terminal 
Simulator) 

no yes no 

C/C++ COMPLILER Compiler. yes yes yes 

CICS 
Customer Information Control 
System  (Online System) 

yes yes no 

Cobol for OS/390 and VM Compiler. yes yes yes 

DATA BASE TOOLS 
Utilities for management of IBM 
and IMS. 

yes yes yes 

DB2 Relational data base. yes yes no 

DB2 Utilities Required for DB2 subsystem. yes yes no 

DCF Document composition facility. yes yes no 

DFSMSdfp, DFSMSdss, 
DFSMShsm 

Data Facility data set services and 
hierarchial storage manager. 

yes yes yes 

EREP 
Error reporting utility for systems 
hardware. 

yes yes yes 

GDDM Mainframe graphics. yes yes yes 

HCF Host Command Facility (for AS400) yes no no 

High Level Assembler Assembler language compiler. yes yes yes 

ICFRU catalog recovery utility yes yes yes 

ICKDSF Data set utility yes yes yes 

IMS CONNECT 
Bridge between Window and IMS 
transaction subsystem. 

yes yes no 

IMS DB/DC 
Information Management Systems 
database/data communications. 

yes yes yes 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

ISPF 
TSO structured development 
facilitiy. 

yes yes yes 

IXFP 
Storage management for RAMAC 
Virtual Array (DASD) 

yes yes yes 

LE/370 
Run time libraries for Assembler, 
COBOL, C++, etc. 

yes yes yes 

NETVIEW network tool yes yes yes 

NETVIEW Performance 
Monitor 

network tool yes yes yes 

OGL/370 
Overlay generation language (for 
IBM printers). 

yes yes yes 

PPFA/370 Page printer formatting aid. yes yes yes 

PSF 
Print Service Facility (licensed by 
printer points.) 

yes yes yes 

PSF AFP Upload Loads PSF data into JES queue. yes yes yes 

QMF Query facility for DB2. yes yes no 

RACF 
Resource Access Control Facility 
(mainframe security system) 

yes yes yes 

REXX Compiler & Library Programming language. yes yes yes 

RMF 
Resource Management Facility- 
performance data for mainframe 
operating system. 

yes yes yes 

SMP/E 

System Maintenance Program--
used for maintaining all major 
mainframe components including 
zOS, IMS, CICS, DB2, etc. 

yes yes yes 

Sonoran San Serif Fonts PSF Fonts yes yes yes 

Sonoran Serif Fonts PSF Fonts yes yes yes 

TSO Time Sharing Option yes yes yes 

3270 PC FILE TRANSFER 
PROGRAM 

File transfer using TSO. yes yes yes 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

z/OS 
Main operating system (includes 
JES2) 

yes yes yes 

HOURGLASS 2000 Program date simulator. no yes no 

MOVE for DB2 
Moved DB2 data between tables 
(archival, production to systems 
test, etc.) 

yes yes no 

RACF TOOLKIT 
Tools that simplify management of 
RACF system. 

yes yes no 

Information Builders 21093 IWAY (EDA) Server 
Subsystem for ad hoc query and 
reporting against DB2 and IMS. 

yes yes no 

Informatica 23316 SSA-Name3 Name search software yes yes no 

INFOTEL 19356 INFOPAK VSAM data compression. yes yes no 

Innovation 29574 

FATS 
Tool for analysis of mainframe 
tapes. 

yes yes yes 

FDR 
Fast dump/restore--used for full 
volume backup/restores and 
generally non-data base data. 

yes yes yes 

FDR/Compaktor 
Compacks mainframe DASD 
volumes. 

yes yes yes 

FDR/PAS Real time Fast Dump/Restore. yes yes yes 

Levi, Ray, & Shoup 25167 

DRS 
Mainframe print software that 
drives remote printers (SNA and 
IP). 

yes yes yes 

VPS 
Mainframe print software that 
drives remote printers (SNA and 
IP). 

yes yes yes 

VMCF Online printer mangement tool yes yes yes 

ASG Mobius 24301 

VIEW DIRECT 
(INFOPAC/JCL) 

Online (and browser-based) 
viewing of printout. 

yes yes yes 

VIEW DIRECT 
(INFOPAC/RDS) 

Online (and browser-based) 
viewing of printout. 

yes no no 
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Vendor 

Edison 

Contract 

Number 

Software Description 

Installed LPARS 

Production Development Accent 

MVS Solutions 29385 MVS THRUPUT MANAGER 
Software that integrates with JES 
and zOS to manage and enhance 
Batch thruput.  (Mellon mods) 

yes yes yes 

Proquire LLC 
(Accenture) 

20965 INSTALL1 CASE tool. yes yes no 

Rocket Software 24142 

CATALOG SOLUTIONS Catalog management tools. yes yes no 

PERFORMANCE 
ESSENTIALS (VSAM Quick 
Index and VSAM I/O Plus) 

Software to enhance performance 
of VSAM files. 

yes yes no 

SAS Institute 27225 SAS & SAS/ETS & SAS/STAT Statistical Analysis System. yes yes yes 

Sterling N/A Connect*Direct 
Data transfer software (provided to 
States by J P Morgan) 

yes no no 

Sun Oracle 582 SILO (HSC)  

Host Systems Component used to 
interface between zOS and the 
SILOs (included with maintenance 
charges for SILO hardware) 

yes yes yes 

SYNCSORT Inc. 29578 SYNCSORT Mainframe sort utility. yes yes yes 

Xerox X 19359 XPAF 
XEROX printer management 
Facility  

yes yes yes 

Pacific Systems 
Group 

24314 CIMS Report Writer 
Software used to write billing 
reports 

yes yes no 

Circle Computer 
Group 

20730 DL/2 - IMS 

Facilitates the migration of IMS 
database applications to DB2 by 
intercepting IMS database calls and 
transforming them to SQL calls. 

yes yes no 

              

 

 
2 THIRD-PARTY SOFTWARE CUSTOMIZATIONS 

 
The following table lists third-party software products, which have been customized by OIR support staff for State purposes.  Proposers should consider this 
information in regard to their responsibilities related to Third-Party Software, as defined in Contract Section A.10.b. 
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Third-Party Software Customization 

View Direct User Exit Changes to match RACF rules for OIR. 

BMC Delta IMS modifications for user signon and user logon. 

Install/1 
Major modifications made for compiles based on Corrections and Revenues needs.  Changes also made to Clist, 
copybooks, DBRM, Messages, Loadlibs, Source code, TSO Panels, Procs and skeleton JCL. 

CA-OPS/MVS Predecessor and Successor rules for started tasks and IPL procedures. 

IBM Software 

RACF Admin User Exits for OIR Standards and CICS transactions for Agencies Use 

ALLOC(Rules) Allocation Rules for datasets based on OIR standards. 

SMS(Rules) Allocation Rules for VTAPE based on OIR standards. 

TM Admin Job submission Rules for ThruPut Manager based on OIR Standards 

IMS Software 

DFSAOUE0 IMS AUTO OPERATOR EXIT 

DSFARCH1 IMS BILLING 

DFSCCMD0 IMS COMMAND AUTH EXIT    

DFSCMTU0 IMS MSC EXIT - TOPS TRANS 

DFSCSGN0 IMS COMMUNICATION SIGNON EXIT 

DFSCTRN0 IMS TRAN AUTH EXIT 

DFSINDX0 SPARSE SEC INDEX FOR SAFETY 

DFSINDX2 TREASURY SPARSE INDEX     

DFSINDX3 TREASURY SPARSE INDEX     

DFSTE001 IMS TERMINAL INPUT EXIT 

DFST002 IMS TERMINAL OUTPUT EXIT 

DFSYPRX0 IMS PRE-ROUTING EXIT   

HDCNVRT1 IMS HDAM RANDOMIZING ROUTINE 

HDCNVRT2 IMS HDAM RANDOMIZING ROUTINE 
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HWSYDRU0 IMS DEST. RESOLUTION EXIT 

WGDB04E2 ACCENT SPARSE INDEX 

WGDB12E1 ACCENT SPARSE INDEX 

WGDB13E1 ACCENT SPARSE INDEX 

DB00002        IMS ID for BMP 

DB00005 PRESERVE EXTENDED DATA STREAM FOR TELEVIEW 

DB00008  SET NULL TO SPACES 
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RFP ATTACHMENT 6.11 

 
CURRENT MAINFRAME HARDWARE 

 

Equipment Type Vendor Model Serial 
Edison Contract  

# 

Processor IBM 2094-S08-507 001570A 1056 

DASD IBM 2105-800 0025153 1056 

DASD IBM 2105-800 0028485 1056 

3590-Controller IBM 3590-A60 0046502 1056 

3590-Controller IBM 3590-A60 0046504 1056 

Cartridge Drive IBM 3590 E1A 0050224 1056 

Cartridge Drive IBM 3590 E1A 0050451 1056 

Cartridge Drive IBM 3590 E1A 0050710 1056 

Cartridge Drive IBM 3590 E11 00F0622 1056 

Sysplex Timer IBM 9037 0030586 1056 

Sysplex Timer IBM 9037 0030587 1056 

Cabinet IBM 7014 00B404C 1056 

Cabinet IBM 7014 00B406C 1056 

Modular Library 
System ORACLE SL8500 516000102394 582 

Cartridge Drive ORACLE 9840 (40 Drives) N/A 582 

Cartridge Drive ORACLE T10K (4 Drives) N/A 582 

Encryption Station ORACLE Sun Ultra 01000503 582 

Fiber Switch ORACLE Brocade 48K QV060008537 582 
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RFP ATTACHMENT 6.12 

 
CURRENT THIRD PARTY CONTRACTS 

 

Vendor 

Edison 

Contract 

Number 

Contract 

Expiration 

Date 

Payment 

Schedule 

Date 

Last 

Payment 

Was or 

Will Be 

Made as 

of March 

2013 

Actual or 

Estimated 

Amount Last 

Payment 

Made or To 

Be Made as of 

March 2013 

Date Next 

Payment 

Due After 

March  

2013 

Actual or 

Estimated 

Amount Next 

Payment After 

March 2013 Cancellation Terms 

Software Contracts 

        

IBM MLC 32873 2013/08/31 

Monthly March-13 $353,750.00 April-13 $353,750.00 

Ninety (90) day 
cancellation notice 

Yearly May-12 $65,805.00 May-13 $65,805.00 

Yearly June-12 $88,758.00 June-13 $88,758.00 

Yearly 
Septemb

er-12 $23,400.00 
September-

13 
Will require new 

contract 

Yearly 
Decembe

r-12 $21,212.00 
December-

13 
Will require new 

contract 

Yearly 
February

-13 $21,212.00 
February-

14 
Will require new 

contract 

IBM Softwarexcel 32865 2013/08/31 Monthly March-13 $14,759.32 April-13 $14,759.32 
Ninety (90) day 
cancellation notice 

Chicago Soft 18768 2013/04/30 Yearly April-12 $15,477.00 April-13 
Will require new 

contract 
Ninety (90) day 
cancellation notice 

Circle Computer 
Group 20730 2014/05/31 Yearly May-12 $27,782.00 May-13 $27,782.00 

Ninety (90) day 
cancellation notice 

EMTEX (Xerox) 20789 2014/05/31 Yearly May-12 $27,742.01 May-13 $27,742.01 
Ninety (90) day 
cancellation notice 

Proquire LLC 
(Accenture) 20965 2015/06/14 Yearly May-12 $112,380.00 June-13 $112,380.00 

Ninety (90) day 
cancellation notice 
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Vendor 

Edison 

Contract 

Number 

Contract 

Expiration 

Date 

Payment 

Schedule 

Date 

Last 

Payment 

Was or 

Will Be 

Made as 

of March 

2013 

Actual or 

Estimated 

Amount Last 

Payment 

Made or To 

Be Made as of 

March 2013 

Date Next 

Payment 

Due After 

March  

2013 

Actual or 

Estimated 

Amount Next 

Payment After 

March 2013 Cancellation Terms 

Software Contracts 

        

SAS Institute 27225 2015/06/30 Yearly June-12 $197,832.00 June-13 $197,832.00 
Ninety (90) day 
cancellation notice 

DSIMS 18963 2015/07/31 Yearly July-12 $4,850.00 July-13 $4,850.00 
Ninety (90) day 
cancellation notice 

Allen Systems Group 22792 2014/08/31 Yearly 
August-

12 $299,223.00 August-13 $299,223.00 
Ninety (90) day 
cancellation notice 

Information Builders 21093 2014/08/31 Yearly 
August-

12 $250,757.00 August-13 $250,757.00 
Six (6) month 
cancellation notice 

INFOTEL 19356 2015/08/31 Yearly 
August-

12 $16,000.00 August-13 $16,000.00 
Ninety (90) day 
cancellation notice 

PKWARE 20517 2015/08/31 Yearly July-12 $16,081.95 August-13 $16,081.95 
Ninety (90) day 
cancellation notice 

XPAF (Xerox) 19359 2013/09/30 Yearly 
Septemb

er-12 $8,160.00 
September-

13 
Will require new 

contract 
Ninety (90) day 
cancellation notice 

Informatica 23316 2014/09/30 Yearly 
Septemb

er-12 $73,214.13 
September-

13 $73,214.13 
Ninety (90) day 
cancellation notice 

Fischer 28035 2015/09/30 Yearly 
Septemb

er-12 $5,600.00 
September-

13 $5,600.00 
Ninety (90) day 
cancellation notice 

DCR / Data Vantage  28975 2015/09/30 Yearly 
Septemb

er-12 $119,527.00 
September-

13 $119,527.00 
Ninety (90) day 
cancellation notice 

DBT Group 23719 2014/10/31 Yearly 
October-

12 $6,352.50 October-13 $6,352.50 
Ninety (90) day 
cancellation notice 
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Vendor 

Edison 

Contract 

Number 

Contract 

Expiration 

Date 

Payment 

Schedule 

Date 

Last 

Payment 

Was or 

Will Be 

Made as 

of March 

2013 

Actual or 

Estimated 

Amount Last 

Payment 

Made or To 

Be Made as of 

March 2013 

Date Next 

Payment 

Due After 

March  

2013 

Actual or 

Estimated 

Amount Next 

Payment After 

March 2013 Cancellation Terms 

Software Contracts 

        
GROUP 1 (Pitney 
Bowes) 29101 2015/11/30 Yearly 

Novembe
r-12 $37,732.00 

November-
13 $37,732.00 

Ninety (90) day 
cancellation notice 

Compuware 22973 2014/12/31 Yearly 
Decembe

r-12 $240,000.00 
December-

13 $240,000.00 
Ninety (90) day 
cancellation notice 

Rocket Software 24142 2014/12/31 Yearly 
Decembe

r-12 $51,832.46 
December-

13 $51,832.46 
Ninety (90) day 
cancellation notice 

MVS Solutions 29385 2015/12/31 Yearly 
Decembe

r-12 $55,642.00 
December-

13 $55,642.00 
Ninety (90) day 
cancellation notice 

ASG Mobius 24301 2014/01/31 Yearly 
January-

13 $131,675.00 January-14 
Will require new 

contract 
Six (6) month 
cancellation notice 

SYNCSORT Inc. 29578 2015/01/31 Yearly 
January-

13 $19,231.00 January-14 $19,231.00 
Ninety (90) day 
cancellation notice 

Innovation 29574 2016/01/31 Yearly 
January-

13 $24,989.80 January-14 $24,989.80 
Ninety (90) day 
cancellation notice 

Computer Associates 19302 2013/02/19 Yearly 
February

-12 $2,952,480.00 
February-

14 
Will require new 

contract 
Ninety (90) day 
cancellation notice 

BMC 19691 2013/03/30 Yearly March-12 $498,000.00 March-14 
Will require new 

contract 
Ninety (90) day 
cancellation notice 

Pacific Systems 
Group 24314 2015/03/31 Yearly March-13 $2,780.00 March-14 $2,780.00 

Ninety (90) day 
cancellation notice 

Levi, Ray, & Shoup 25164 2015/03/31 Yearly March-13 $136,824.00 March-14 $136,824.00 
Ninety (90) day 
cancellation notice 
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Vendor 

Edison 

Contract 

Number 

Contract 

Expiration 

Date 

Payment 

Schedule 

Date 

Last 

Payment 

Was or 

Will Be 

Made as 

of March 

2013 

Actual or 

Estimated 

Amount Last 

Payment 

Made or To 

Be Made as of 

March 2013 

Date Next 

Payment 

Due After 

March  

2013 

Actual or 

Estimated 

Amount Next 

Payment After 

March 2013 Cancellation Terms 

Hardware Contracts 

        

IBM Mainframe 
Maintenance 1056 2013/06/30 

Monthly March-13 $60.96 
February-

13 $60.96 

Ninety (90) day 
cancellation notice Quarterly 

January-
13 $127,419.21 April-13 $127,419.21 

Oracle Hardware 
Maintenance TBD TBD Yearly July-12 $123,595.00 July-13 

State 
establishing 
new contract 

State must keep 
contract; used for non-
mainframe related 
purchases 

Other Contracts 

        

Infrastructure 
Disaster Recovery 
(SunGard) 33218 2015/07/31 Monthly March-13 $20,640.00 April-13 $20,640.00 

State must keep 
contract; used for non-
mainframe related 
purchases 

Off-Site Tape Storage 
(Iron Mountain) 27588 2015/07/31 Monthly March-13 $5,500.00 April-13 $5,500.00 

State must keep 
contract; used for non-
mainframe related 
purchases 

 
Notes: 

The State is currently working to extend the Computer Associates and BMC contracts.  Therefore, the table currently shows the February 2012 
Computer Associates payment and March 2012 BMC payment.  The State intends to amend the RFP to reflect the February 2013 Computer 
Associates payment and March 2013 BMC payment when the payment amounts are known. 

The State is also working with other third-party vendors with Yearly Payment Schedules, to modify the payments to a shorter timeframe, such as 
six (6) months, quarterly, or monthly to lessen the pre-pay amount that the Contractor may incur on the Service Start Date. 
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RFP ATTACHMENT 6.13 

 
CURRENT MAINFRAME STAFF POSITION INFORMATION 

1 OIR MAINFRAME SUPPORT POSITIONS 

The following table lists the OIR State job positions that are used to provide Mainframe Services to State Agencies.  Proposers should note 

that all employees currently in these job positions will not be transferred to the Contractor.  These job positions are provided for 
informational purposes only to allow Proposers to assess the Contractor resources necessary to provide Mainframe Services and to 
incorporate the transfer of OIR employees into their Proposals.  Proposers should base the “OIR Transitioned Employees Cost” in the Cost 
Proposal Spreadsheet Tab A-Initial Trans Svcs referenced in RFP Attachment 6.3, Cost Proposal and Scoring Guide on a maximum of 
eighteen (18) OIR employees being transferred to the Contractor in accordance with Contract Attachment G.  The State estimates the cost 
of transfer for Annual Salary, Annual Benefits, and Annual Longevity Bonus for the eighteen (18) employees not to exceed $1.34M.  The 
actual OIR employees to be transferred (Transitioned Employees) will be transcribed into Contract Attachment G prior to Contract 
signature. Note that the thirty-one (31) positions here are the Employees included in RFP Attachment 6.14 Mainframe Support Costs Base 
Case. 

Job Position Title 

Years of 

Service* 

Monthly 

Salary 

Annual 

Salary 

Annual 

Benefits 

Annual 

Longevity 

Bonus* 

Computer Manager 1 11 3,419 41,028 21,832 1100 

Computer Manager 2 30 4,499 53,985 18,805 3000 

Information Resource Support Specialist 4 30 5,153 61,836 29,891 3000 

Information Resource Support Specialist 4 30 4,707 56,484 19,372 3000 

Information Resource Support Specialist 4 30 4,629 55,548 19,160 3000 

Information Systems Technology Manager 30 7,201 86,412 26,159 3000 

Information Systems Technology Manager 29 6,935 83,220 19,532 2900 

Mainframe Computer Technician 1 11 2,606 31,275 22,529 1100 

Mainframe Computer Technician 1 14 2,875 34,500 16,930 1400 

Mainframe Computer Technician 1 14 2,876 34,510 16,933 1400 

Mainframe Computer Technician 1 17 3,006 36,078 14,449 1700 

Mainframe Computer Technician 1 29 3,549 42,588 16,198 2900 

Mainframe Computer Technician 1 15 3,025 36,298 17,362 1500 

Mainframe Computer Technician 1 19 3,342 40,109 15,409 1900 

Mainframe Computer Technician 2 7 2,262 27,144 18,595 700 

Mainframe Computer Technician 2 29 3,938 47,251 17,255 2900 

Mainframe Computer Technician 2 30 4,966 59,587 14,195 3000 

Mainframe Computer Technician 2 29 4,183 50,194 27,228 2900 
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Mainframe Computer Technician 2 27 3,896 46,752 17,097 2700 

Mainframe Computer Operator 2 19 3,691 44,292 22,755 1900 

Mainframe Computer Operator 2 7 $2,262 27,149 18,595 700 

Programmer Analyst 2 5 3,516 42,192 21,961 500 

Programmer Analyst 2 16 $3,878 46,536 16,798 1600 

System Programmer 3 14 5,701 68,412 21,714 1400 

System Programmer 4 27 6,122 73,464 23,155 2700 

System Programmer 4 5 6,051 72,612 22,463 500 

System Programmer 4 30 6,122 73,464 29,621 3000 

System Programmer 4 19 6,163 73,956 32,391 1900 

System Programmer 4 20 5,949 71,388 16,644 2000 

System Programmer 4 14 5,871 70,452 22,177 1400 

System Programmer 4 22 6,945 83,340 25,281 2200 

 

2 DHS PRODUCTION CONTROL SUPPORT POSITIONS 

The following table lists the DHS State job positions that are used to provide DHS production control services.  Proposers should note that 

all employees currently in these job positions will not be transferred to the Contractor.  These job positions are provided for informational 
purposes only to allow Proposers to assess the Contractor resources necessary to provide DHS production control services and to 
incorporate the transfer of DHS employees into their Proposals.  Proposers should base the “Optional DHS Transitioned Employees Cost” 
in the Cost Proposal Spreadsheet Tab A-Initial Trans Svcs referenced in RFP Attachment 6.3, Cost Proposal and Scoring Guide on a 
maximum of ten (10) DHS employees being transferred to the Contractor in accordance with Contract Attachment G.  The State estimates 
the cost of transfer for Annual Salary, Annual Benefits, and Annual Longevity Bonus for the ten (10) employees not to exceed $560,000.  
The actual DHS employees to be transferred (Transitioned Employees) will be transcribed into Contract Attachment G prior to Contract 
signature. 

Job Position Title 

Years of 

Service* 

Monthly 

Salary 

Annual 

Salary 

Annual 

Benefits 

Annual 

Longevity 

Bonus* 

Information Resource Support Specialist 2 8 3,145 37,740 6,794 800 

Information Resource Support Specialist 2 1 2,774 33,288 5,992 0 

Information Resource Support Specialist 2 36 4,229 50,748 9,135 3000 

Information Resource Support Specialist 2 6 3,377 40,524 7,295 600 

Information Resource Support Specialist 2 34 3,567 42,804 7,704 3000 

Information Resource Support Specialist 2 16 3,369 40,428 7,277 1600 

Information Resource Support Specialist 3 33 4,341 52,092 9,376 3000 

Information Resource Support Specialist 3 33 4,594 55,128 9,923 3000 

Information Resource Support Specialist 3 8 3,889 46,668 8,400 800 
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Information Resource Support Specialist 3 32 4,707 56,484 10,166 3000 

Information Resource Support Specialist 4 8 4,261 51,132 9,204 800 

Information Resource Support Specialist 5 10 4,444 53,328 9,599 1000 

Information Systems Manager 3 13 5,250 63,000 11,340 1300 

 
 

*For all positions listed in Tables 1 and 2, the Annual Longevity Bonus is paid yearly beginning on the anniversary month of the third year of 
service at a rate of $100 per year of service to a maximum of $3000.  Since employees accrue an additional year of service in the 
anniversary month of their hire date, any employee listed could have accrued another year of service and a $100 increase in the Annual 
Longevity Bonus during the RFP process prior to Contract award. 

 
 

3 JOB POSITION DESCRIPTIONS 

Job Overview: Computer Manager 

Summary: Under general supervision, is responsible for professional supervisory and managerial work of average difficulty; and performs related 
work as required. 

 

Distinguishing Features: An employee in this class manages (1) all major functional areas (data entry, production control and machine 
operations) in a small unit or site; (2) one or more major functional areas at a medium sized or moderately complex unit or site or (3) assists in 
managing one major functional area in a large and/or complex unit or site. Employees in this class supervise activities such as distributed or 
mainframe computer operations, data processing clerical operations, data entry, production control and scheduling and word processing 
operations.  

 Examples of Duties and Responsibilities:  

1. Assigns, trains, supervises and evaluates subordinate data processing and computer operations staff and their work; assists in or makes 
recommendations on staff employment, retention, promotion, demotion, dismissal and other human resources actions. 
 
2. Plans, schedules and determines priorities on all work to be run on the computer, in order to attain maximum utilization and efficiency of 
equipment and personnel; ensures that there are no conflicts in the time and sequence of work run on the computer. 
 
3. Consults with information systems analysis staff, departmental personnel and upper management in resolving problems occurring during 
the implementation, modification and testing of computer programs and information systems; ensures that new systems are properly 
phased into production status. 
 
4. Assists in or supervises the quality control of data input into the computer and the monitoring of data output for correctness and 
completeness; identifies computer operations errors and determines and attempts to correct factors causing the errors; consults with 
computer hardware vendors in correcting equipment malfunctions. 
 
5. Assists in or analyzes site data processing resources and recommends ways to increase efficiency and cost effectiveness of equipment 
and organization, operations and procedures. 
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6. Interprets and enforces data processing policies and procedures at the site; may develop and maintain procedures for the operation of 
data processing equipment. 
 
7. Supervises the preparation and maintenance of routine data processing records and reports such as printing output reports, logs on jobs 
and tapes run and operation error reports; prepares reports for upper management on the performance and utilization of subordinate 
operations staff. 
 
8. Trains or supervises the training of subordinate personnel in performing data entry, remote job entry operations, computer operations, 
production control and scheduling functions. 
 
9. May operate disk drives, tape drives, printers, master consoles, remote job entry and other related peripheral computer equipment in the 
performance of work. 
 
10. May assist information systems analyst staff in conducting cost and feasibility studies to determine the advisability of converting existing 
administrative, reporting and statistical systems to electronic data processing systems. 

 

 

 Job Overview: Information Systems Resource Specialist 

Summary: Under general supervision, performs information systems technical support work of average difficulty; and performs related work as 
required. 
 

Distinguishing Features:  An employee in this class diagnoses and resolves single-user software and hardware problems related to 
microcomputers or minicomputers, as well as software and peripheral devices utilized by the mainframe system.  

 Examples of Duties and Responsibilities:  

1. Provides technical support for agencies on the proper utilization of software and hardware which is currently on contract or currently available to 
satisfy user defined functions; conducts tests (e.g., time sequencing, coding, software and hardware compatibility, or run times) which assure that 
the equipment or hardware adequately meets defined work functions; writes installation procedures for hardware or software products; runs cables, 
connects peripheral equipment to hardware, and sets up equipment at work site; disseminates to end users information about product upgrades, 
document formatting, or test results on software or hardware products; corrects such hardware or software problems as printing errors, operating 
system errors, or disk drive malfunctions and documents the corrections. 
 
2. Codes application software for inventory reports, statistical analysis, data modification, ad hoc reports, or other single application programs using 
SAS, Culprit, dBase, Lotus, or other software products; writes or modifies program specifications which describe the flow of data and processes 
through each function of a program; writes a program test plan and submits test runs of programs to ascertain if the programs produce expected 
results and correct output; writes narratives which describe the purposes and procedures for program development. 
 
3. Trains support staff and end users in the installation and use of hardware or software products; instructs staff one-on-one or through formal 
classroom instruction, about such standardized systems operations as the procedure to follow to access a computer application, or to protect and 
use computer equipment; provides feedback to the course designer about content which may be modified. 
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4. Tests and may write the technical documentation prepared for software or hardware installation; corrects steps omitted, out of sequence, or in 
error within the technical documentation; modifies screen layouts, operating system procedures, or new menu options within the technical 
documentation; assures that program narratives prepared for inventory reports, statistical analysis, data modification, ad hoc reports, or other 
single application programs comprehensively and accurately assess work functions; customizes hardware or software installation procedures 
based on vendor-recommended procedures and the results indicated by in-house tests; corrects and documents such daily operational problems 
as peripheral equipment malfunctions, applications software errors, or user errors. 
 
5. Develops systems analysis packages; interviews line personnel and reviews existing documentation to acquire information about work 
requirements; prepares structured models of the proposed system, including data flow diagrams and process specifications which illustrate the 
functional processes of the system, and the data dictionary which describes the data being processed. 
 
6. Assures that a proposed system modification operates correctly and meets the needs of the user; defines the information to be displayed on 
forms, computer screens, and reports; prepares instructions which detail modifications and enhancements. 
 
7. May conduct post implementation audits; evaluates the implemented system to determine if it meets objectives originally proposed prior to its 
development; collects bills, invoices, copies of reports and other system performance data; observes and documents terminal response time, 
paperwork reduction, or improved services demonstrated by personnel who use the system; defines discrepancies or costs and benefits between 
the actual operation of the system and the system as it was originally proposed. 

 

Job Overview: Mainframe Computer Technician 

Summary: Under immediate supervision, is responsible for professional mainframe computer operations technical work of average difficulty in 
identifying and analyzing computer operations errors to determine the factors causing the errors; and performs related work as required. 
 

Distinguishing Features: An employee in this class identifies, documents, and analyzes computer operations errors to determine factors causing 
the errors. This work involves correcting those errors caused by computer operators and referring problems caused by equipment malfunction or 
programming mistakes to appropriate computer hardware vendors or programming staff for correction. 

 Examples of Duties and Responsibilities:  

1. Monitors master terminal operations; identifies, documents and analyzes computer operations errors to determine factors causing the errors, 
whether related to equipment or hardware malfunction, operator mistakes, or programming errors. 
 
2. Corrects operator-caused errors by keying in corrective commands to the computer terminal. 
 
3. Consults with computer equipment vendors to correct hardware problems; identifies hardware malfunctions and provides vendors with 
documentation on the time, location, and description of operation problems caused by equipment malfunction; follows up on all corrective 
maintenance performed by the hardware vendor to ensure that machine failures are adequately corrected. 
 
4. Provides technical assistance in problem solving to remote job entry computer terminal operators; advises operators on procedures and 
techniques to start, maintain, and end system operating functions and gives guidance on procedures to correct operator errors. 
 
5. Assists with the installation of new computer equipment by determining cable requirements, electrical requirements and designing floor space 



10-3-11 RFP 

RFP # 31701-03071 – Release # 2 

186 

layouts; maintains up-to-date cable inventory, electrical circuit breaker information, and system configuration diagrams. 
 
6. Operates tape drives, disk drives, printers, and computer master consoles in the performance of error identification and correction duties; learns 
to operate a variety of test equipment such as oscilloscopes, computer monitors and telephone patch panels in monitoring and identifying 
telephone line related problems causing teleprocessing errors. 
 
7. May determine proper scheduling and space allocation for work to be run through the computer in order to maximize resources for the most 
effective and efficient utilization of computer time and equipment. 
 
8. May assist technical programming staff in conducting recovery operations in the event of inadvertent destruction of all or part of the operating 
system; may assist with recovery activities related to installed telecommunications software. 
 
9. May maintain test and production libraries of programs containing space, directory block, and password information and keep these libraries 
updated and accurate; may monitor program output to identify errors, and inform programmers of the need for corrective action.  
 
10. May assist in training computer operators in the performance of work. 
 
11. Prepares and maintains a variety of routine computer operation reports; compiles statistics on system operations, and documents equipment 
malfunctions and programming and operator errors. 

 

Job Overview: Mainframe Computer Operator 

Summary: Under general supervision, is responsible for mainframe computer operations work of average difficulty in operating "large system" tape 
drives, printers and master console equipment controlling all job production at a complex operations site; and performs related work as required. 
 

Distinguishing Features: An employee in this class maintains and operates peripheral equipment and monitors the master console and other 
computer operations to identify problems that affect the processing of jobs across agencies.  

 Examples of Duties and Responsibilities:  

1. Corrects problems with jobs that exceed operational parameters; determines whether a job is running within a defined execution time, awaiting 
set-up, or printing by entering job name into terminal; identifies a variety of solutions from an operations manual including whether to resubmit the 
job, cancel job or change priority to correct problems with jobs that exceed operational parameters; identifies and isolates operational errors, such 
as incorrect program applications, that would cause the entire mainframe system to fail. 
 
2. Maintains printers, tape drives, card readers and other peripheral equipment as well as bursters, decollators, shredders and other auxiliary 
equipment; determines which equipment needs cleaning from a schedule or from messages on input-output devices; prepares equipment for 
service work by draining printer, taking equipment off-line, and taking other necessary steps; records information pertaining to equipment problems 
in a log to identify recurring problems; replaces print bands, ribbons, and other consumables to facilitate the running of equipment. 
 
3. Maintains files in the tape library; retrieves requested tapes by locating tape number and removing appropriate tape from rack; places tapes into 
cleaning machine so that contaminants are removed and tape attributes including tape length and bad sectors can be identified; records specific 
problems and types of repairs into a log; learns how to retrieve dropped tapes, remove stuck tapes, or take other corrective action to repair 
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malfunctions in a mechanical tape library management system; learns to identify error codes on screen so that tape management system can be 
updated. 
 
4. Ensures that printers and disk/tape drives operate correctly; types START, STOP, RUN, and other operational commands to initiate the 
processing of a job; responds to operator commands to mount tape, disk, microfiche, and other output medium; types operational commands 
which define parameters for reports, microfiche, special forms and other output device; enters commands which identify the specific output device 
to be used; sets parameters on printers which regulate print density, print quality, and alignment; loads payroll checks, bills, and other negotiable 
documents into printer; replaces ribbons, changes drives or takes corrective steps to repair frequently occurring hardware malfunctions. 
 
5. Prepares and distributes microfiche, special forms, and other types of output; separates output into individual jobs; loads forms to decollators or 
bursters to ensure pages are appropriately trimmed, separated and carbons removed; matches job name or identification number on reports, 
microfiche, special forms, and other types of output to distribute the product to users and other computer operators; determines whether job control 
commands should be separated from output before distribution; assures that printed negotiable documents are distributed only to authorized 
personnel. 
 
6. Backs-up and recovers data from the original files; monitors terminals while alphanumeric data contained in files are being duplicated to a tape 
or disk to identify hardware (e.g., disk drive or tape drive) or data (e.g., disk, diskette, tape) errors; takes corrective action including cleaning tape 
drive or disk drive, changing drives, or inserting new tapes, disks, or diskettes to correct specific hardware errors; separates tapes or disks on 
which the back-up files are stored by file identification number or vault specification to prepare files to be transferred to a secured location. 
 
7. Learns to enter data to update a data file; types authorization codes to gain entry to secured areas of the system; compares input records to 
established format requirements to ensure the suitability of the input; keys data to produce an automated file or record. 
 
8. Submits jobs for processing; ensures data entry personnel have entered alphanumeric data correctly by examining header sheets and labels, or 
identifying error messages or printouts; types in execute commands that send jobs to mainframe or other processing units; records identifying 
information in a log including job name, number and time submitted in order to track job status; may type in alphanumeric data a second time to 
remedy data errors. 
 
9. Helps users solve their problems with computer terminals or printers; determines whether the problem is related to hardware, software, or line 
errors; tells user how to correct minor hardware and software problems; contacts vendor to obtain a service technician for hardware malfunctions. 
 
10. Assists the supervisor by helping teach trainees to operate and maintain peripheral equipment, monitor computer processing and perform other 
functions required to facilitate processing of jobs on the mainframe. 

 
 

Job Overview: Programmer Analyst 

Summary: Under general supervision, is responsible for professional applications computer programming work of considerable difficulty and 
computer systems design work of average difficulty; and performs related work as required. 
 

Distinguishing Features:  An employee in this class, either independently or as a member of a project team, designs, modifies, codes, and/or 
implements complex business applications programs.  
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 Examples of Duties and Responsibilities:  

1. Documents all user, data, equipment, security, and legal requirements for a proposed system change: discusses current system operations, 
proposed system requirements, and user needs with relevant stakeholders, including clients, users, and management; examines system 
specifications, input/output reports, existing equipment, security protocols, and system interfaces to understand how the current system operates; 
compares current system processes with proposed system changes in order to determine the potential impact on other systems and business 
operations; documents levels of user access to system based on user and/or legal requirements; creates a data dictionary describing the included 
data elements and the structure of information; documents the operation of the current and proposed systems, user needs, and the resources 
available for the project; reviews the proposed system changes with stakeholders to ensure that the project goals are consistent with user and legal 
requirements. 
 
2. Defines the data elements, input and output sources, and how data will be transmitted through a proposed system: estimates the type of 
information to be entered, computed, updated, or otherwise used in the system; identifies all data input and output sources, and their logical 
linkages, in order to estimate the volume of associated data within the system; evaluates the effect of data volume upon the system to determine 
the impact on the project; recommends the type of computer language the application software will be written in and what hardware is needed to 
run the application based on the information gathered during system research; creates input and output forms using manual or electronic design 
tools; writes a conversion plan describing the manual and/or automated steps required to transfer existing data into new data fields; discusses with 
stakeholders how interfaces will operate, how input forms and output reports will appear and function, and the details of the security plan to ensure 
that user requirements and established guidelines are met; revises project specifications based on user feedback and projected performance of the 
system. 
 
3. May advise management of options that are available to develop or modify an existing system or purchase and modify a commercially available 
system: reviews commercially available software or hardware in order to determine whether available products may accomplish system 
requirements; compares the costs of commercially available software packages and applications based on purchase price and potential in-house 
modification costs; communicates with vendors about user requirements for a proposed system in order to obtain an estimate of time and cost 
required to purchase software or hardware products; makes recommendations to management in writing of viable solution to systems problems. 
 
4. May establish and document the cost effectiveness of an approved system; itemizes manpower requirements, processing costs, equipment, and 
all other known costs associated with the project; discusses with the user the benefits expected to be provided by the proposed system; compares 
the current system and proposed system costs to estimate if the potential benefits outweigh the costs; develops a recommendation of project 
feasibility by examining the results of a cost benefit analysis and other factors that impact improved public service; tracks actual costs versus 
proposed costs detailed in the original cost/benefit analysis throughout the life-cycle of the project; discusses with the user the types and cost of 
equipment and system resources that will be required for the operation of the system when implemented. 
 
5. Prepares a program package containing the program design narrative, data flow diagrams, and data dictionary to be used in the writing of 
program source code: draws graphical diagrams to describe data flow and relationships and the manual and automated business processes of the 
system; writes program design narrative describing the function of each program or triggered event performed by the system; composes messages 
which will be output by programs to assist in error identification and correction; writes a test plan describing the types of data and tests needed to 
check all known possible conditions within the program; performs a system walkthrough with information technology peers to identify and correct 
any design problems or ineffective program logic or proposed coding; modifies program design narrative based on user feedback and walkthrough 
results. 
 
6. Produces an executable program according to the specifications identified in the program design narrative and performs necessary system tests: 
creates view/screen displays in order to determine how the graphical layout of the system screens will be coded; writes procedural source code 
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statements using syntax and established software application standards; writes an instruction set in a procedural control language that enables the 
computer to initiate the processing sequence and execute the program; generates data to test programs and/or system conditions by extracting 
data from existing sources or entering new data; tests and troubleshoots programs using generated data to determine if the program produces the 
correct execution sequence and programs interface as specified; tests a program within a multi-user environment by running a real-time simulation 
with users; changes program code to address any unexpected or inaccurate processes identified in the system test or through user feedback; 
compiles and prepares program documentation which includes the test plan, program specifications, program narrative, client approval, and results 
of walkthroughs and testing. 
 
7. Designs databases and data tables and files for use in a large impact, highly interconnected system, with multiple users, based on state 
approved data naming and structure standards: identifies the necessary data elements, keys/search criteria, indexes, data retrieval requirements, 
and level of security needed for different types of system data; writes associated code to create data tables/files based on field lengths and data 
elements; codes triggers and stored procedures in order to retrieve and manipulate specific data based on required business processes; reviews 
project specifications with database administrators to ensure that programs are moved to appropriate production environments, established 
standards are met, and that data integrity is maintained. 
 
8. May verify that project goals and objectives are met on a timely basis and within costs: identifies and plans project tasks, task dependencies or 
interrelationships, and schedules completion dates for tasks; writes timely status reports to management summarizing the status of a project as it 
relates to the scheduling of their own work, the status of deliverables, and the impact on user business activities; identifies and assembles pertinent 
data and prepares a presentation using appropriate media or devices; conducts project relevant presentations to stakeholders and/or management 
and answers any related questions. 
 
9. Implements completed and approved application software in a user-ready environment and provides appropriate user training: changes software 
components to access the appropriate environment by updating data linkages, data libraries, and/or Universal Routing Locator (URL) addresses; 
coordinates with other staff to complete the migration of an application to a production environment by discussing such issues as timeframe of 
project, system requirements, and staff availability; writes an implementation plan detailing the stakeholder contact list, schedules of tasks for 
startup, and timeframe for the project; writes data backup procedures documenting how and when files are to be copied and saved; transfers 
executable files and associated table structures from one operating environment to another in order to implement the approved system; writes 
operations manuals detailing the frequency and timing of job schedules, any required data conversion, and the methods of archiving and retrieving 
files; instructs system users on the functionality of the system, including error resolution, entering online transactions, and reading inquiry screens; 
writes code or program instructions to address any system errors encountered by the users; documents the results of the implementation review in 
order to make a recommendation regarding the success of the project. 

 

 Job Overview: Systems Programmer 

Summary: Under general supervision, is responsible for providing multi-agency, Statewide hardware and software technical support on State-
standard server platforms (MVS, UNIX, Novell, Windows/NT) and performs related work as required. 
 

Distinguishing Features: An employee in this class is responsible for implementation, integration, and management of hardware and operating 
system software, which is primarily integrated with applications or with client (desktop) software in a multi-agency environment.  

 Examples of Duties and Responsibilities:  

1. Develops evaluation criteria for selecting mainframe software or hardware by identifying user requirements, technical considerations and 
business considerations. 
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2. Writes narratives that summarize the functional and technical requirements of the server-related hardware; answers inquiries from 
representatives of the purchasing department; answers inquiries from potential vendors clarifying user and system requirements; compares low 
bids with technical specifications to assure compliance with the specifications. 
 
3. Determines installation requirements for hardware and software by reviewing selected hardware and software compatibility, prerequisite 
packages and maintenance and release levels required; loads software, implements hardware, applies prerequisite and corrects release-level 
problems; runs selected jobs and reviews output, condition codes and impact on the infrastructure. 
 
4. Prepares a variety of technical records and reports such as program documentation, written recommendations on technical problems and 
evaluation of hardware and software. 
 
5. Reviews output, talks to vendors and reviews software documentation identifying causes of installation or exit code errors; recodes exit code or 
contacts vendor to correct errors in the software package. 
 
6. Writes exit routines or scripts (e.g., with Assembler language or UNIX shell scripts) to modify and implement software; develops new software 
when a product is not commercially available. 
 
7. Reviews the timeliness of work produced and observes response time to determine if minimum standards of service are maintained; reviews 
system logs, message queues, system and network monitor reports, traces, paging level, error analysis reports and system dumps to identify the 
causes of slow response or poor throughput. 
 
8. Monitors software packages by reviewing output and discussing exceptions with other systems staff and users to assure accuracy of information 
produced by the software. 
 
9. Reviews information provided by automated performance monitor tools to determine service levels and infrastructure health; diagnoses 
exceptions. 
 
10. Collects statistical data such as the number of input/output (I/O) accesses, processor cycles utilized, amount of memory and direct access 
storage capacity used by running system utility programs and executing online monitors. 
 
11. Formats, verifies the reliability and tests new disk hardware by running utility programs; enters definitions of network configurations into 
software packages assuring hardware/software compatibility. 
 
12. Performs capacity planning (e.g., memory, storage, processing power) for hardware by monitoring usage and user requirements. 
 
13. Implements and diagnoses network topologies including token ring, Ethernet, and SNA. Configures or gens network equipment including 
switches, hubs, and front end processors. 
 
14. Uses network management tools (e.g., SNMP management tools, Netview, HP Openview, Optivity) to diagnose network problems. 
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RFP ATTACHMENT 6.14 

 
MAINFRAME SUPPORT COSTS BASE CASE 

 

1. COST PROJECTIONS 

 
The following table provides the projected mainframe support costs for the next seven (7) years (“Base Case”). The “Base Year” for the projections was 
fiscal year 2012 (July 1, 2011 through June 30, 2012).  The Base Case provides projections of how much it would cost the State to provide the Mainframe 
Services itself. The Proposer should refer to this Base Case and ensure that its Proposed Costs for On-Going Mainframe Services would not result in an 
increase in cost to the State. 
 
 

Category Base Year Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Total 

Employees (FTEs)  31.0  31.2  31.4  31.6  31.8  31.9  32.1  32.5  222.4  

          
Salaries and Wages  $1,672,056  $1,697,900  $1,724,143  $1,750,792  $1,777,853  $1,805,333  $1,833,237  $1,868,974  $12,458,232  

Overtime  $11,576  $11,755  $11,937  $12,121  $12,308  $12,499  $12,692  $12,939  $86,251  

Employee Bonuses $62,900  $65,300  $67,300  $69,300  $71,100  $72,900  $74,700  $76,500  $497,100  

Employee Benefits  $642,486  $652,417  $662,501  $672,740  $683,139  $693,697  $704,419  $718,151  $4,787,064  

Office Supplies and Misc $7,386  $7,282  $7,179  $7,078  $6,978  $6,879  $6,782  $6,713  $48,889  

Mainframe Disaster 
Recovery Services and 
Off-Site Tape Storage $373,773  $384,986  $396,536  $408,432  $420,685  $433,305  $446,305  $468,620  $2,958,868  

Maintenance - Equipment $653,935  $687,024  $721,788  $758,310  $796,680  $836,992  $879,344  $941,778  $5,621,917  

Software 
Maintenance/Licenses $9,970,860  $10,261,810  $10,561,249  $10,869,427  $11,186,596  $11,513,021  $11,848,971  $12,267,240  $78,508,315  

Depreciation $0  $539,825  $527,800  $521,889  $516,044  $510,264  $135,000  $145,000  $2,895,822  

Utilities $767,388  $790,410  $814,122  $838,546  $863,702  $889,613  $916,301  $962,116  $6,074,810  

Network Charges $100,000  $103,000  $106,090  $109,273  $112,551  $115,927  $119,405  $125,375  $791,622  

Other Misc Expenses $1,703,935  $1,679,875  $1,656,156  $1,632,771  $1,609,716  $1,586,987  $1,564,579  $1,548,620  $11,278,703  

   Direct Expense Total  $15,966,295  $16,881,583  $17,256,800  $17,650,678  $18,057,352  $18,477,418  $18,541,735  $19,142,026  $126,007,593  
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2. COST PROJECTION FACTORS 

 
The following table provides the factors used to construct the Base Case. 
 

Growth, Economic and Productivity Factors 

         
Growth Factors Mainframe: Factor Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

Services 3% 3% 3% 3% 3% 3% 3% 5% 

Compounded Services 100% 103% 106% 109% 113% 116% 119% 125% 

Software 30% 1% 1% 1% 1% 1% 1% 2% 

Compounded Software 100% 101% 102% 103% 104% 105% 106% 107% 

FTEs 20% 1% 1% 1% 1% 1% 1% 1% 

Compounded FTEs 100% 101% 101% 102% 102% 103% 104% 105% 

         
Growth Factors Servers: Factor Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

Services 5% 5% 5% 5% 5% 5% 5% 5% 

Compounded Services 100% 105% 110% 116% 122% 128% 134% 141% 

Software 30% 2% 2% 2% 2% 2% 2% 2% 

Compounded Software 100% 102% 103% 105% 106% 108% 109% 111% 

FTEs 20% 1% 1% 1% 1% 1% 1% 1% 

Compounded FTEs 100% 101% 102% 103% 104% 105% 106% 107% 

         
Economic Factors: Factor Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

Annual Inflation 0% 0% 0% 0% 0% 0% 0% 0% 

Compounded Inflation 100% 100% 100% 100% 100% 100% 100% 100% 

Annual Salary Inflation 3% 3% 3% 3% 3% 3% 3% 3% 

Compounded Salary Inflation 100% 103% 106% 109% 113% 116% 119% 123% 

Annual Benefits Inflation 4% 4% 4% 4% 4% 4% 4% 4% 

Compounded Benefits Inflation 100% 104% 108% 112% 117% 122% 127% 132% 

Annual Hardware Inflation -4% -4% -4% -4% -4% -4% -4% -4% 

Compounded Hardware Inflation 100% 96% 92% 88% 85% 82% 78% 75% 

Annual Software Inflation 3% 3% 3% 3% 3% 3% 3% 3% 

Compounded Software Inflation 100% 103% 106% 109% 113% 116% 119% 123% 
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Annual Maintenance Inflation 2% 2% 2% 2% 2% 2% 2% 2% 

Compounded Maintenance Inflation 100% 102% 104% 106% 108% 110% 113% 115% 

Annual Facilities Inflation 1% 1% 1% 1% 1% 1% 1% 1% 

Compounded Facilites Inflation 100% 101% 102% 103% 104% 105% 106% 107% 

         
Productivity Factors: Factor Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 

FTEs -2% -2% -2% -2% -2% -2% -2% -2% 

Compounded FTEs 100% 98% 96% 94% 92% 90% 89% 87% 
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RFP ATTACHMENT 6.15 

 
BEST AND FINAL OFFER (BAFO) PROCESS 

 

1 Introduction 

In the interest of obtaining the best value for the State of Tennessee and ensuring the success of 
the Mainframe Services project, the RFP will incorporate a Best and Final Offer (BAFO) process.  
The BAFO process will take place after the State scores the initial Technical Proposals.  The 
initial process is referred to as “Round 1”; the BAFO process itself takes place in “Round 2.”  
These two stages and their associated procedures are described below. 

Important Note: Unless otherwise specifically indicated in writing by the State, all requirements 
concerning Proposal development, packaging, and submission as defined throughout the RFP, 
and specifically in RFP Section 3, shall also apply to the BAFO process.  This applies, for 
example, to the number of paper and CD copies, etc. 

2 Round 1 – Evaluation of Initial Technical Proposal and review of Initial Cost Proposal 

2.1 Interested Proposers will submit an initial Proposal, which will contain a Technical and Cost 
Proposal, in accordance with the process described in RFP Section 3.  The Initial Technical 
Proposal will follow the format described in RFP Attachment 6.2, Technical Proposal and 
Evaluation Guide. The Initial Cost Proposal shall be submitted on the Cost Proposal Spreadsheet 
referenced in RFP Attachment 6.3, Cost Proposal and Scoring Guide. 

2.2 The State will score the initial Technical Proposals, as described RFP Section 5.  The scores shall 
be based on the following components: General Qualifications and Experience; and Technical 
Qualifications, Experience, and Approach.  Technical Proposal scores will be finalized and 
secured prior to proceeding to Round 2. 

2.3 This score is not in any sense a final score and the evaluation process shall not be deemed to be 
complete at this point.  Therefore, neither the scoring results nor any other documentation 
associated with the evaluation process is available for public access at this time.  Evaluators will 
not have access to other evaluators’ Technical Proposal scores or to any other detailed Round 1 
scoring results. 

2.4 After the Technical Proposal scores are complete and secured, the RFP Coordinator will open the 
Initial Cost Proposals.  Subject Matter Experts (SMEs) will review these costs, as they relate to the 
Technical Proposal, to determine the reasonableness of the Proposals and to determine if there 
are areas where the Proposers appear not to understand the State requirements.  The SMEs’ 
findings may result in additional questions/clarifications that will be included in the BAFO process 
described below.  The Initial Cost Proposals will not be scored. 

2.4 All Proposers that pass mandatory requirements during Round 1 will qualify to participate in 
Round 2. 

3 Round 2 – BAFO Process 

3.1 Contemporaneous with the Initial Technical Proposal scoring and Initial Cost Proposal review, the 
State Evaluation Teams and SMEs may identify areas of the Technical Proposals that require 
further clarification, or areas in which it is apparent that there may have been miscommunications 
or misunderstandings as to the State’s requirements.  The identified issues will be included in a 
draft BAFO Request. 

3.2 The BAFO Request document will be structured as follows: 

3.2.1 BAFO Technical Section – This section will be further subdivided, with questions based 
on information gathered during initial Proposal review: 

3.2.1.1 Questions/clarifications applicable to all Proposers 
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3.2.1.2 Questions/clarifications specific to a given Proposer 

3.2.2 Cost Section – This will require the submission of the BAFO Cost Proposal, using the 
Cost Proposal format specified in RFP Attachment 6.3, Cost Proposal and Scoring Guide. 

Note that each BAFO Request will be unique and Proposers will not be able to see other 
Proposers’ BAFO Requests prior to the issuance of the Evaluation Notice (see RFP Section 2, 
RFP Schedule of Events). 

3.3 Prior to distributing the BAFO Request documents to the Proposers, the State Evaluation Teams 
will review, modify, and approve the documents.  After this process, the BAFO Request 
Documents will be sent to the specific Proposers to which they pertain. 

3.4 Proposer’s BAFO Proposal.  The Proposer’s BAFO Proposal will be submitted in two separately 
sealed and packaged sections coinciding with the structure described in above in Section 3.2: (1) 
BAFO Technical Proposal; and (2) BAFO Cost Proposal. 

3.6 BAFO Technical Proposal.  In its response to the BAFO Technical Section, the Proposer will not 
resubmit the entire Technical Proposal.  Instead, the Proposer will respond to the specific 
requests detailed in the BAFO request document.  In addition, with the exception of RFP 
Attachment 6.2, Section A, Mandatory Requirement Items, the Proposer may address other 
sections of the Proposal that were not identified by the State, but that the Proposer believes need 
to be clarified or supplemented in its BAFO response.  All response items shall specifically 
reference the RFP Section to which they pertain.  Important Note: The BAFO Technical Section 

must NOT contain any cost information. 

3.7 BAFO Cost Proposal.  The Proposer will take the information provided in the BAFO Request 
document into account and will submit a BAFO Cost Proposal, using the Cost Proposal 
spreadsheet referenced in RFP Attachment 6.3.  The Cost Proposal shall be sealed and 
packaged separately from the BAFO Technical Proposal. 

3.8 Proposers shall submit their BAFO responses to the RFP Coordinator named in RFP Section 
3.2.4 by no later than the date specified in RFP Section 2, RFP Schedule of Events. 

3.9 The State RFP Coordinator will receive the BAFOs and, with the assistance of the SMEs, will 
create BAFO score sheets, which the evaluators will use to record revised technical scores for 
Technical Proposal sections clarified by the Proposers as a result of the BAFO Request 
document.  If the Proposers have identified any additional Technical Proposal areas that require 
clarification or supplementation, but that were not identified by the State in the BAFO Request, the 
score sheets will also be updated to include space for evaluators to update these scores.  The 
BAFO score sheets will include a column for the initial score given in Round 1 and a column for 
the revised BAFO score.  For an example of the format of the BAFO score sheets, see RFP 
Attachment 6.16. 

3.10 On the BAFO score sheets, for any sections which have not been clarified or supplemented 
through the BAFO process, the State will simply carry the initial scores forward, without change, 
from the “Initial Score” (Round 1) score column into the “BAFO Score” column.  Evaluators will not 
be able to overwrite or change these Round 1 scores. 

3.11 For all sections that have been clarified or supplemented, the relevant row in the BAFO Score 
column will be blank, and the evaluator will enter a new score for this section.  Note that this score 
could be higher than, lower than, or the same as the Round 1 score, depending on the evaluator’s 
assessment of the revised information. 

3.12 The resulting score sheet will contain scores in all rows of the BAFO scores column.  These 
scores will then be used as described in the BAFO score sheets (RFP Attachment 6.16) to 
determine BAFO scores for the following Technical Proposal sections: General Qualifications and 
Experience; and Technical Qualifications, Experience, and Approach.  The State will record the 
BAFO scores from all evaluators on the Proposal Score Summary Matrix (RFP Attachment 6.5), 
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average the scores, and perform the necessary calculations to determine Proposer’s final BAFO 
Technical Score. 

3.13 After the BAFO Technical Scores for all Proposers have been finalized, the RFP Coordinator will 
open the Cost Proposals and calculate the Cost Score using the formulae contained in the Cost 
Proposal Spreadsheet referenced in RFP Attachment 6.3.  These Cost Scores will also be 
entered into the Proposal Score Summary Matrix. 

3.14 The BAFO Technical Score will then be added to the Cost Score to derive the Final BAFO Score. 

3.15 The Proposal Evaluation Team will recommend for award the Proposer with the highest Final 
BAFO Score. 
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RFP ATTACHMENT 6.16 

 
BEST AND FINAL OFFER (BAFO) SCORESHEETS 

 
1 RFP Attachment 6.3, Section B, BAFO Scoresheets - The BAFO scoresheets for RFP Attachment 6.3, Section B 

will be identical to the scoresheets used during the Initial Proposal evaluation, with the exception of an extra Row, 
added at the bottom, to accommodate the BAFO score: 

 

BAFO SCORE (for all Section B items above, B.1 through B.19): 
(maximum possible score = 20) 

 

State Use – Evaluator Identification: 

 
 

 

2 RFP Attachment 6.3, Section C, BAFO Scoresheets - The BAFO score sheet on the following page is an example, 
with partial contents, to indicate the format that will be used. The actual scoresheets will be developed during the 
BAFO process, as it becomes known which areas the Proposers have modified, and therefore which areas must to be 
re-scored. 
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BAFO PROPOSALSECTION C:  TECHNICAL QUALIFICATIONS, EXPERIENCE & APPROACH.  The Proposer must address all items (below) and provide, in sequence, the 
information and documentation as required (referenced with the associated item references).  The Proposer must also detail the proposal page number for each item in the 
appropriate space below.   

A Proposal Evaluation Team, made up of three or more State employees, will independently evaluate and score the proposal’s response to each item.  Each evaluator will use the 
following whole number, raw point scale for scoring each item: 

0 = little value 1 = poor 2 = fair 3 = satisfactory 4 = good 5 = excellent 

The RFP Coordinator will multiply the Item Score by the associated Evaluation Factor (indicating the relative emphasis of the item in the overall evaluation).  The resulting product 
will be the item’s raw, weighted score for purposes of calculating the section score as indicated. 
 

TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C 

PROPOSER LEGAL ENTITY NAME:  

Proposal 

Page #  

(Proposer 

completes) 

Item 

Ref. 

Section C— Technical Qualifications,  

Experience & Approach Items 

State Use ONLY 

Evaluation 

Factor 

Initial BAFO 

Score 
Weighted 

Score 
Score 

Weighted 

Score 

 C.1. Describe the Proposer’s understanding of the State’s 
requirements. 

10     

 C.2. Describe how the Proposer will manage the project, ensure 
completion of the scope of services, and accomplish required 
objectives. 

8 
    

 C.3. Describe how the Proposer will perform the services detailed in 
Contract Attachment C, Mainframe Services - Responsibility 

Matrix, Section 1 Operations, addressing all subsections, with 

particular emphasis on the following sections: 

1.1, 1.4, 1.7, 1.8, 1.10, 1.12, and 1.27.  

Also address any relevant shared responsibilities, as they appear 
in Contract Attachment D, Shared/Agency Responsibility Matrix.  

75 

    

 C.4 Describe how the Proposer will perform the services detailed in 
Contract Attachment C, Mainframe Services - Responsibility 

Matrix, Section 2 Production Control and Scheduling, 

addressing all subsections, with particular emphasis on 

Section 2.1.  

Also address any relevant shared responsibilities, as they appear 
in Contract Attachment D, Shared/Agency Responsibility Matrix.  

14 
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●  ●  ● 

 

 C.28. Describe aspects of the Proposer’s service offering that make the 
Proposer flexible and able to make changes to the way it offers 
the services over the term of the contract, without significant 
business impact to the State. 

10 
    

 

 

Total INITIAL Raw Weighted Score: 
(sum of Raw Weighted Scores above)  

 

 
Total Initial Raw Weighted Score 

X 50 
(maximum section score) 

= INITIAL 

SCORE: 
 

 Maximum Possible Raw Weighted Score 
(i.e., 5 x  the sum of item weights above) 

 

Total BAFO Raw Weighted Score: 
(sum of Raw Weighted Scores above)  

 

 
Total BAFO Raw Weighted Score 

X 50 
(maximum section score) 

= BAFO 

SCORE: 
 

 Maximum Possible Raw Weighted Score 
(i.e.,  5 x the sum of item weights above) 

 

State Use – Evaluator Identification: 

State Use – RFP Coordinator Signature, Printed Name & Date: 
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RFP ATTACHMENT 6.17 

 
MIGRATION BLACKOUT DATES 

 
In the following table are the dates during which the State Agencies would prefer that the Mainframe 

Services Migration not occur. While in some cases these are strong preferences, there may be some 
flexibility on the part of the State Agency to alter the dates. 

 

STATE AGENCY BLACKOUT BEGIN BLACKOUT END 

DHS Sept 1 Sept 30 

Nov 1 Nov 30 

Revenue March 15 July 15 

Oct 15 Nov 15 

Treasury Jan 1 Jan 31 

June 15 July 15 

Aug 1 Sept 30 

 


